

**GOVERNMENT OF ODISHA,
ST & SC DEVELOPMENT DEPARTMENT,
OFFICE OF THE PROJECT ADMINISTRATOR,
INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE
NOTICE INVITING TENDERS (NITs)**

BID IDENTIFICATION NO.07//2018-2019 OF ITDA JEYPORE

No. 328 //2019,


Dated, the 11th February, 2019.

The Project Administrator, I.T.D.A. Jeypore on behalf of Governor of Odisha invites Percentage Rate bids in Single Cover system in online mode for the construction of works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (Five) registered with the State Governments and Contractors of equivalent Grade / Class Registered with Central Government / MES / Railways for execution of Civil Works & Electrical Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register under the appropriate registering authority of the State Government of Odisha in appropriate class of eligibility before award of the Work. The amount put to tender mentioned below in this tender call notice may be changed/confirmed at the time of online available and treated as the final.


02. The bidders should furnish the Detail Postal Address/ Contact Telephone No/ Mail ID etc. in a separate sheet for both in online and offline.

03. The bidders may submit bids for the following works

Sl. No	Name of the work	Approximately Tender Value (Rs. In Lakhs)	Period of completion (Calendar Months)	Class of Contractor	Bid Security (EMD)	Cost of Bid document
1	2	3	4	5	6	7
01.	Constn. of Approach Road (Cement Concrete) including Drain in the School Premises at Kumbhariput Sevashram in Anta G.P. of Jeypore Block	1.76	03 (Three) Months	"C" & "D" Class	2000	2000
02.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Mokaput Residential Girls High School in Umuri G.P. of Jeypore Block	1.76	03 (Three) Months	"C" & "D" Class	2000	2000
03.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Balia Sevashram in Balia G.P. of Jeypore Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
04.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Jayanagar Sevashram of Jeypore Municipality	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
05.	Constn. of Approach Road (Cement Concrete) including Drain in the School Premises at Phampuni Sevashram in Phampuni G.P. of Jeypore Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
06.	Repair and Renovation of PSH Building including Replacement of the Sheet from the Roof, Door, Window and Toilets at Gadapadar in Gadapadar G.P. of Jeypore Block	2.64	04 (Four) Months	"C" & "D" Class	3000	2000


Project Administrator,
I.T.D.A. Jeypore.

07.	Minor Repair of Hostel Building including Welding/Replacement of Door/Window and Renovation of Toilet to 200 Seated Boys Hostel Building at Govt. High School. Jeypore	2.64	04 (Four) Months	"C" & "D" Class	3000	2000
08.	Constn. of Internal Cement Concrete Road with Drain in the School Premises at Haradaput Girls High School in Kumuliput G.P. of jeypore Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
09.	Construction of 04Nos of Toilets and 02Nos of Bath with Septic Tank & Soak Pit including Running Water Supply Systemv to Primary School Hostel at Balia Sevashram in Balia G.P. of Jeypore Block	3.51	04 (Four) Months	"C" & "D" Class	4000	2000
10.	Repair & Renovation of Class Room and Grading including Door and Windows at Haradaput Girls H/S in Kumuliput GP of Jeypore Block	3.51	04 (Four) Months	"C" & "D" Class	4000	2000
11.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Bamuniput High School in Balia G.P. of Jeypore Block	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
12.	Construction of Internal Cement Concrete Road with Drain in the Hostel Premises at 200 Seated Boys Hostel, Govt. High School, Jeypore of Jeypore Municipality Area	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
13.	Construction of Approach Road to Bridge at Jhaliaguda in Bariniput G.P. of Jeypore Block	4.20	03 (Three) Months	"C" & "D" Class	5000	2000
14.	Cosntn.of Additional 08Nos of Toilets and 04Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System to Umuri Ashram School in Umuri G.P. of Jeypore Block	6.84	04 (Four) Months	"C" & "D" Class	7000	4000
15.	Construction of Road from Bhatra to Jamunda via Pandruguda in Hadia G.P. of Jeypore Block	8.78	03 (Three) Months	"C" & "D" Class	9000	4000
16.	Construction of Dining Hall to 100 Seated Girls Hostel at Bamuniput High School in Balia G.P.of Jeypore Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
17.	Construction of Dining Hall to Ranigada Ashram School in Ranigada G.P. of jeypore Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
18.	Constn. of Approach Road (Cement Concrete) with Culvert (Entrance) to +2 College at Bamuniput in Balia G.P. of Jeypore Block	8.78	03 (Three) Months	"C" & "D" Class	9000	4000
19.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Badapindapadar in Sargiguda G.P. of Borigumma Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
20.	Repair & Renovation of PSH Building including Door, Window and Toilets at Kosaguda PSH in Konagam G.P. of Borigumma Block	2.20	04 (Four) Months	"C" & "D" Class	3000	2000


 Project Administrator,
 I.T.D.A. Jeypore.

21.	Repair and Renovation of PSH Building including Door, Window and Toilets at Anchala Sevashram in Anchala G.P. of Borigumma Block	2.64	04 (Four) Months	"C" & "D" Class	3000	2000
22.	Repair and Renovation of PSH Building including Door, Window and Toilets at Dabagam PSH in Dabagam G.P. of Borigumma Block	2.64	04 (Four) Months	"C" & "D" Class	3000	2000
23.	Repair and Renovation of Old KBK Building including Door, Window and Toilets at Sanapindapadar Sevashram in Sargiguda G.P. of Borigumma Block	2.64	04 (Four) Months	"C" & "D" Class	3000	2000
24.	Constn. of Internal Cement Concrete Road with Drain in the School Premises at Nuagam Ashram School in Nuagam G.P. of Borigumma Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
25.	Constn. of Approach Road (Cement Concrete) including Drain in the School Premises at Chandalaguda S/S in Ranaspur G.P. of Borigumma Block	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
26.	Repair and Renovation of PSH Building including Door, Window and Toilets at Kamata in Kamata G.P. of Borigumma Block	3.51	04 (Four) Months	"C" & "D" Class	4000	2000
27.	Repair and Renovation of PSH and KBK Hostel at Ranaspur Sevashram in Ranaspur G.P. of Borigumma Block	3.51	04 (Four) Months	"C" & "D" Class	4000	2000
28.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Hordoli High School in Hordoli G.P. of Borigumma Block	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
29.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Gumuda High School in Gumuda G.P. of Borigumma Block	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
30.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Chhatarla S/S in Sanaparia G.P. of Borigumma Block	4.39	03 (Three) Months	"C" & "D" Class	5000	2000
31.	Construction of 04Nos of Toilet and 04Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System to Boys Hostel at Jujhari Sevashram in Jujhari G.P. of Borigumma Block	4.39	04 (Four) Months	"C" & "D" Class	5000	2000
32.	Improvement of Road from N.H. 26 to Bhatigam in Kamara G.P. of Borigumma Block	8.78	03 (Three) Months	"C" & "D" Class	9000	4000
33.	Construction of Dining Hall to 100 Seated Girls Hostel at Haradaguda in Haradaguda G.P. of Borigumma Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
34.	Construction of Dining Room at Nuagam Ashram School in Nuagam G.P. of Borigumma Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000

35.	Repair and Renovation of KBK Girls Hostel including Door, Window and Toilets at at Benasur S/S in Benasur G.P. of Borigumma Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
36.	Construction of Approach Road (Cement Concrete) including Drain to 100 Seated Girls Hostel Building at Chhatarla in Chhatarla G.P of Kotpad Block	1.76	03 (Three) Months	"C" & "D" Class	2000	2000
37.	Constn. of Approach Road (Cement Concrete) including Drain in the School Premises at Gandhinagar Sevashram in Murtahandi G.P of Kotpad Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
38.	Constn. of Approach Road (Cement Concrete) including Drain in the School Premises at Chitra Sevashram in Chitra G.P of Kotpad Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
39.	Construction of Internal Cement Concrete Road with Drain in the School Premises at S.B. Nuagam High School in S.B. Nuagam G.P. of Kotpad Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
40.	Repair & Renovation of 100 Seated Girls Hostel Building including Door, Window and Toilets at Sargiguda in Sargiguda G.P. of Kotpad Block	3.08	04 (Four) Months	"C" & "D" Class	4000	2000
41.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Kotpad RGHS of Kotpad NAC	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
42.	Renovation of Toilet Complex including Construction of New Septic Tank, Soak Pit with Running Water Supply System at Girla High School in Girla G.P. of Kotpad Block	4.39	04 (Four) Months	"C" & "D" Class	5000	2000
43.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Girla H/S in Girla G.P. of Kotpad Block	4.39	03 (Three) Months	"C" & "D" Class	5000	2000
44.	Construction of Approach Road (Cement Concrete) with Culvert (Enterance) to 100 Seated Boys Hostel +2 College at Kotpad of Kotpad NAC	5.71	03 (Three) Months	"C" & "D" Class	6000	4000
45.	Repair and Renovation of School & Hostel including Door, Window and Toilets at Girla High School in Girla G.P. of Kotpad Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
46.	Repair and Renovation of School & Hostel including Door, Window and Toilets at S.B. Nuagam High School in S.B. Nuagam G.P. of Kotpad Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
47.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Doraguda Residential Sevashram in Doraguda G.P. of Boipariguda Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
48.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Juriaguda S/S in Baligam, G.P. of Boipariguda Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000

49.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Kenduguda S/S in Kenduguda G.P. of Boipariguda Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
50.	Constn. of Internal Cement Concrete Road with Drain in the School Premises at Baligam Girls High School in Baligam G.P. of Boipariguda Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
51.	Constn. of Internal Cement Concrete Road with Drain in the School Premises at Gupteswar High School in Gupteswar G.P. of Boipariguda Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
52.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Kollar Sevashram in Kollar G.P. of Boipariguda Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
53.	Constn. of Approach Road (Cement Concrete) in the School Premises with Culvert (School Enterance) at Dasmantpur Sevashram in Dasmantpur G.P. of Boipariguda Block	3.51	03 (Three) Months	"C" & "D" Class	4000	2000
54.	Repair and Renovation to Class Room & PSH Building with Repair of KBK Girls Hostel Building including Door and Window with Toilet at Kenduguda Sevashram in Kenduguda G.P. of Boipariguda Block	3.51	04 (Four) Months	"C" & "D" Class	4000	2000
55.	Construction of Construction of 04Nos of Toilets and 02Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System to Primary School Hostel at Baligam PSH Building at Baligam G.P. of Boipariguda Block	3.73	04 (Four) Months	"C" & "D" Class	4000	2000
56.	Constn. of Additional 10Nos of Toilets and 05Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System at Kollar Sevashram in Kollar G.P. of Boipariguda Block	7.90	04 (Four) Months	"C" & "D" Class	8000	4000
57.	Replacement of Sheet from Roof of Class Room including Welding/ Replacement of Door, Window & Toilets with Restoration of Internal Electrification at Gupteswar H/S in Gupteswar G.P. of Boipariguda Block	8.78	04 (Four) Months	"C" & "D" Class	9000	4000
58.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Ghumar Sevashram in Ghumar G.P. of Kundra Block	1.76	03 (Three) Months	"C" & "D" Class	2000	2000
59.	Construction of Approach Road (Cement Concrete) including Drain in the School Premises at Lima High School in Lima G.P. of Kundra Block	2.20	03 (Three) Months	"C" & "D" Class	3000	2000
60.	Construction of Internal Cement Concrete Road with Drain to 100 Seted Girls Hostel Building at	2.20	03 (Three) Months	"C" & "D" Class	3000	2000

	Keremity in Keremity G.P. of Kundra Block					
61.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Digapur High School in Digapur G.P. of Kundra Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
62.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Mossigam Sevashram in Mossigam G.P. of Kundra Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
63.	Repair and Renovation of School and KBK Girls Hostel including Door, Window and Toilets at Mossigam in Mossigam G.P. of Kundra Block	4.39	04 (Four) Months	"C" & "D" Class	5000	2000
64.	Construction of Internal Cement Concrete Road with Drain in the School Premises at Pradhaniput Sevashram in Dangarpaunsi G.P. of Kundra Block	2.64	03 (Three) Months	"C" & "D" Class	3000	2000
65.	Demolishing the Dilapidated Building & Construction of Additional 08Nos of Toilets and 06Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System to 100 Seated Girls Hostel at Banuaguda Sevashram in Banuaguda G.P. of Kundra Block	7.90	04 (Four) Months	"C" & "D" Class	8000	4000
66.	Constn.of Additional 10Nos of Toilets and 05Nos of Bath with Septic Tank & Soak Pit including Running Water Supply System to Mossigam Sevashram in Mossigam G.P. of Kundra Block	7.90	04 (Four) Months	"C" & "D" Class	8000	4000
67.	Grading & Ceiling to Roof Slab, Plaster, Flooring and Colouring of ITDA Staff Quarter (Regional Director of Education office) at Parabada, Jeypore	2.64	04 (Four) Months	"C" & "D"	3000	2000
68.	Construction of ITDA Office (Engineering Section) Building at Jeypore	8.78	04 (Four) Months	"C" & "D" Class	8000	4000

04: CRITICAL DATES:-

01.	Bid Documents including Schedule of Quantity available for online bidding	:	https://tendersorissa.gov.in
02.	Date & Time of Bidding	:	From 13/02/2019 at 12.00Hours to 19/02/2019 Upto 17.00Hours
03.	Last date & time for receipt of bids in portal	:	19/02/2019 Upto 17.00Hours
04.	Offline Documents Received through Speed Post/ Registered Post	:	14/02/2019 at 11.00Hours to 20/02/2019 Upto 14.00hours (Working Days Only)
05.	Bids received online shall be opened on	:	20/02/2019 at 14.00Hours onwards
06.	Offline Documents shall be opened in presence of the Participate Bidders	:	20/02/2019 at 15.00Hours onwards

05: DOCUMENTS REQUIRED/ELIGIBLE CRITERIA:-

01.	Cost of Tender Paper (Scanned Copy for Online & Original in Offline)	As per Column-7 of the above mentioned table
02.	Cost of EMD (Scanned Copy for Online & Original in Offline)	As per Column-6 of the above mentioned table
03.	Xerox Copy of Contractor Registration Certificate	
04.	Xerox Copy of GSTIN Registration Certificate	
05.	Xerox Copy of PAN Card	
06.	ORIGINAL AFFIDAVIT in each work for Authentication of	Schedule-A


 Project Administrator,
 I.T.D.A. Jeypore.


	Documents (Specimen Format Enclosed)	
07.	ORIGINAL AFFIDAVIT for Price Preference to ST/SC Contractor [Schedule-B(i)] alongwith the Xerox Copy of Caste Certificate /Exemption of EMD to Engineering Contractor [Schedule-B-(ii)] (Specimen Format Enclosed)	Schedule-“B (i) & (ii)” as applicable

NOTE BE:-

- 05.1: Shortfall of any required documents as per Clause-4 of the above mentioned table (both for Online & Offline), the Tender will be liable for rejection.
- 05.2: The bidders are advised furnish the Affidavit in the prescribed format only. Any other format will not be entertained and the tender will be liable for rejection.
- 05.3: Combined Bid Security/ Combined Affidavit for more than one work are not acceptable and the bid documents of the bidder liable for rejection.
- 05.4: If the bidder furnished the Xerox of affidavit in Offline mode/Mismatched the documents in Online & Offline line, the bid document of the bidder liable for rejection.

TERMs & CONDITIONS:-

06. Bid must be accompanied with scanned copies of financial instruments towards cost of bid documents in shape of demand draft issued from any Nationalized/Scheduled Bank prepared in the name of the Project Administrator, I.T.D.A. Jeypore payable at Jeypore.
07. Bids must be accompanied with scanned copies of financial instruments towards E.M.D of the amount specified for the work in the table Col. 6 above along with tender in the form of Term Deposit receipt of Nationalized/Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/ National Savings Certificate / Post Office Term Deposit duly pledged in favour of the Project Administrator, I.T.D.A. Jeypore vide Office Memorandum No.14468, Dated.20.09.2018 of Works Department, Odisha. Tenders not accompanied with the financial instruments towards EMD as specified above will not be consider. No adjustment of E.M.D. from one work to another will be entertained.
08. The Successful Bidder should deposit the Additional Performance Security [if any](i.e. Amount Put to Tender minus the Quoted Amount) in shape of Term Deposit Receipt of any Nationalized/Schedule Banks/ Postal Pass Book/ National Savings Certificate pledged in favour of Project Administrator, I.T.D.A. Jeypore or Demand Draft in favour of Project Administrator, I.T.D.A. Jeypore payable at Jeypore within 07(Seven) Days from the receipt of the intimation letter in pursuance to the Works Department Memorandum No. 0755900012013-14299/W, Dated,03.10.2017. Failing which to deposit the required APSD amount within the stipulated time period, the bid document of the successful bidder liable for rejection and action will be initiate for Black listing in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.
09. For contracts with stipulated completion period exceeding six months and up to 12 months period, the rates and prices quoted by the bidder shall be fixed and the Government will not entertain any claim towards escalation of rates.
10. The Project Administrator, I.T.D.A. Jeypore is the Authority reserves the right, even if qualifying criteria are met, the bidders can be disqualified for the following reasons i.e. (i) Past Record of Poor Performance (ii) Past Record of abandoning the work half way/ recession of contract (iii) Past Record of in-ordinate delay in start/completion of the work.
11. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or III.
12. Since the works are time bound programme, the successful tenderer have to furnish a declaration at the time of agreement to complete the work within the stipulated time period of stages of completion specified in Col. 04 of the above mentioned table. Those who are unable to complete the work within the time, action will be taken as per codal provision laid under OPWD Code as well as amendment of Notifications of Works Department, Odisha from time to time.
13. After the date & time of receipt of bid is over, No original financial instruments towards Bid security, and Demand draft towards cost of Bid documents shall be entertained in the office of the Project Administrator, I.T.D.A. Jeypore concerned as mentioned in Sl. No.04 of Para No.03
14. The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan copy of affidavit to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.


Project Administrator,
I.T.D.A. Jeypore.

15. The ST/SC contractors willing to avail the facilities as fixed by Government will submit scan copy of the affidavit along with the **Copy Caste Certificate** for the same along with tender document and the original affidavit will be shown. **Otherwise they will not be entitled to avail such facilities and treated as General Category with evaluate the bid on its own merit.**
16. If the Rate Quoted by the SC and ST Category Contractors comes to 14.99% (Decimals up to two Numbers will be taken for all practical purpose) less than the estimated cost after availing 10% price preference as per Para-1 of Works Department Resolution No.07556900142018-16262/W, Dated.30.10.218 the tender shall be finalized by the tender accepting authority through transparent lottery system alongwith other category of contractors whose rates are 14.99% less than the estimated cost in pursuance to the Works Department Office Memorandum No.075569000162015-10224/W, Dated.01.09.2015.
17. One Registered Cover should contain Tender Papers for **One Work Only** with mentioning the Identification No, Name of Work alongwith Work Serial No as well as the Detail Postal Address of the bidder on the body of cover. If tender papers (both separate cover and loose papers) for more than one work are found in a Single Registered Cover, then all the tender documents will be rejected.
18. The participate bidders are hereby directed to attend the I.T.D.A. Conference Hall alongwith identity proof as per the date and time fixed in Clause-3(5) for verification of online/offline documents furnished by them, failing which any type of objection filed by the bidder shall not be sustainable and the bid documents of the bidder will be evaluated on its own merit.
19. **Blocking of Portal Registration/Blacklist**
The Project Administrator, I.T.D.A. Jeypore is the Authority to reserves the right to recommend to License Issuing Authority for blacklist / recommendation to Chief Manager (Tech) State Procurement Cell, Odisha for Blocking the Portal Registration for a period of One Year of any contractor in pursuance to the Appendix-XXXIV of OPWD Code-Vol-II and Office Memorandum No.3365, Dated.01.03.2007 of Works Department, Odisha, Bhubaneswar are as follows.
- (I) RECOMMENDATION FOR BLOCKING OF PORTAL REGISTRATION:**
- Fails to furnish original Technical/Financial instruments in terms of Clause-4 before the designated officer within the stipulated date and time fixed in Clause-3 of this Tender Call Notice.
 - Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
 - Fails to execute the agreement within the stipulated date.
- (II) RECOMMENDATION FOR BLACKLIST:-**
- Improper execution of work/disproportionate progress of work as per his work programme
 - Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process
 - Involvement in any sort of tender fixing.
 - Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications despite being pointed out
 - Persistent and intentional violation of important conditions of contract.
 - Security consideration of the State i.e. any action that jeopardizes the security of the State
 - Submission of false/fabricated/forged & bogus documents for consideration of a tender.
20. As per Works Department O.M. No.07556900052014-16/W, Dated.01.01.2015 Notes- (iii) of Para-3.5.18 – The single tender received in the first call shall be cancelled without opening of the bid. The acceptance of a single tender received, even after re-tendering should have prior approval of the next higher authority. [Rule – 29 of Appendix-IX – When in response to a notice calling for tenders, only a single tender is received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be invited publicity. If single tender is received, even after re-tendering then the approval of the next higher authority should be obtained, if the tender is otherwise in order and acceptable].
21. The Project Administrator, I.T.D.A. Jeypore is the Authority reserves the right to reject any or all the tenders without assigning any reason thereof.
22. The Collector, Koraput-cum-District Magistrate being the Chairman of the Tender Committee of I.T.D.A. Jeypore is the Authority reserves the right to accept or reject or disqualify any of the tender without assigning any reasons thereof. The decision of Tender Committee shall be treated as final and binding upon the bidders.

Signature
No. 2.19
Project Administrator,
I.T.D.A. Jeypore.

BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA

AFFIDAVIT FOR AUTHENTICATION OF DOCUMENTS & DECLARATIONS

I Sri _____ aged about ____ Years, Son of _____ resident of _____ PO:- _____ PS: _____ in the district of _____, Odisha do hereby solemnly affirm on oath and stated as below

01. That I possess a valid ____ Class License bearing Registration No. _____ Dated. _____ for execution of works contract granted by _____ and valid upto _____.
02. That I am required to swearing this affidavit to be submitted before the Project Administrator, I.T.D.A. Jeypore, Dist:-Koraput, Odisha for participating tender for the work " _____ against the work Serial No. ____ vide Bid Identification No. _____ of I.T.D.A. Jeypore.
03. That I am swearing this affidavit that all tender documents i.e. Original Financial Instruments (1) Paper Cost (2) EMD including Affidavit and accompany papers (as per clause-4 of Tender Call Notice) and Xerox Copies of documents i.e. Contractor Registration Certificate, PAN, GSTIN Registration Certificate those being submitted by me before the Project Administrator, I.T.D.A. Jeypore in any shape are all genuine, authentication and bonafied documents in the eyes of law of land.
04. I hereby undertake that, I will be arranged the required quantity of Tool & Plant Materials including Centering Materials (Wooden or Steel) as advised by the Engineer-in-Charge at the time of execution of work, if I success the tender.
05. That I hereby certify that I am not related to any officer of P.W.D/ ST & SC Development Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Works Department/ST & SC Development Department, Govt. of Odisha. I am aware that, if the facts subsequently proved to be false, my contract will be rescinded with forfeiture of E.M.D and security deposit and I shall be liable to make good the loss or damage resulting from such cancellation. I also note that, non-submission of this certificate will render my tender liable for rejection.
06. If I succeed the tender work, I will not sublet to any other Contractor or Person without obtaining the written permission from the Tender Inviting Authority i.e. Project Administrator, I.T.D.A. Jeypore.
07. I hereby distinctly and expressly, declare and acknowledge that, before the submission of my bid, I have carefully followed the instructions in the bid notice, conditions of the contract, Terms & Conditions (T&C) etc. and distinctly agree that I will not hereafter make any claim or demand upon the Project Administrator, I.T.D.A. Jeypore based upon or arising out of any alleged misunderstanding or misconception/or mistake on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and conditions.
08. I hereby certify that no criminal cases are pending against me at the time of submitting the bid.
09. I solemnly pledge that I shall be sincere in discharging my duties as a responsible contractor and complete the work in all respect within the prescribed time limit as specified in the Column No.04 and Condition of Clause-10 of Tender Call Notice & in accordance with the Specifications, Designs & Drawing which have been prepared by the ST & SC Development Department, Odisha and such other written instructions as may be given by the Project Administrator/Engineering Personnel, I.T.D.A. Jeypore from time to time for duly carrying out of the said work and with such materials as are provided for in accordance with the conditions and special conditions. In case there are deviations from the construction programme, I shall abide by the decision of the Engineering-in-charge for revision of the programme and shall arrange for labour, materials, equipment's etc. If any type of hindrance/ natural calamity/Local Commotion occurrence at the time of execution of work, I will be intimate the same within a fortnight to the Tender Inviting Authority for Time Extension as per provision made under OPWD Code as well as Office Memorandum No.24716, Dated.24.12.2005 & No.8310, Dated.17.05.2006 of Works Department.

Project Administrator,
I.T.D.A. Jeypore.

SCHEDULE-"B(i)"**BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA****AFFIDAVIT FOR PRICE PREFERENCE OF RESERVED CATEGORY CONTRACTOR (ST/SC)**


I Sri _____ aged about ____ Years, Son of _____ resident of _____ PO:- _____ PS: _____ in the district of _____, Odisha do hereby solemnly affirm on oath and stated as below

- That, I am originally belongs to " _____ " by tribe as such a member of _____ Community in the State of Orissa. The Caste Certificate issued by the Tahasildar, _____ vide Misc. No. _____ Dated _____ (Xerox Copy of Caste Certificate is enclosed for ready reckoner).
- That, I am eligible to get the benefit being the Reserved Category Contractor towards 50% deposit of the Performance Security Deposit (Earnest Money Deposit & Initial Security Deposit) under Rule-13 of P.W.D. Contractors Registration Rules, 1967 (Clause-3) and 10% Price Preference in relaxation of Rule-18 of the OGFR Vol-I and Para No.3.5.14 of OPWD Code (Clause-2) in pursuance to the Resolution No. No.07556900142018-16262/W, Dated.30.10.218 of Works Department, Govt. of Odisha.

SCHEDULE-"B(ii)"**BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA****AFFIDAVIT FOR EXEMPTION OF DEPOSIT OF SECURITY i.e. EMD & ISD FOR ENGINEERING CONTRACTOR**

I Sri _____ aged about ____ Years, Son of _____ resident of _____ PO:- _____ PS: _____ in the district of _____, Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the Engineering Contractor towards exemption of deposit of Security i.e. EMD & ISD required under Rule-7 of OPWD Code Vol. II and as per Works Department Office Memorandum No.15337, Dated.22.07.1996 and also exempted for Earnest Money while tendering in pursuance to the Order No.19078, Dated.02.09.1969 and No.14538, Dated.09.06.1987 of Govt. of Odisha, works Department.


 Project Administrator,
 I.T.D.A. Jeypore.