

**GOVERNMENT OF ODISHA**  
**OFFICE OF THE ADDITIONAL CHIEF ENGINEER, RWSS CIRCLE, KORAPUT**  
National Competitive Bidding Through E-Procurement  
**Tender Identification No.04/ACE/RWSS/KPT/2021-22/10.01.2022**

The Additional Chief Engineer, RWS&S Circle, Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in Double cover (P1 contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) separately for the works.

1	Nature of work.	Rural piped water supply work(Civil)
2	Estimated Cost.	Varies from 271.90 Lakhs to 343.77 lakhs
3	No. of works	05 nos.
4	Tender cost	Rs.10000.00
5	Class of Contractor.	"B", "A" & Special Class
6	Availability of Bid document in the web site	Dt. 24.01.2022 17 hours to 03.02.2022 17 hours.
7	Date of Seeking clarification.	During the Office hours of 24.01.2022 to 01.02.2022
8	Date of Opening of Bid.	Dt. 04.02.2022 at 11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

  
Additional Chief Engineer,  
RWS&S Circle, Koraput.

**ANNEXURE-I**

**LIST OF WORKS OF NOTICE. 04/ACE/RWSS/KPT/2021-22/10.01.2022**

**NAME OF THE OFFICE:- RW5&S CIRCLE, KORAPUT.**

Sl. No.	Name of the work	Approximate Estimated Cost (Rs. In Lakhs)	Cost of tender document (in Rs.)	Bid Security (EMD)	Class of Contractor.	Time period for completion																																																							
1	Design, Construction, testing & commissioning of RCC ESR/OGR & its compound wall, construction of pump house, construction of compound wall around the pump house, Construction of Collection box & filter chamber, Construction of percolation well, Laying of rising main & distribution system along with providing individual House hold connection (FHTC) Installation of pumping unit and Internal electrification of pump house and 5 years Operation maintenance etc complete in connection for 10nos of clubbed up PWS Schemes under Jal Jeevan Mission (JJM) Programme. <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Block</th> <th>GP</th> <th>Scheme</th> <th>Estd. Cost</th> </tr> </thead> <tbody> <tr><td>1</td><td>Pottangi</td><td>Kotia</td><td>Paniki</td><td>29.66</td></tr> <tr><td>2</td><td>Pottangi</td><td>Kotia</td><td>Arjubalsa</td><td>16.60</td></tr> <tr><td>3</td><td>Pottangi</td><td>Kotia</td><td>Ranasingi</td><td>38.67</td></tr> <tr><td>4</td><td>Pottangi</td><td>Kotia</td><td>Narlavalsa</td><td>38.75</td></tr> <tr><td>5</td><td>Pottangi</td><td>Nuagaon</td><td>Digugabdar</td><td>26.46</td></tr> <tr><td>6</td><td>Pottangi</td><td>Gangarajpur</td><td>Gunjipadu</td><td>36.37</td></tr> <tr><td>7</td><td>Pottangi</td><td>Gangarajpur</td><td>Setrai</td><td>33.28</td></tr> <tr><td>8</td><td>Pottangi</td><td>Gangarajpur</td><td>Sakirai</td><td>27.91</td></tr> <tr><td>9</td><td>Pottangi</td><td>Pottangi</td><td>Karidi</td><td>32.80</td></tr> <tr><td>10</td><td>Pottangi</td><td>Pottangi</td><td>Podalguda</td><td>63.27</td></tr> </tbody> </table>	Sl. No.	Block	GP	Scheme	Estd. Cost	1	Pottangi	Kotia	Paniki	29.66	2	Pottangi	Kotia	Arjubalsa	16.60	3	Pottangi	Kotia	Ranasingi	38.67	4	Pottangi	Kotia	Narlavalsa	38.75	5	Pottangi	Nuagaon	Digugabdar	26.46	6	Pottangi	Gangarajpur	Gunjipadu	36.37	7	Pottangi	Gangarajpur	Setrai	33.28	8	Pottangi	Gangarajpur	Sakirai	27.91	9	Pottangi	Pottangi	Karidi	32.80	10	Pottangi	Pottangi	Podalguda	63.27	343.77	10000/-	BID Security Declaration	A & Special Class	11 (Eleven) Months.
Sl. No.	Block	GP	Scheme	Estd. Cost																																																									
1	Pottangi	Kotia	Paniki	29.66																																																									
2	Pottangi	Kotia	Arjubalsa	16.60																																																									
3	Pottangi	Kotia	Ranasingi	38.67																																																									
4	Pottangi	Kotia	Narlavalsa	38.75																																																									
5	Pottangi	Nuagaon	Digugabdar	26.46																																																									
6	Pottangi	Gangarajpur	Gunjipadu	36.37																																																									
7	Pottangi	Gangarajpur	Setrai	33.28																																																									
8	Pottangi	Gangarajpur	Sakirai	27.91																																																									
9	Pottangi	Pottangi	Karidi	32.80																																																									
10	Pottangi	Pottangi	Podalguda	63.27																																																									
2	Design, Construction, testing & commissioning of RCC ESR/OGR & its compound wall, construction of pump house, construction of compound wall around the pump house, Construction of Collection box & Filter Chamber, Laying of rising main & distribution system along with providing individual House hold connection (FHTC) Installation of pumping unit and Internal electrification of pump house and 5 years Operation maintenance etc complete in connection for 04nos of clubbed up PWS Schemes under Jal Jeevan Mission (JJM) Programme. <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Block</th> <th>GP</th> <th>Scheme</th> <th>Estd. Cost</th> </tr> </thead> <tbody> <tr><td>1</td><td>Semiliguda</td><td>Sadam</td><td>Jubarajpeta</td><td>119.13</td></tr> <tr><td>2</td><td>Semiliguda</td><td>Sadam</td><td>Jangrada</td><td>79.51</td></tr> <tr><td>3</td><td>Semiliguda</td><td>Sorisapadar</td><td>Khasuguda</td><td>24.61</td></tr> <tr><td>4</td><td>Semiliguda</td><td>Sorisapadar</td><td>Jamukota</td><td>85.77</td></tr> </tbody> </table>	Sl. No.	Block	GP	Scheme	Estd. Cost	1	Semiliguda	Sadam	Jubarajpeta	119.13	2	Semiliguda	Sadam	Jangrada	79.51	3	Semiliguda	Sorisapadar	Khasuguda	24.61	4	Semiliguda	Sorisapadar	Jamukota	85.77	309.01	10000/-	BID Security Declaration	A & Special Class	11 (Eleven) Months.																														
Sl. No.	Block	GP	Scheme	Estd. Cost																																																									
1	Semiliguda	Sadam	Jubarajpeta	119.13																																																									
2	Semiliguda	Sadam	Jangrada	79.51																																																									
3	Semiliguda	Sorisapadar	Khasuguda	24.61																																																									
4	Semiliguda	Sorisapadar	Jamukota	85.77																																																									
3	Design, Construction, testing & commissioning of RCC ESR/OGR & its compound wall, construction of pump house, construction of compound wall around the pump house, Laying of rising main & distribution system along with providing individual House hold connection (FHTC) Installation of pumping unit and Internal electrification of pump house and 5 years Operation maintenance etc complete in connection for 08nos of clubbed up PWS Schemes under Jal Jeevan Mission (JJM) Programme. <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Block</th> <th>GP</th> <th>Scheme</th> <th>Estd. Cost</th> </tr> </thead> <tbody> <tr><td>1</td><td>Semiliguda</td><td>Gunthaput</td><td>Kandhakaridi</td><td>54.89</td></tr> <tr><td>2</td><td>Semiliguda</td><td>P.Muthai</td><td>Pombi</td><td>42.45</td></tr> <tr><td>3</td><td>Semiliguda</td><td>Renga</td><td>Marua</td><td>85.32</td></tr> </tbody> </table>	Sl. No.	Block	GP	Scheme	Estd. Cost	1	Semiliguda	Gunthaput	Kandhakaridi	54.89	2	Semiliguda	P.Muthai	Pombi	42.45	3	Semiliguda	Renga	Marua	85.32	279.75	10000/-	BID Security Declaration	B & A Class	11 (Eleven) Months.																																			
Sl. No.	Block	GP	Scheme	Estd. Cost																																																									
1	Semiliguda	Gunthaput	Kandhakaridi	54.89																																																									
2	Semiliguda	P.Muthai	Pombi	42.45																																																									
3	Semiliguda	Renga	Marua	85.32																																																									

Design, Construction ,testing & commissioning of RCC ESR/OGR & its compound wall , construction of pump house ,construction of compound wall around the pump house. Laying of rising main & distribution system along with providing individual House hold connection (FHTC)Installation of pumping unit and Internal electrification of pump house and 5 years Operation maintenance etc complete in connection for 08nos of clubbed up PWS Schemes under Jal Jeevan Mission (JJM)Programme.					274.23	10000/-	BID Security Declaration	B & A Class	11 (Eleven) Months.
Sl. No.	Block	GP	Scheme	Estd. Cost					
1	Semiliguda	P.Muthai	Lakija	25.78					
2	Semiliguda	P.Muthai	Patkamara	60.68					
3	Semiliguda	P.Muthai	Sunabeda	21.67					
4	Semiliguda	P.Muthai	P.Muthai	40.82					
5	Semiliguda	P.Muthai	Kumbharguda	32.76					
6	Semiliguda	P.Muthai	Bhairabaguda	35.74					
7	Semiliguda	P.Muthai	Hataguda	25.03					
8	Semiliguda	P.Muthai	Lenkidiguda	31.76					
5 Design, Construction ,testing & commissioning of RCC ESR/OGR & its compound wall , construction of pump house ,construction of compound wall around the pump house. Laying of rising main & distribution system along with providing individual House hold connection (FHTC)Installation of pumping unit and Internal electrification of pump house and 5 years Operation maintenance etc complete in connection for 04nos of clubbed up PWS Schemes under 5 <sup>th</sup> SFC (GIA) Programme.					271.90	10000/-	BID Security Declaration	B & A Class	11 (Eleven) Months.
Sl. No.	Block	GP	Scheme	Estd. Cost					
1	Bandhugam	Badasarupalli	Yesar	64.89					
2	Bandhugam	Kaberibadi	Jangiribalsa	55.96					
3	Bandhugam	Garidi	Gajabadi	80.93					
4	Bandhugam	Garidi	Ghursi	70.12					

  
 Additional Charge Officer,  
 RWS&S Circle, Koraput  
 4/5/2022