BID IDENTIFICATION NO. PA (ITDA) =KPT-01/2026-27

GOVERNMENT OF ODISHA

ST & SC DEVELOPMENT DEPARTMENT

IS

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR 23 (TWENTY THREE) NOs. OF
CIVIL, WORKs UNDER ITDA, KORAPUT

1 PA, ITDA
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INTEGRATED TRIBAL DEVELOPMENT AGENCY; KORAPUT

DIST: KORAPUT

NT DATES, TIME & POIN 78 FOR SUBMISSION OF BID

IMPORTA
Bid Identification No: PA (I'l‘l)/\)—l(l"l'-()l/2()2()—27 Letter No: ﬂ&l’ / Dated: 3 . 05 2026
Sl Particulars Date Time
No.
01 | Date of Publication 30.05.2026 10.00 AM
02 | Last date for Online submission 18.06.2026 5.30 PM
03 | Date of Online Opening of Bid 19.06.2026 11.00 AM
Last date for receipt of Hard Copies
04 | (Only Bid Security (EMD), Paper Cost 22.06.2026 5.30 PM
(DD) & Affidavit). )
Date of Offline Opening of Bid (Hard
05 | Copies) & Finalization / Selection of 24.06.2026 11.00 AM
Bidder

1. The bidders have to participate in ONLINE bidding only. Further details can be seen
from the website www.tendersodisha.gov.in.

Any corrigendum /  addendum will be displayed in the website
www.tendersodisha.gov.in / https://koraput.odisha.gov.in only.

!\)

3 The rules under OPWD Code regarding tender process will prevail.

Name & address of officer inviting tender: Project Administrator, ITDA, Koraput
Dist-Koraput.
Place of Opening of Tender - “IL.T.D.A CONFERENCE HALL, I.T.D.A, KORAPUT”

6. The defaulter Contractors of ITDA, Koraput who has failed to complete the tender works
successfully in due time need not apply, if applied the tender will be rejected.

The Bidder must submit all the Documents through Online Mode & Offline Mode
as per the Checklist.

8. The Bidder or Authorize representative must attend this Office on 24.06.2026 as the Bid
will be finalize on the same day.

Bids without

9. The undersigned reserves all the right to reject / cancel any or all of |
assigning any reason thereof.

I.T.D.A., Koraput

PA, ITDA

\o]
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INTEGRATED TRIBAL DEVELOPMENT AGENCY; KORAPUT
TENDER CALL NOTICE

Bid Identification No: PA (ITDA)-KPT-01/2026-27 Letter No: q“?/r/ Dated:27.05.2026
I. The Project Administrator, LT.D.A., Koraput on behall of Governor of Odisha invites
Online Percentage Rate tenders through e-procurement single bid cover system for
exccution of works mentioned below to be eventually drawn up in PWD Form P-1
(Percentage Rate Bids) in conformity with Detailed Tender Call Notice from eligible class
of contractors through On-line in the Govt. website www.tendersodisha.gov.in from “A”,
"B "C™ & D™ Class Contractors registered with the State Government and contractor of
equivalent grade/class registered with Central Government/MES/Railways having valid
license from the appropriate authority for execution of Civil. All the works are time
bound works for the benefit of ST & SC people. No time extension will be allowed.

Penalty as applicable will be imposed for delay in execution of works as per OPWD
Code.

o

. Work Experience Certificate of similar nature and turnover of equivalent amount of
Tender Value issued from the Competent Authority with recent date should be submitted -
for the works whose tender value is above Five Lakhs in Form-G as per format in the
Tender Document.

3. The bidders may submit their bid for the following works (SI. No.01 to 23). The defaulter
Contractors of ITDA, Koraput who has failed to complete the tender works
successfully (only ITDA Koraput works) in due time need not apply, if applied the
tender shall liable for rejection.

4. The default maintenance period is one year. Contractor is responsible for any defective
work or leakage of slab. Re-construction of defective work or leakage of slab shall be
completed by the Contractor in his own cost.

5. The Bidder who will not complete the tender works in stipulated period then the
tender work will be cancelled and Bidder will be liable to pay the penalty on work
not completed as per OPWD Code.

6. Bid documents including the schedule of quantities, the set of terms and conditions of
contract and other necessary documents can be seen in the website:
https://tendersodisha.gov.in.

7. Bids must be accompanied with Earnest Money Deposit / Bid Security of the amount
specified for the work in the table col. 4 above, duly pledged in favour of Project
Administrator, ITDA, KORAPUT from any Nationalized Bank.

8. The Bid documents will be available in the website: https://tendersorissa.gov.in
from 10.00 A.M. of 30.05.2026 to 5.30 P.M. of 18.06.2026 for online bidding.

9. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or
Class-III.

10.  Bids shall be received only through “online” on or before 5.30 P.M. of 18.06.2026
along with the Scanned documents as per the Checklist. If the documents submitted
through hard copies which are categorized to submit online as per the Checklist will not be
taken into consideration as the Bid will be finalized on the date of Opening of the Hard

copies i.¢.24.06.2026. . oo
11. The contractor has to mention percentage excess or less over the estimated cost (in figure

& words).
12. In perceiltage rate of tender only percentage quoted shall be considered. Percel}tage
quoted by the contractor shall be accurately filled in figure & words, so that there is no
discrepancy, if any discrepancy is found in the percentage quoted in words and figures
then percentage quoted by the contractor in words shall be taken as correct
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13.

14.

16.

17.

excess / less is not mentioned, then the rate will be treated as percentage excess.

The contractor will write pereentage exeess or less up to two decimal points only. If he
writes percentage excess or less up to more than two decimal points, the two decimal
points shall only be considered without rounding up.

Bids received through Online shall be opened at 11.00 A.M. of 19.06.2026 & Bids
received through Offline shall be opened at 11.00 A.M. of 24.06.2026 in the office of
the Project Administrator, LT.D.A., KORAPUT in the presence of the bidders or their
authorized representatives if they desire so. Only the original bid security (EMD),
Demand Draft towards cost of bid and Affidavit in original shall be submitted in this
office in a closed envelope superseribed the name of work on the top of the envelope
(Else envelope will not be opened and deemed rejected) on or before 5.30 P.M of
dated. 22.06.2026 through Regd. Post / Speed Post during office hours. This office shall
not be held responsible for any postal delay. If the office happens to be closed on the date
of opening of the bids as specified, the bids will be opened on the next working day at
the same time and venue.

. If the bidders or his representatives fails to submit the original documents of EMD in

shape of NSC/TDR/KVP/Fixed deposit receipt of any Nationalised Bank/Postal Deposit

(as per table col.no.4) duly pledged in favour of Project Administrator, ITDA,

KORAPUT, then the Bid will be liable for rejection.

The cost of bid documents (as per table col.no.5) shall be submitted in shape of demand

draft of any Nationalised Scheduled Bank drawn in favour of Project Administrator,

LT.D.A., KORAPUT. The Demand Draft must have to be drawn within the bidding
period failing which his bid shall not be taken into consideration.

Additional performance Security shall be obtained from the bidder when the bid
amount is less than estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the
quoted amount as Additional Performance Security (APS) in shape of NSC/TDR/KVP/
Post Office TDA / Deposit receipt of any Nationalized Bank duly pledged in favour of
Project Administrator, ITDA, KORAPUT within seven days, otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting
shall be initiated against bidder. The time period of such fixed deposit must be more than
one year. The State Govt. is pleased to fix the following rate of Additional Performance
Security vide Office Memorandum No. 4559/W Dated 05.04.2021 of Works Department,

Govt. of Odisha.

SI | Range of Difference between Additional Performance Security to be
No the estimated cost put to deposited by the Successful bidder
tender & Bid amount N

i) | Below 0% but not below 10% | No additional performance security is required.

ii) | Below 10% but not below The additional performance guarantee / security percentage
20% shall be incremented by 0.1% for every percentage of bid
price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and
this additional performance guarantee percentage shall be
applied on the bid price.

iii) | From 20% and more below The additional performance guarantee percentage shall be
incremented by 0.2% for every percentage of bid price below
20% of the project cost put to bid in additional to 1% of the
bid price and this additional performance guarantee
percentage shall be applied on the bid price.

4 TDA
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18. After careful observation, Government has been pleased to abolish the extant
provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX,
Clause 36 of OPWD Code Volume-I1 in the procurement of works undertaken by the
Govt. of Odisha vide Officec Memorandum No. 173 dated 22.06.2026 of Works

Department.

19 Additional performance sceurity shall be taken on an incremental basis from the
sclected bidder for low bid prices in the project works as under:
i Wherc the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

ii. Where the bid price is below 10% but not below 20% of the project cost put to bid,
the additional performance guarantee / security percentage shall be incremented by
0.1% for every percentage of bid price below 10% of the project cost put to bid
starting at 11% with the additional bid performance guarantee being 0.1% and this
additional performance guarantee percentage shall be applied on the bid price.

iii. Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in additional to 1% of
the bid price and this additional performance guarantee percentage shall be applied on

the bid price.
iv. The additional performance guarantee percentage shall be rounded off to the next

lower percentage based on whether the decimal point of the percentage of bid price is
below 0.5% or next higher percentage based on whether the decimal point of the

percentage of bid price is 0.5% or more.
v. The additional performance security shall be treated as part of the performance

security.

vi. Justification for abnormally low bids shall be scrutinized by the Departmental
ended to the competent authority of the
Administrative Department for the approval of the Additional Performance Security
(APS). An abnormally low bid is one in which the Bid price, In combination with
other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity
may, in such cases, seek written clarifications from the Bidder, Including detailed
price analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities and any other requirements of the Bid
document. If after evaluating the price analyses, the procuring entity determines that
the Bidder has substantially failed to demonsirate its capability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid / Proposal. However, it
would not be advisable to fix a normative percentage below the estimated cost, which

would automatically be considered as an abnormally low bid.

Technical Committee and recomm

authority will verify the originals of all the scanned
hin 5 days of opening of the tender. In
bidder to produce the original

20. a. The tender accepting
documents of the lowest successful bidder only wit

the eventuality of failure on the part of the lowest
documents, he will be debarred in failure from participating in tender for 3 years and will

be black listed by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his tender at the

negotiated rate equal to L-1 bidder.
N\
‘ v
PRSTDA

G Scanned with OKEN Scanner



21.

o
o

o
(O8]

27.

28.

29.

30.

31.

b. Scanned clear copies should be uploaded, non visible copies may be liable for
rejection.

The Scheduled Caste / Scheduled Tribe Contractors desirous to avail the facility of
preference as per Govt. rule should enclose the copy of their Registration Certificate of
License, Caste Certificate with the bid, failing which they will not get price preference as
per above rule. In getting price preference if the bid becomes less than the estimated
amounts then the successful bidder have to submit the APSD of required amount
within 7 (seven) days [rom the date of intimation from office for consideration of the bid.

. The Contractors whose agreement relating to any work has been cancelled due to non-

execution of work of ITDA, KORAPUT shall not be eligible for participating in the
E-Procurement tender process.

. The Engineer Contractor desirous to avail the exemption of EMD is required to submit

an affidavit to the effect that he/she has not yet availed the facility for more than two
works during the current financial year. The name of work for which and the authority to
whom the tenders have been submitted must be mentioned in the affidavit and he/she
should produce his/her original registration certificate at the time of opening of the tender
for verification of the license, failing which the tender will be rejected.

The bidder shall have to submit an affidavit in support of authenticity of documents like
credential, GSTIN certificate, Contractor license, PAN Card including the EMD
accompanying the bid. The authority reserves the rights to verify the authenticity of

documents in case of any doubt or complain arises.

. A bidder can submit only one tender paper for a particular work, submission of more

than one tender paper by a bidder for a particular tender will be liable for rejection of all
such tender papers as per Works Department letter No.4985/WE dated.28.03.2007.
The authority will not be held responsible for any technical snag or network failure

during the online bidding.
The Bidders should submit the list of works at hand during the time of bidding as per

Schedule-B format in the DTCN.
Other details can be seen in the Bidding document. The Checklist must be enclosed with

the Bid.
The selected Bidders must submit Labour License for the work award to him before

commencement of the work and must follow all Labour Rules under Labour Act.
The authority reserves the right to cancel any or all bids without assigning any reasons

thereof.
Condition/ provisions which has been mentioned in this DTCN explicitly shall be

followed and if any condition / provision is not mentioned explicitly in this DTCN, then
provisions of OPWD code shall prevail.

‘3

6 PATEDA
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SL
No

Name of the Work

Aldllount put 1o
Tender
(in Rs.)

DIl oL uriyy/
EMD
(in Rs.)

Paper cost
(In Rs.)

Class of
Contractor

Period of
Completion

2

3

4

5

6

7

Construction  of  HM
Quarter at Kumbhariput
HS wunder Bandhugaon
Block.

14,86,963.00

15,000.00

6,000.00

IIDII & HC"

4 Months

o

Construction — of  HM
Quarter at Lamtaput HS
under Lamtaput Block.

15,22,355.00

15,500.00

6,000.00

HDII & IICH

4 Months

(U]

Construction  of HM
Quarter at Burja HS under
Laxmipur Block.

14,70,476.00

15,000.00

6,000.00

HD" & HCII

4 Months

Construction of HM
Quarter at Dhepaguda HS
under Narayanpatna
Block.

15,04,561.00

15,500.00

6,000.00

IIDII & HCH

4 Months

Construction  of  Staff
Quarter at  Chandaka
Ashram  School under
Pottangi Block.

15,15,981.00

15,500.00

6,000.00

"DH & "CH

4 Months

Construction — of  Staff
Quarter at Machhkund AS
under Lamtaput Block.

19,54,488.00

20,000.00

6,000.00

llDll & IIC"

4 Months

Construction  of  Staff
Quarter at Govt. SSD HS,
Dasamanthpur under
Dasamanthpur Block.

17,97,403.00

18,000.00

6,000.00

I|D|| & ||C|I

4 Months

Construction of Approach
Road in Laxmipur Block
(200 Meter).

16,83,156.00

17,000.00

6,000.00

IIDII & HCH

4 Months

Construction of 100 seated
Boys Hostel at Govt. SSD
High School, Kotia under
Pottangi Block.

2,32,10,977.00

2,32,500.00

10,000.00

|IB|| & HA!I

12
Months

10

Construction of Koraput
Coffee & Millet Shakti
outlet at Chandili Gate at
Kotpad under Kotpad
Block.

12,17,432.00

12,500.00

6,000.00

IIDII & IIC"

4 Months

11

Construction of Boundary
Wall at Machhput SSD
High School under
Dasamanthpur Block.

16,82,169.00

17,000.00

6,000.00

||DI| & llC"

4 Months

12

Construction of Dining
Hall for Boys at Almonda
UPS under Bandhugaon
Block.

25,95,408.00

26,000.00

6,000.00

IlCll & IIBll

6 Months

13

Construction of Dining
Hall at Bariashramput SS
under Nandapur Block.

26,29,953.00

26,500.00

6,000.00

"CII & IIBII

6 Months
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Construction  of Dining]
Hall at Chandaka AS

under Pottangi Block.

26,62,565.00

27,000.00

6,000.00

HCH & HBII

6 Months

Construction of  Dining
Hall at Charangul SS
under Semiliguda Block.

20.15,198.00

20,500.00

6,000.00

"nemn & H[}H

6 Months

Construction of Dormitory
with Toilet and Bathroom
at Kumbhariput SS under
Bandhugaon Block.

31,60,707.00

32,000.00

6,000.00

nen & II131|

6 Months

Construction of Dormitory
with Toilet and Bathroom
at  Champi HS under
Laxmipur Block.

31,38,402.00

31,500.00

6,000.00

HC" & HBII

6 Months

Construction of Dormitory
with Toilet and Bathroom

L at Mandaguda GHS under

35,32,132.00

35,500.00

6,000.00

HCH & IIBH

6 Months

Koraput Block.
Construction of Dormitory
with Toilet and Bathroom

s at Bijapur SS under

35,12,882.00

35,500.00

6,000.00

HCH & IIBH

6 Months

Nandapur Block.

Construction of Dormitory
with Toilet and Bathroom
at Chandaka AS under

35,99,923.00

36,000.00

6,000.00

llCH & IIBH

6 Months

Pottangi Block.
Construction of Dormitory
for Girls at Machhkund

il Ashram  School under

33,01,596.00

33,500.00

6,000.00

HCH & "BH

6 Months

Lamtaput Block.

Construction of Dormitory
with Toilet and Bathroom
22 | at Dasamanthpur
(Machhput) SSD HS under

34,65,543.00

35,000.00

6,000.00

HCH & llBll

6 Months

Dasamanthpur Block.
Construction of Dormitory
with Toilet and Bathroom

23 at Kanti SS  under

34,54,735.00

35,000.00

6,000.00

"CH & ||BN

6 Months

Semiliguda Block.

Memo No. 435 /26

Copy forwarded to the State Informatics Officer, NIC, Odisha Unit, Sachivala

4, Bhubaneswar for information and necessary action.

Proj%))

B

ITDA, Koraput.

Date. ;\;} . gy 2026
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Memo No. 0\}\[9 /26 Date. 2% . ¥ .2026

Copy to the District e-Governance Manager, Collectorate, Koraput for information and they

i

Memo No. ‘\3\:} 126 Date. . 2026
‘ Copy submitted to the Principal Secretary to Govt., ST & SC Development Department,
Odisha. Bhubaneswar / Revenue Divisional Commissioner (SD), Berhampur for favour of kind

are requested to publish the same in the District Portal.
Proje
ITD

information.

Memo No. AL /26 Date. % .4 .2026
Copy submitted to the Collector, Koraput / Superintendent of Police, Koraput for favour of

kind information and necessary action.

Date. 43 . y— 2026

Memo No. q%q /26

Copy to the Project Administrator, ITDA, Jeypore/ Malkangiri / Rayagada / Nabarangpur /

Executive Engineer, Koraput (R&B) Division, Jeypore / Additional Project Director (Tech.), ZP,
Koraput / Executive Engineer, R.W.S. & S. Division, Koraput / Executive Engineer, M.I. Division,
Jeypore / All the Block Development Officer in the District / Executive Officer, Municipality,

Koraput/ Jeypore/ Sunabeda for information and wide publication.
The Executive Engineer, (R&B) Division, Jeypore/ Executive Engineer, R.W.S & S Division,

Koraput/ Additional Project Director (Tech.), ZP, Koraput are requested to attend the office of the
undersigned on the opening date, being Tender Committee Member.
o

Proje 1@t0 r,
ITD t

Memo No. 0\39 /26 Date. 8 o 2026
Copy to the Assistant Executive Engineer / All Junior Engineer / Head Clerk / Cashier,

ITDA, Koraput for information and necessary action.
Copy to the Office Notice Board.

9 PA,ITDA
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