GOVERNMENT OF ODISHA

(PANCHAYATI RAJ & DW DEPARTMENT)

PANCHAYAT SAMITI:
NARAYANPATNA

[District: - Koraput]
COVER - I (Technical Bid)

BID DOCUMENT

COMPOSITE TENDER OF BUILDING WORKS

Contractor Block Dev. Officer, NARAYANPATNA



COVER-1

TECHNICAL BID DOCUMENTS

INDEX

Sl. No. CONTENTS PAGES

1. | Tender Call Notice (TCN) 02 - 05

2. | Check list to be ensured by the bidder 05-06

3. | Contract data 06-07

4. | Instruction to Bidder. 08-18

5. | Detailed Tender Call Notice (DTCN) for Composite 19-58
Building Work (Civil + E1 + PH).

6. | Formats for Schedule - A to H 59-63

Contractor

Block Dev. Officer, NARAYANPATNA




Government of Odisha

OFFICE OF THE PANCHAYAT SAMITI, NARAYANPATNA

INVITATION FOR BIDS (IFB)

i, Naravanpatna

The Block Development Officer, Narayanpatna on behalf of Governor of Odisha Invites
Percentage Rate Bids in Double Cover system in conformity with detail Tender call notice No. 235
dated.27.01.2023 of Panchayat Samiti, NARAYANPATNA , Dated:27.01.2023 to be eventually
drawn up in State P.W.D Form P-2 contract for the execution of the works detail in the table, from the
class of eligible contractors as mentioned against the work in Column - 4 (four) registered with the
State Governments and contractors of equivalent Grade/ Class Registered with Central Government/
MES/ Railways/ CPWD for execution of civil works. The proof of registration from the appropriate
authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under
State Government has to register under the appropriate registering authority of the State Government of
Odisha in appropriate class of eligibility before award of the work as per prevalent registration norms

of the state,
The bidders may submit bids for the following works.
SI. Name of work Approximate Class of | Concerned | EM.D. | Costof | Period of
No value of work. contract |office, With| (Rs.) document| completion.
or Head grs. (Rs.)
I 2 E] 4 5 6 7 8
I lconstruction of IPHS DayRs-31,34,755/- T 31,400/~ Rs.6,000/-
care Sub-Centre Building C" & “B" Panchayat 4C:IFouﬂ
t Talagumandi under Smnm"fAN endar
alagumandi GP of leamg P‘ﬂ"ﬂm
arayanpatna Block
nder the scheme PM-
BHIM for the year 2022-
4
2 Construction of IPHS Day[Rs.31,44,590/- SR, Rs.31,500/- Rs.6,000/-
are Sub-Centre Building C" & "B” [Panchayat 4 (Four)
BARI under Samiti, Calendar
alagumandi GP of ?ﬁ:ﬁu r“m
arayanpaina Block
nder the scheme PM-
HIM for the year 2022-
4
3 \Construction of IPHS Day[Rs-31,14,052/- DY Rs.31,200/- Rs.6,000/~
are Sub-Centre Building "C" & "B” Panchayat (Four)
Bijaghati und Samiti, alendar
l_la-ghml GP of NARAYAN onths
arayanpatna Block PATNA
the scheme PM-
| |ABHIM for the year 2022. S
|I L
<P A
|




24
Construction of [PHS Day 1,05341/- 41,100/~ [Rs.6,000/-
care Sub-Centre Building 'C" & “B” !;mqh_arm ilF:I:a}r
MNarayanpatna under amiti, n
i P ot NARAYAN onths
arayanpatna Block PATNA
der the scheme PM-
BHIM for the year 2022-
4
struction of IPHS Day|Rs-31,12,051/- Rs.32,200/- Rs.6,000/-
Sub-Centre Building 1C" & “B” Panchayat ifour}
Borigi under Borigi GP Samitl, endar
f Narayanpatna Block ﬁ:ﬁ: AN onths
nder the scheme PM-
BHIM for the year 2022-
4
onstruction of IPHS Day Rs-31,16,392/- 5 Rs.31,200/- [Rs.6,000/-
Sub-Centre Building cr & B :3'“'-'_“_“}” &Fﬂlﬁr
t Ichhapur under amitl, en
entulipadar GP of ;‘m:ﬂﬂ Months
arayanpatna Block
nder the scheme NHM-
IP for the year 2022-24
onstruction of IPHS Day|Rs-31,31,586/- Rs.31,400/- [Rs.6,000/-
Sub-Centre Building i E‘&Fmg:r
Podapadar unde i, en
odapadar GP of : NARAYAN onths
arayanpatna Block PATNA
nder the scheme NHM-
IP for the year 2022-24

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of coniract and other necessary documents can be seen in the office of the
undersigned during the office hours every Day except on Sunday and public holiday till last date
of receipt of tender papers Interested bidders may obtained further information at the same
address.

Bids must be accompanied with financial instruments towards EM.D in shape of Demand
Draft/ Bankers Cheque Drawn in any nationalised bank in favour of Block Developement
Officer, Narayanpatna payable at SBI, Narayanpatna. The declaration of Schedule- H of
Tender Document relating to Bid security Declaration also 1o be attached. Bids must also be
accompanied by self-attested Photo copy of valid GSTIN, PAN card and valid contract
registration certificate, failing which the bid will be liable for rejection.

3. The sale and receipt of the Bid document shall start from 30.01.2023 to 16.02.2023 up to 5.30

Contractor

pm during office hour (Working day only) in Panchayat Samiti office, NARAYANPATNA.

f

Block Dev. Officer, HA.HA}ANP/& ""_ 15
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The Bid document shall be available in official website of Govt. of
Odisha(http://www.koraput.nic.in) from Date.27.01.2023 to 16.02.2023 upto 4 P.M. Sealed
tender paper will be received from030.01.2023 to 16.02.2023 from 10 AM to 3 PM on working
davs only in the office of Panchayat Samiti, Narayanpatna through Registered post/ Speed Post
only. Tender papers received after stipulated date and time will not be considered. No tender
papers will be received by hand or by courier service, The tender papers shall be opened on

17.02.2023 (Friday) at 11.30 AM in the meeting hall of Narayanpatna Block Office in the
presence of the bidders or authorised representatives having written authorisation for the purpose.
Bid documents can be Downloaded from official website of Government of Odisha
(http://'www koraput.nic.in). The bidders who have downloaded the bidding documents from the
internet site will have to pay the cost of the tender document as indicated in col no. 7 of the
above table in shape of Demand Draft/ Bankers Cheque drawn in any nationalise bank in
favour of Block Development Officer, NARAYANPATNA payable at SBI, Narayanpatna in
a separate envelope marked “Cost of bidding documents down loaded from the intemnet™ with the
bid document. Authority will not be held responsible, if any portion of the bid document is
excluded or modified in the downloaded bid documents.

Bidding documents requested by mail will have to be dispatched by registered / speed post on
payment of an extra amount of Rs. 500/~ over the cost of documents. The undersigned will not be
held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the
same,

The Bids will be opened on the 17.02.2023 at 11.30 AM onwards in the conference hall of the
Panchayat Samiti, NARAYANPATNA, in the presence of the members of tender committee of

Panchayat Samiti, NARAYANPATNA, bidders or their authorized agents who wish to attend
at the Conference hall of Panchayat Samiti, NARAYANPATNA, If the office happens to be
closed on the last date of receipt/ opening as specified, the bids will be received / opened in the
next working day at the same time and venue specified in the notification. Other details can be
seen in the bidding documents.

Additional performance security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event, only the successful bidder who has quoted
less bid price/ rates than the estimated cost put to tender shall have to funish the exact amount as
per table below. Additional Performance Security (APS) has to be furnished in shape of Demand
Draft! Term Deposit Receipt pledged in favour of the Block Development Officer,
NARAYANPATNA, within seven days of issue of letter of acceptance (LOA), otherwise the bid
shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing
shall be initiated against bidder.

Amount of Additional Performance Security

Sl
No

Range of Difference between
the estimated cost put to
tender and Bid amount

Additional Performance Security to be deposited by
the suceessful bidder

Below 5% No Additional Performance Security

17

From 5% and above and | 50% of (Difference between estimated cost pul to
below 10% tender and Bid Amount)

1L

150% of (Difference between estimated cost put to

From 10% and above tender and Bid Amount)

9.

In case of Engineering contractors seeking exemption of EMD are instructed to enclose an
affidavit regarding the list of works awarded during the current financial year 2022-23 with
exemption of EMD along with an application to avail the same for this work and will submit

Contractor Block Dev. Officer, NARA P TﬂA
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11.

12.

13.

14.
15.

16.
17.

18.

5

copy of original contract license and produce the original license at the time of opening of tender,

otherwise the tender will be rejected.
Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered
for award to him/ them at the lowest tendered rate. The Security deposit at half the usual rate may
be deposited/ realized by/from the Scheduled Caste or Scheduled Tribe contractors coming under
categories up to “B” class only as against the permissible percentage under Rule 13 of the PWD
contractor's regulations rules.

If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be

rejected and the tender shall be finalized basing on merit of the rest bids and if more than one bid

is quoted at 14.99% (decimal up to 2 nos. will be taken for all practice purpose) less than the
estimated cost, the tender accepting authority will finalize the tender through transparent lottery

system in presence of bidder or their representatives.

The tenderer while submitting tender shall furnish an affidavit in original, along with the tender

about the authenticity of the tender documents including E.M.D. The conditional tender will not

be accepted on any circumstances by the authority.

The technical and financial bid documents should be sealed separately super scribed as

“TECHNICAL BID” & “FINANCIAL BID" both technical & financial bid envelops shall be

sealed in a outer envelope and super scribed with the name of work & bid identification no.

The percentage quoted in the tender without mentioning excess or less shall be treated as excess,

The agency bidding for the work put of this notice, shall have to mention percentage of

excess/less (both in words & figure) over the amount put to tender required by him in the

prescribed format at the end of the bill of quantity. In the event of discrepancies the words &

figure, the percentage quoted in words will count.

Validity of tender shall be 90 days from the date of opening of tender.

Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board &
published in the website (http://www koraput.nic.in)only.

The authority reserves right to reject/cancel any or all the tenders without assigning any reason
thereof.

Block Develop Ticer,
Narayanpatui- 5 * |- Ll

sL
Nao.

Reference to Clause | Whether Ref. To
Particulars furnished Page No.
Yes | No

1. (Cost of tender paper Rs. 6,000/- DTCN Page No. 2

5

All the EMDs requirements mentioned in DTCN Page No. 2 & 67
the DTCN shall be Guided as per (Demand Clause -2
Draft/ Bankers Cheque as per Schedule-H) &

Vide OM No. 5984 D1.27.04.2021 of works Schedule-H
department.

3.  |Additional Performance Security in case the DTCN Page No. 4
bid price/ rate is less than the estimated cost Clause - 8
put to tender as per OM No.4559
D1.5.4.2021 of Works Department, Govt of
Odisha.

Contractor Block Dev. Officer, NARAYANPATNA




Fﬁ. Copy of valid Registration Certificate [ DTCN -2 Page No. 9
Clause -2
5. Copy of GST & GSTIN Regd. Certificate. DTCN Page No. 9
Clause - 2
6,  Copy of PAN Card DTCH Page No. 9
Clause -2
7.  No Relation Certificate in Schedule-A DTCN Page No. 57
Schedule - A
8.(a) [Information regarding current litigation, DTCN Pape No, 60
harring/ expelling of the tender or Schedule - E
onment of the work by the tenderer
(b) |Affidavit in legal stamp paper DTCHN Page No. 60
(Schedule-F)
5 Similar Nature of Work DTCN Page No. 59
(Schedule-D)
10 ualification of key personnel engaged. DTCN Page No. 58
(Schedule-B)
11(a) [List of plant and equipment with the DTCN Page No. 59
contractor (Schedule-C)
Annexure - |
(b) [Apart from the above the contractor shall DTCN Page No. 59
have to arrange other machineries of any (Schedule-C)
required for the work Annexure - 11
12 [Registration certificate PAN Card, Valid DTCN Clause Page No. 09
GST for execution of composite work. For (IFB)
verification purpose.
13 |[Existing commitments and ongoing works. DTCN Page No. 61 & 62
nd Mol for Electrical (Schedule-G&T)
CONTRACT DATA
A. GENERAL INFORMATIONS
3l No. Itemn Details
I. | Bid Identification No. 02/ 2022-23 of Panchayat Samiti, NARAYANPATNA
2 I, Construction of IPHS Day care Sub-Centre Building
Talagumandi under Talagumandi GP of
arayan Block der the eme PM-
Name of the Works or ﬂ'fe y:':rn?ﬂibn 5 . P
2.Construction of IPHS Day care Sub-Centre Building at
BARI under Talagumandi GP of Narayanpatna Block
under the scheme PM-ABHIM for the year 2022-24
3.Construction of 1PHS Day care Sub-Centre Building at
Bijaghati under Bijaghati GP of Narayanpatna Block
under the scheme PM-ABHIM for the year 2022-24
4 Construction of 1PHS Day care Sub-Centre Building at
Narayanpatna under Narayanpatna GP of Narayanpatna
Block under the scheme PM-ABHIM for the year 2022-
Contractor Block Dev. Officer, NARAYANPATNA
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24

5.Construction of [PHS Day care Sub-Centre Building at
Borigi under Borigi GP of Narayanpatna Block under the
Fcheme PM-ABHIM for the vear 2022-24

chhapur under Tentulipadar GP of Narayanpatna Block

E.::uns:mmion of IPHS Day care Sub-Centre Building at
der the scheme NHM-PIP for the vear 2022-24

7.Construction of IPHS Day care Sub-Centre Building at
Podapadar under Podapadar GP of Narayanpatna Block
under the scheme NHM-PIP for the year 2022-24

Officer Inviting Tender

Block Dev. Officer, Narayanpatna

Executive Engineer concerned with
Head Quarter authorized as Engineer-in-

Addl.PD(Tech) DRDA, Koraput

Charge of the work
Accepting Authority Block Dev. Officer, NARAYANPATNA
Executing Authority Block Dev, Officer, NARAYANPATNA

1. Construction of IPHS Day care Sub-
Centre Building at Talagumandi under
Talagumandi GP of Marayanpatna Block
under the scheme PM-ABHIM for the year
2022-24

.31,34,755/-

Building at BARI under Talagumandi GP of

ABHIM for the year 2022-24

Narayanpatna Block under the scheme PM-

2 Construction of IPHS Day care Sub-Centre|Rs.31,44,590/-

uilding at Bijaghati under Bijaghati GP of

arayanpatna Block under the scheme PM-

BHIM for the year 2022-24

5 Construction of IPHS Day care Sub-Centre [R8.31,14,052/-

Building at Narayanpalna under INarayanp

PM-ABHIM for the year 2022-24

. Construction of IPHS Day care Sub-Centre

31,052341/-

GP of Naravanpatna Block under the scheme

Building at Borigi under Borigi GP of

ABHIM for the year 2022-24

Narayanpatna Block under the scheme PM-

5 Construction of IPHS Day care Sub-Centre [Rs-31,12,051/-

Building at Ichhapur under Tentulipadar GP
f Narayanpatna Block under the scheme
HM-PIP for the year 2022-24

6 Construction of IPHS Day care Sub-Centre [R8.31,16,392/-

Building at Podapadar under Podapadar GP
of Narayanpatna Block under the scheme
NHM-PIP for the year 2022-24

7.Construction of IPHS Day care Sub-Centre

(Rs.31,31,586/-

Contractor

Block Dev. Officer, NARAYANPATNA




B.BID INFORMATION
8. Intended completion period’ Time 04 (Four) Calendar Months
period/ assigned for Completion
9. Last Date & time of submission of Bid | Time: 5.30 P.M. Date: 16.02.2023
10. | Date of opening (Cover- [) Time: 11.30 A.M. onwards Date:17.02.2023
I1. | Cost of Bid Document (as per CI No. 7 of Table). Page- 2
1 Amount Rs.6.000/-
12. | Bid Security ==
|__[Bid Security Declaration as per Schedule-1) vide F.D.OM No, 5894 Dt. 27.04.2011
13, Bid vﬂlidit}' pﬂﬁﬂd G0 da_y_r,
i4. | Currency of Contract Indian Rupee
15, | Language of Contract English
16, | Similar Nature of work. Similar Nature of work means experience in
Building works.

Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1L

p I

13

Contractor

The authority belonging to the major discipline is competent to invite tender of composite
bids. He will also nominate the Block Dev. Officer. NARAYANPATNA  who will deal
with all matters relating to the bids in the invitation of bids.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules/ amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Block Dev. Officer, NARAYANPATNA _may
in his discretion without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions of the said Act.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary for the proper execution and completion of the work and
the remedy of any defects therein.

Block Dev. Officer, NARAYANPATNA
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1.5,

LE.

9

The successful bidder shall complete the works by the intended completion date specified
in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid Security
and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are synonymous.

In case the tender for composite work includes in addition 1o main work/ building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, horticulture work, roads and paths and gate works in dams and canals etc.,
the bidder apart from being a registered civil Contractor of appropriate class must associate
himself for the said work with agencies of appropriate class those who is eligible to tender,
electrical and horticulture works in the composite tender. Intending purchasers are
required to produce documents viz, Contractor Registration Certificate, Pan card, Valid
(ST, of self and the contractor with whom associated for execution of Composite work
for verification purpose in the later stage. Furnishing copy of such documents is
mandatory along with the tender documents otherwise, his/ her bid shall be declared as
non-responsive and thus liable for rejection. The Successful lowest Bidder is required 10
produce the originals of all the documents in the office of Block Dev. Officer,
NARAYANPATNA  for verification within 5 (five) days of opening of the financial
bid. In the eventuality of failure on the part of the lowest successful bidder to produce the
original documents, he will be debarred in future from participating in tender for 3 years
and will be black listed by the competent authority. In such a situation, successful L-2
bidder will be required to produce his original documents for consideration of his tender
at the negotiated rate equal to L-1 bidder. The Successful bidder who has quoted less bid
price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of TDR in favour of the Block Dev. Officer,
NARAYANPATNA / Bank Guarantee in favour of the Block Dev. Officer,
NARAYANPATNA from any Nationalized/ Schedule Bank in India Counter
guaranteed by its local branch at NARAYANPATNA  within 7 (Seven) days of issue of
letter of acceptance (LOA) by the Block Dev. Officer. NARAYANPATNA _ to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be
initiated against the bidder.

1. ELIGIBLE BIDDERS

Contractor

21,

2.2,

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central GovernmentMES/Railways for execution of civil works. The
Bidders are required to enclose the proof of registration license from the registering
authority. Contractors not registered with Government of Odisha, can participate in
tender but have to subsequently register themselves with the appropriate registering
authority of the State Government before award of work as preregistration norms of the
state.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/
Under Secretary and above in the State Government of Odisha in the concerned
Department, he shall inform the same in the bid mentioning the exact details in a
covering letter along with the tender, failing which his bid will not be considered. Also,
if the fact of relationship subsequently comes to light, his contract will be rescinded. The
bid security or the performance security will be forfeited and he shall be liable to make
good any loss or damage resulting from such cancellation. In case the bidder has no

Biock Dev. Officer, NARAYANPATNA
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10

relationship with any of the officers mentioned above he shall have to furnish with his
bid a certificate.

. He shall also intimate the names of persons who are working with him in any capacity or

are subsequently employed by him and who are near relatives to any gazette officer in
the concerned department. Any breach of this condition by the contractor would render
him liable for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazetie officer employed in Engineering or

Administrative duties in an Engineering Department of the Government of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Government service, without prior permission of the Government of Odisha in writing.
Such a contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the
Government of Odisha as aforesaid before submission of the tender for engagement in
the contractor’s service.

3. QUALIFICATION CRITERIA:

31

=

3.2

4.

4.1

The bid shall include following information and documents:

Copy of valid contractor’s registration certificate, PAN card, GST of self and the
Contractor with whom associated for execution of Composite work should accompany
the technical bid. _
Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the signatory.
The contractor or his identified sub-contractor (Permissible in case of Composite bids
only) should possess and fumish required valid license, PAN, GST for executing the
electrical installation works/ mechanical works/ building electrification works.

Details of work under progress.
Details of work for which bid submitted.

The detailed list of plant and machineries to be employed by the bidder for use in this
work is to be furnished as required Schedule-C

The Bidders are subject to be disqualified if they have
Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements.
Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures ete.
Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge,

Indulged in unlawful & corrupt means in obtaining bids.
Been black listed/ suspended by the competent authority.

ONE BID PER BIDDER

Each bidder shall submit only one bid for one work. A bid is said 1o be complete
if accompanied by cost of bid document and appropriate bid security.

5. COST OF BIDDING:

3l

52

Contractor

The bidder shall bear all costs associated with the preparation and submission of his bid,

and the Block Dev, Officer. NARAYANPATNA  will in no case be responsible and
liable for those costs.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are

Block Dev. Officer, NARAYANPATNA
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excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time payment of bill.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered

as per latest Govt. Circular,

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise

6.

specified in the conditions of contract.

SITE VISIT

(Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed

6.2

6.3

7.

Contractor

work. The bidder should also inspect the quarries and approach roads to quarries
and satisfy himself/themselves aboul the quality and availability of materials. In
every case the materials must comply with the relevant specifications. Complaints
in future date that the availability of materials at quarries has been misjudged
cannot be entertained. Bidders are advised to satisfy themselves before submitting
their tenders as to the nature of the ground and sub-soil (so far as practicable), the
form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their
bid. A Bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or
otherwise shall be allowed. The Bidder shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access,
facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid
by a bidder implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which tools and plant, ete. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to
in the Contract Data, supplemented by any information available to the bidder.

The Officer inviting the bid’ Engineer-in-Charge will clarify queries on the Contract Data
on requisition by the intending Bidder.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.

2) The bids by the Tender Inviting Officer shall consist of general arrangements drawings

or typical sections of the project. Bidder may be seen these drawings and take out the
print for detail study. Any other drawings and documents pertaining to the works
available with the officer inviting the Bid will be open for inspection by the bidders.

The bidder is required to study all the documents for preparation of his bid. It is assumed
that while participating in the bid, the bidder has referred all the drawings and required
data given in the Bid. Seeking any revision of rates or backing out of the bid claiming for

Block Dev. Officer, NARAYANPATNA
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not having referred to any or all documents provided in the Bid by the Officer [nviﬁng
the Bid will be construed as plea to disrupt the bidding process and in such cases the bid
security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms and technical specifications, bill of quantities, forms,
Annexes Schedule and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1The bidder may clarify any quarries related to tender by attending office within
the stipulated time before last date and time of receipt of tender.
9, AMENDMENT OF BIDDING DOCUMENTS:

9.1 Before the deadline for submission of bids, the officer inviting the Bid may modify
the bidding documents by issuing addenda.

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding documents
and shall be notified in the website (hutp://www.Koraput.nic.in) & notice board.

9,3 The bidders are required to waich the website till last date and time of bid submission for
any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure.

94 To give prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Officer inviting the Bid if also happens to be the Block Dev,
Officer, NARAYANPATNA _ with the permission of the higher authority may, at his
discretion, extend as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

1L.1 ﬂfnlﬂpﬁwing documents will be deemed to be part of the bid even if not submitted with
e bid.
() Invitation for Bids (IFB)

(iiy Instructions to bidders (ITB)
(i) Conditions of Contract

{iv) Specifications
(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting
the bid also. The bidder shall carefully go through the document as per DTCN and
prepare the required documents and submit the bid.
A Cost of “Bid Document” & “Bid Security” shall comprise
{n Cost of Bid Document
(i) Bid Security
B. “Technical Bid" shall comprise.
(i) Declaration under the Official Secret Act, 1923

{ii) Qualification Information and supporting documents,
(iii) Certificares, undertakings, affidavits

C. “Financial Bid™ shall comprise.
()  Priced Bill of Quantities

Contractor Block Dev. Officer, NARAYANPATNA
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12. PROPOSAL BY THE BIDDER:

12.1 For Item rate tenders the bidder shall fill in rates in figures and should not
leave any cell blank.

12.2 In case of percentage rale tender, the bidder shall write his pame in the space
provided in the specified location in the Bill of Quantities (BOQ) and write
percentage excess or less up o two decimal place only in the designated,

12.3

[Rﬂuad.-'suhstituted as per Works Duptt Office Memorandum No. I]3ﬁﬁ
Dt.8.11.2013)

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a
bid shall be rejected and the tender shall be finalized basing on the merits of resi bids.
But if more than one bid is quoted at 14,99% (Decimals up to two numbers will be
taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalize the tender through a transparent lottery system, where all
bidders/ their authorized representatives, the Block Dev, Officer, NARAYANPATNA
and D.A.O will remain present.

124 The bidder shall bid for the whole works as described in the Bill of Quantities. The
Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance. The rates of item basing on which estimated cost has been derived are
excluding GST on different components to arrive at such rates. GST as applicable on
Works Contract shall be paid over the bill amount at the time of payment of bill.

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as indicated
in the drawing and specification. Conditional offer or alternative offers will not be
considered in the process of bid evaluation.

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, such bid
will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

12.7 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
all of which shall, except in so far as it is otherwise provide in the Contract, cover all
his obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

12.8 The contractor shall confirm in all respects, by giving all notices and paying all fees,
with the provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law

of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defecis therein.

(i) The rules and regulations of all public bodies and companies whose property rights
are affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

14, VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, from the date of opening of tender as specified in the notice inviting the
Bid. A Bid valid for a shorter period shall be rejected by the Block Dev. Officer,
NARAYANPATNA as non-responsive.

Contractor Block Dev. Officer, NARAYANPATNA
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14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing. A
bidder may refuse the request without any risk of forfeiture of his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but
will be required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

15,1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned
under NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit
their Earmest Money deposit/Bid Security of the amount specified for the work in the
table Col. 6 of the Tender Call Notice, failing which the bid will be liable for rejection.

152  The Successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security (APS) as below
has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in
favour of the Block Dev. Officer, NARAYANPATNA _ within 7 (Seven) days of
issue of letter of acceptance (LOA) by the Block Dev, Officer, NARAYANPATNA 1o
the Successful bidder otherwise the bid of the Successful bidder shall be cancelled the
EMD/Bid Security shall be forfeited. Further proceeding for black listing shall be
initiated against bidder. The Additional Performance Security shall be in the favour of
officer as named in Contract Date and shall be valid for a period of 45 days beyond the
validity of the bid.

Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of

Warks Deptt.
Bid Security
To be Bid Security declaration as per the Office Memorandum No. 5894 Dt1.27.04.2021 of
submitted | wroe Deptt,
Additional Performance Security
Amount Sl. no Enge of difference between E::i":ional Performance
imated cost put to tender and Bid ity to be deposited by the
ount, uccessful bidder.
1 Below 5% INo additional Performance Security.
2 From 3% and above and below 0% [50% of (Difference between
Estimated cost put to tender and Bid
THount.
3 From 10% and above. 150% of (Difference between
stimated cost put to tender and Bid
ount.

15. 3 Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-
operatives Societies, Diploma or Degree holders in Engineering who are registered
with the Government of Odisha, the rules framed by Government from time to time
about Cost of Bid documents, Bid security, availing price preference facilities and
performance security will apply.

15. 5 The Bid Security may be forfeited

a.  If the bidder withdraws the bid after opening of the bid but within the period of
validity.

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bid.

¢, I the Bidder fails to submit the original documents with in the stipulated date.

Contractor Black Dev. Officer, NARAYANPATNA
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d. In the case of a successful bidder, if the bidder fails within the specified time limit to
(i) Sign the Agreement
{(ii) Furnish the required Performance Security including additional performance
seeurity if any.

15.(B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his
convenience before the closing date and time of submission. The bidder shall only
submit single copy of the required documents and Price Bid in the bid document. In
the Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures, & words. The Bidders are advised to submit the completed Bid document
well ahead of the last date & time of receipt.

b. The Bidder shall go through the Bid carefully and list the documents those are asked
for submission, He shall prepare all documents including cost of Bid Document, Bid
Security, Declaration form, price bid etc.

c. (I) The bidder should sign on all the documents, certificates submitted by him,
owing responsibility for their correctness. If any of the information furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand
forfeited and the bidder is liable (o be blacklisted.

(1) However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification within a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the
original documents and Additional Performance Security within the stipulated
date as defined in tender call notice, his bid security shall be forfeited.

D. SUBMISSION OF BIDS

16.1(1) The bid shall require all the mandatory forms and filled up by the contractor before submission
of the bid/ tender.

16.1(11) The bidder shall carefully go through the tender and prepare the required documents. The bid
shall have a Technical Bid & a Financial Bid, The Technical bid generally consists of GST, /
PAN, Registration Certificates, Affidavits, Joint venture agreement along with other required
documents as per Instruction to the bidder, Works in hand, List of machineries along with
any ather information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the specified
place without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is
valid and will be taken at par with the estimated rate of work put to tender. The Successful bidder
who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.. estimated cost put to tender minus the quoted amount as
Additional Performance Security(APS) in shape of TDR in favour of the Block Dev. Officer,
NARAYANPATNA / Bank Guarantee in favour of the Block Dev. Officer, NARAYANPATNA
from any Nationalised/ Schedule Bank in India Counter guaranteed by its local branch at Koraput
within 7 (Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer,
NARAYANPATNA to the successful bidder otherwise the bid of the successful bidder shall be
cancelled and the EMD/Bid Security shall be forfeited. Further processing for black listing shall
be initiated against the bidder.

(a) The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder
shall write rates in figure only in the rate column of respective items without any blank cell
in the rate column in case of item rate tender and write percentage excess or less up to two

Contractor Block Dev. Officer, NARAYANPATNA
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decimal place only in case of percentage rate tender.
(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(¢) The bidder should check whether all relevant documents are attached in bid or not.
17. DEADLINE FOR SUBMISSION OF THE BIDS:

« Bids cannot be submitted after due date and time. The bidder should ensure correctness of
the bid prior to submission. The bid cannot be opened even by the OIT before the due date
and time of opening.

« The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting the
bid & and the bidders previously subject to the original deadline will then be subject to the
new deadline.

18. LATE BIDS:
18.1  Bids cannot be submitted after closer specified date and time.
19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1 In the tender, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid citing reasons
for withdrawal in the respective bid before the closure of receipt of the bid.

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20.1.  Bid opening dates are specified in the DTCN or can be extended vide corrigendum, These
dates are available in IFB i. ¢, in tender document (DTCN).

20.2.  In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same time on the next
working day.

20.3. The Additional Performance Security shall be verified regarding the genuineness of the

financial instruments from the concerned banks / Post Offices of branch of the banks / post
offices.

20.4. Combined bid security for more than one work is not acceptable.

20.5. The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR
in favour of the Block Dev. Officer, NARAYANPATNA / Bank Guarantee in favour of the
Block Dev, Officer, NARAYANPATNA _ from any Nationalised/ Schedule Bank in India
Counter guaranteed by its local branch at NARAYANPATNA  within 7(Seven) days of
issue of letter of acceptance (LOA) by the Block Dev. Officer, NARAYANPATNA 1o the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/
Bid Security shall be forfeited. Further processing for blacklisting shall be initiated against
the bidder.

20.6. The Technical evaluation of all the bids will be taken up only as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest bidder from
checking their original documents and if at a later date the bidder is found to have misled the
evaluation through wrong information, action shall be taken against the bidder/contractor.

20.7.  Afier technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.
Members of the bid opening committee shall open the financial bids for the technically
qualified bidders. Opening of price bid and evaluation of lowest bidder is subject 1o
satisfaction of other qualification information provided in the bid.

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

i} At the time of opening of “Financial Bid", the names of the bidders whose bids were found
responsive will be announced. The bids of only those bidders will be opened. The remaining
bids will be rejected.
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fii) The responsive bidders' names, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at the
opening.

iv) Special rebate/ discount offers if any shall be declared and recorded first.

v) The Financial bid of the bidders shall be opened one by one by the designated officers.
Tender committee members shall sign on each page of the BO(Q) and Comparative Statement.

vi) The Bidder can witness the principal activities and view the documents for that particular
work.

vii) In case of non-responsive tender the office reinventing tender should cancelled /re-tender.

21, PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and

recommendations for the award of a contract shall not be disclosed to bidders or any other

persons not officially concerned with such process until the award to the successful bidder has

been announced. Any effort by a bidder to influence the officer inviting the bid, processing of

bids or award decisions may result in the rejection of his bid. The authority inviting bid may

reserve the right to accept any additional document. The bidder will respond in not more than 7

(Seven) days of issue of the clarification letter, for failing which the bid of the bidder will be
evaluated on its own merit.

22 CLARIFICATION OF BIDS:

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may,
at his discretion, ask any bidders in writing to clarify on the documents provided in the Technical
Bid, if necessary, with respect to any doubts or illegible documents.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid: -

iy Bid security is confirmed as NIT.
ii)  Has submitted legible documents as required for evaluation
iii) Is substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced bill of
guantities, technical specifications and drawings.

(b) For examination, evaluation and comparison of bids, the officer inviting the bid may, at
his discretion, ask the lowest bidder.

{¢) For clarification of his rates including reduction of rate on negotiation and break down
of unit rates.

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been determined to
be substantially responsive to the bidding documents and who has offered the lowest
evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letier of acceptance will state the sum that the Block
Dev. Officer, NARAYANPATNA  will pay the contractor in consideration of execution
completion of the Works by the contractor as prescribed by the contract & the amount of
Performance Security and Additional Performance Security required to be furnished. The
issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

¢) On acceptance of the tender, the Comwractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Block Dev.
Officer, NARAYANPATNA .

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of
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accepting the whole or any part of the bid and the bidder shall be bound to perform the same v
at the rate quoted.

¢) The suceessful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register understate PWD before signing of the agreement.
25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(Three) years and action will be taken to blacklist the
contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already happens to be or
is going to be a partner/ member/ proprietor, he/ they shall neither be allowed for participation in
bidding for three years nor his/there application will be considered for registration and action will
be initiated to blacklist him/them. In that case, the L-2bidder, if fulfils other required criteria,
would be called for drawing agreement for execution of work subject to condition that the L-2
bidder negotiates at par with the rate quoted by the L-1 bidder and furnish the required Additional
Performance Security (If required), otherwise the tender will be cancelled.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails 1o sign the agreement  within the stipulated period mentioned on
DTCN, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:
The competent authority on behalf of the Governor of Odisha does not bind him to

accept the lowest or any other tender and reserves to him the authority to reject any or all the
tenders received without assigning any reason. All bids in which any of the prescribed condition
is not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall
be summarily rejected.

26, NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the
Performance security in the preseribed form & the work programme & shall sign the
agreement in prescribed format, failing which the Block Dev. Officer, NARAYANPATNA
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit
the Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.

Following documents shall form part of the agreement.

i} The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence & documents leading
thereto & required amount of performance security including additional performance
security.

i} Standard Bid Document P.W.D Form F2/P1 as the case may be

(¢) The letter to proceed with the work shall be issued by Block Dev. Officer,
NARAYANPATNA _only after signing of the agreement. The notification of award will
constitute the formation of the contract subject only to the furnishing of performance

security and additional performance security in accordance with the provisions of the
agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Dev. Officer, NARAYANPATNA _ will reject a proposal for award if he
determines that the bidder recommended for award has been engaged in corrupt or fraudulent

practices in competing for the contract in question. He will report to the Officer Inviting Bid
/next higher authority. Canvassing whether directly or indirectly, in connection with tenders is
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strictly prohibited and the tenders submitted by the contractors who resort to canvassing will
be liable for rejection.

DETAILED TENDER CALL NOTICE

The Percentage tender rate bids are invited in double cover system from “C"&"B” Class
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways for execution of Composite Building
works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the tender works.

(a)This tender is on Composite basis and only tenderers with sound financial
background capable of investing required amount for advance procurement of all
materials required for the work need apply. Department shall not supply any material at
all for the work.

This detailed Tender Call Notice along with the clauses mentioned here in shall from a part of
the contract and agreement.

Contractor not registered with Government of Odisha, can participate but have to subsequently
register themselves with the appropriate registering authority of the State Government before
award of the work as per prevalent registration norms of the State.

The bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can been seen in the website
(https/www . koraput.nic.in

The Bid documents will be available in the website: (http/www.koraputnic.in ). from
Dt.27.02.2023 to of D.16.02.2023 up to 5.30 pm.

The Technical bid documents (Cover-1) will be opened by the assigned officer in the office of
the Panchayat Samiti, NARAYANPATNA at 11.30 am ONWARDS on 17.02.2023 in the
presence of the bidders or their authorized representatives who wish to attend.

Bid must be accompanied  with Eamest Money deposit/ Bid security and cost of Bid
documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM
No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable for rejection.

The Bids will be opened at 11.30 am ONWARDS on 17.02.2023 in the Conference hall of
Panchayat Samiti, NARAYANPATNA  in the presence of the bidders who wish to attend.
Bidders who participated in the bid can witness the opening of bids. If the office happens to be
closed on the last date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue.

Contractor exempted from payment of EMD will be able to participate in the tender attached
with documentary evidences in shape of affidavit towards his eligibility for such exemption.
The Successful bidder who has quoted less bid price / rates than the estimated cost put lo
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of TDR in
favour of the Block Dev. Officer, NARAYANPATNA  /Bank Guarantee in favour of the
Block Dev, Officer, NARAYANPATNA  from any Nationalised/Schedule Bank in India
Counter guaranteed by its local branch at NARAYANPATNA  within 7 (Seven days) of issue
of letter of acceptance (LOA) by the Block Dev. Officer, NARAYANPATNA 10 the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the
EMD/Bid Security shall be forfeited. Further processing for blacklisting shall be initiated
against the bidder.

Self attested photo copies of following documents: -

Registration certificate as per clause-2 of DTCN & Registration Certificate of associates.

Block Dev. Officer, NARAYANPATNA
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ii) Joint venture deed with eligible registered electrical contractors along with other relevant
documents for composite Building

iii) GST and PAN as per DTCN.

iv) Schedule ‘E’ as DTCN

v) Schedule *F" as of DTCN

vi) No relation certificate Other required schedule-A information as per DTCN

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ her
bid shall be declared as non-responsive and thus liable for rejection and action to be taken.

10. The contractors registered with State Government and contraciors of equivalent Grade/ class
registered with Central Government / MES / Railways having registration for Civil, Electrical and
P.H. works having both legal competency and expertise in Civil, Public Health and Electrical
Engineering works can put tenders for this composite work and the documentary evidence under
appropriate Act in support of their legal competency and expertise to execute Civil, Electrical and
P.H. work invariably should accompany their tender papers. The Civil Contractor in order to take
part in the Composite tender should enter into a joint venture agreement for that work with
eligible Registered Electrical Contractors (Associate with the joint venture) and a copy of such
agreement for the work after due registration should be attached with the Tender along with
documents viz. Contractor Registration Certificate, Pan card, GST, of self and the contractor with
whom associated for execution of Composite work. Furnishing copy of such documents is
mandatory along with the tender documents otherwise, histher bid shall be declared as non-
responsive and thus liable for rejection. If the Civil Contractor is having registration in P.H. and
Electrical works under the same name and style, the question of joint venture does not arise.
Successful bidder who has not registered under State Government has to register under the
appropriate registering authority of the State Government of Odisha in appropriate class of
eligibility before award of the work as per prevalent registration norms of the state.

The tender papers shall bear signature of authorised person of the tenderer, the letter of
authorisation should accompany tender papers. The authorisation should clearly indicate the name
of legal person to sign and enter in to agreement and receiving payment and will be responsible
for all contractual obligations for execution of work for Civil, P.H and Electrical Items of work to
the Block Dev, Officer, NARAYANPATNA.

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:

(a) Part-1 For Civil items of warks
(b) Part-11 For Electrical items of works
(c) Part-111 For P.H items of work.

The contract shall be drawn & signed by Block Dev. Officer, NARAYANPATNA  on behalf of
the Governor of Odisha.

11, No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter
should accompany the tender,

12. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

13. The work is to be completed in all respects within 06(Six) calendar months from the date of issue
of work order. Tenderer whose tender is accepted must submit a programme of work including
E.l & P.H. work (both internal and external) immediately after issue of work order for approval
of Block Dev. Officer, NARAYANPATNA.

14. All tenders received will remain valid for a period not less than 90 days or the period mentioned in
the contract data, from the date of opening of tender as specified in the notice inviting the Bid. A
bid valid for a shorter period shall be rejected by the Block Dev. Officer, NARAYANPATNA  as
non-responsive. Validity of tenders can also be extended if agreed by the tenderers and the
Department.
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i, In the case of Item Rate Tenders, the bidder shall write his name in the space provided in the
specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure only
in the rate column of respective items without any blank cell in the rate column.

ii. In case of percentage Rate tenders, the bidder shall write his name in the space provided in the
specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage guoted
shall be considered. Percentage rate quoted by the Contractor shall be accurately write in the
specified location, so that there is no discrepancy. The percentage rate quoted in the tender
without mentioning excess or less and not supported with the corresponding amount will be
treated as excess. The Contractor will write percentage excess or less up to two decimal place
only. Bills for percentage rates tender shall prepared at the estimated rate for individual item
only and percentage excess or less shall be added or subtracted from the gross amount of the
bill. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of
Conveyance, The rates of item basing on which estimated cost has been derived are excluding
GST on different components to arrive at such rates. GST as applicable on Works Contract shall
be paid over the bill amount at the time of Payment of Bill. If the rate quoted by the bidder is
less thanl5% of the tendered amount, then such a bid shall be rejected and the tender shall be
finalized basing on the merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimals up to two numbers will be taken for all practical purposes) less than the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system,
where all bidders/ their authorized representatives, the Block Dev. Officer, NARAYANPATNA
and D.A.O  will remain present. (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-
11 by inclusion) (Revised/ substituted as per Works Deptt. Office Memorandum No. 12366
DL0R.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by the
accepled tenderer and detailed specifications for Odisha, and other relevant specifications and
drawings, which are available. Complaint at a future date that the tenderers have not seen plans
and specifications cannot be entertained.

I8. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the
time of execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall however be executed as per final approved drawing to be
issued by the Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and
food stuff ete, and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to account all conditions
and difficulties that may be encountered during its progress and to have quoted rates including
labour and materials with lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorised subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to
have misjudged as regard availability of materials, labour and other factors. Every bidder is
expected before quoting his rate to inspect the site of proposed work. The bidder should also
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints in future date that the availability of materials at quarries has been
misjudged cannot be entertained.
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20. (Amendment to Para 3.4,16(a)(vii) of OPWD Code Vol-1 by substitution) (Revised/substituted as
per Works Deptt. Office Memorandum No.12366 dt.8.1 1.2013) For the purpose of estimate, the
approved quarry lead is to be provided judiciously. Engineers in charge would be responsible for
ensuring the quality of materials supplied. The contractors would however be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides the bidder would be required to submit the details
of quarry for procurement while submitting the bid.

21. The tender should be accompanied with the attested true copics of the valid Registration
certificate, GST, and PAN card which are mandatory. The bidder shall carefully go through the
tender and prepare the required documents of DTCN of Instruction to bidder for and the originals
of all scanned documents of the successful lowest bidder only are to be produced within 5 (five)
days after opening of Cover-Il of the tender in the offices of the panchaynt Samiti
NARAYANPATNA for verification otherwise his/her bid shall be declared as non-responsive
and he/she will be debarred in future from participating in tender for 3(three) vears and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be required
to produce his original documents for consideration of his tender at the negotiated rate equal to L-
| bidder along with the required Additional Performance Security. The Successful bidder who has
quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of TDR in favour of the Block Dev. Officer,
NARAYANPATNA / Bank Guarantee in favour of the Block Dev. Officer, NARAYANPATNA
from any Nationalised/Schedule Bank in India Counter guaranteed by its local branch at
NARAYANPATNA within 7(Seven days) of issue of letter of acceptance (LOA) by the Block
Dey. Officer, NARAYANPATNA to the successful bidder otherwise the bid of the successful
bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for
blacklisting shall be initiated against the bidder.

22. The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the tender
Call Notices. Any change in the wording will not be accepted.

93, Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be considered.

24. The department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever,

25. The earnest money will be retained in the case of successful tenderers and will be dealt with as per
terms and condition of O.B.W.D. Code the earnest money will be refunded to the unsuccessful
tenderers on application after completion of the tender process. The retention of EM.D. with the
Department will carry no interest.

6. The Block Dev. Officer, NARAYANPATNA  will notify the bidder / tenderer whose bid has
been accepted of the award prior to expiration of the validity period by cable, telex or facsimile
confirmed by
Registered letter. This letter (hereinafier and in the conditions of Contract called the “Letter of
Acceptance™) will state the sum that the Block Dev. Officer, NARAYANPATNA  will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the
contractor as prescribed by the contract (Hercinafier and in the contract called the “Contract
Price™). The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security
declaration™ as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After successful
bidder, he has to submit initial security deposit @ 2% of the quoted amount in from of Deposit
receipt of any Scheduled Commercial Bank in India / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in
favour of the Block Development Officer, NARAYANPATNA  payable at NARAYANPATNA
before signing the agreement in the P.W.D. form No. F-2 (Schedule XLV No. 61) for the
fulfilment of the contract in the office of the Panchayat Samiti, NARAYANPATNA for civil, El
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& PH component respectively as directed. The amount of security deposit withheld anmrding 1o
the provision of P-1 agreement shall be retained as security for the due fulfilment of this contract
along with the additional performance security as mentioned in the DTCN duly pledged in favour
of the Block Dev. Officer, NARAYANPATNA payable at NARAYANPATNA  in accordance
with the provisions of the agreement.
Standard P,W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (eamest money). No contract (tender) shall be finally accepted until
the required amount of initial security money is deposited. The security will be refunded after Six
months of completion of the work and payment of the final bill will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97

J.OR No.202 W.F.D. DL06.03.98 respectively the EMM.D. will be forfeited in case, where

tenderers back out from the offer before acceptance of tender by the competent authority.

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(three)years and action will be taken to blacklist the
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be or is
going to be a partner/member/proprietor, he/they shall neither be allowed for participation in
bidding for three years nor his/their application will be considered for registration and action will
be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria,
would be called for drawing agreement for execution of work subject to condition that the L-2
bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be
cancelled.

The contractor should be liable to fully indemnify the Department for payment of compensation

under workmen compensation act. VIII of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), D1.27-9-61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by

work in full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls,
conveyance-charges and other cost on account of land buildings including temporary building
required by the tenderer for collection of materials, storage, housing of staff or other purpose
of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt.
for temporary occupation of land owned by govt. at the site of the work for Bonafede use of
the land for work and all such construction of temporary nature by the contractor shall be

done after Civil portion of the work and all such construction shall have to be demolished
and debris removed and ground made good and cleared after completion of the work at no
extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

¢) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained.

¢) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.
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g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be bome by the contractor.

i} The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling
the ground required, which has 1o be carried out by the contractor at his own cost. The rates to be
quoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work

31, After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No extra
payment will be made to the Contractor in this account.

32. 1t should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India, Ministry of Works and Housing & Supply in their standing order no.44150, Dt.25-11-57.

34. No part of the contract shall be sublet without written permission to the Block Dev. Officer,
NARAYANPATNA or transfer be made by the power of attorney authorising others to receive
payment on contractor’s behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection

36. No Relation certificate
The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer & sbove in the state PR & DW Deptt. or
Assistant/Under Secretary & above in the PR & DW Deptt. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

37, PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract)

(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials
firels and lubricants in accordance with the following principles and procedures and as per formula
given in following Paras.

@) The price adjustment shall apply for the work done from the start date given in the contract data
up to end of the initial intended completion date or extensions granted by the Engineer and shall
not apply to the work carried out beyond the stipulated time for reasons attributable to the
contractor,

b) The price adjustment shall be determined during each month from the formula given in the
following Paras.
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¢) Following expressions and meanings are assigned to the work done during each months:

R= Total

value of work done during the month. It would include the amount of secured advance

granted, if any during the month, less the amount of secured advance recovered, if any during
the month, It will exclude value for works executed for extra items under variations.
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such
other rise or fall in costs.

The formula (e) for adjustment of prices is:

38. (a) (i)

Adjustment of Other materials Compaonent

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the
following formula:

VM 0.85 x Pm/100 x R x (M1 — Mo)Mo

VM

Increase or decrease in the cost of work during the month under consideration due to

changes in rates for local materials other than cement, steel, bitumen and POL.
Mo The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
MI  The all India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm

Percentage of local material component (other than cement, steel, Bitumen and POL) of the

work.
38 {a)ii) Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall
be paid in accordance with the following formula:

Ve
Ve

Co

Cl

Pe

0.85 x Pe/100 x R x (C1 ~Co)/Co
Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement.

The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Percentage of Cement Component of the work.

38 (a) (iii) Adjustment for Steel Component

Pri

Vs

Vs

So

si

Ps

ce adjustment for increase or decrease in the cost of Steel procured by the contractor shall be
paid in accordance with the following formula:
0.85 x Ps/100 % R x (S1 —So0)/So

Increase or decrease in the cost of work during the month under consideration due

to changes in the rate for steel,
The all India wholesale price index for steel (Mild steel long products) on 28 days
preceding the date of opening of Bids, as published by the Ministry of Commerce and
Industry, Government of India, New Dethi.
The all India wholesale price index for steel (Mild Steel long products) for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen 1o

represent steel group.
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38 (a) (iv) Adjustment for Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with
the following formula:
Vb 0.85xPb/100 xR x (Bl -Bo)/Bo
Vh Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for Bitumen.
Bo The official retail price of bulk hitumen at the IOC/BPCL depot at nearest centre on the
day 28 days prior to date of opening of Bids,
Bl The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre for the
I5th day of the month under consideration
Ph  Percentage of Bitumen Component of the work.
38 (a) (v) Adjustment towards differential cost of pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:
Vpi  0.85 x Ppi/100 x R x (Pil -Pio)Pio
Vpi Differential cost of pipe i.c. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.
Ppi  Percentage of Pipe Component of the work,
Pil  All India Whole sale price index of pipe for the period under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi
Pio All India wholesale price index of pipe on 28 days preceding the date of opening of the
bids as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.
18 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula:
VL  0.85x PV/100 xR x (L1 -Lo)Lo
VL Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local labour.
Lo  The minimum wages for unskilled labour as Notified by Govemment of Odisha as
prevailed on
the last stipulated date of receipt of tender including extension, if any.
L1 The minimum wages for unskilled labour as notified by Government of Odisha as
prevailed on the last date of the month previous to the one under consideration
PL Percentage of labour Component of the work.

38 (¢) Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

VF 0.85 x PI/100 x R x (F1 — Fo)/ Fo

Vi Increase or decrease in the cost of work during the month under consideration due to
changes in the Rates for fuel and lubricants.

Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
10C/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening of Bids,

Fl The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at
nearest centre for the 15th day of the month under consideration

Pi Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

38 (d) Adjustment for Plant and Machinery Spares Component
Price adjustment for increase or decrease in the cost of plant and machinery spares procured
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by the contractor shall be paid in accordance with the following formula:

Vp 0.85xPp/100 x R x (P1 -Po)/Po
Vp  Increase or decrease in the cost of work during the month under consideration due to

changes in the rates for plant and machinery spares.

Po  The All India Whole sale price index for manufacture of machinery for mining, quarrying and

construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, Government of India, New Delhi,

Pl The All India Whole sale price index for manufacture of machinery for mining, quarrying and

construction for the month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi,

Pp Percentage of plant and machinery spares Component of the work.
Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying

and construction has been chosen to represent Plant and machinery Spares group.

Regarding wholesale price Index (WP1) for appropriate commodity for payment of price
adjustment due to change of base year of WPI from 1993-94 o 2004-05 & 2011-12, it is
observed that, the commodity ‘Bars and Rod', ‘Cement’, ‘Heavy machinery and parts’
included in the list of WPI 1993-94 series are not mentioned as such in the WP1 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be
considered corresponding to items in WPI 1993-94 series.

S1 No. Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series |
series Series
~ Cement Grey Cement Ordinary Portland cement
Bars & rods Rebars Mild steel Tong products.
Heavy Machinery & Construction Machinery Manufacture of machinery for
Pt mining, quarr;.ring &
construction

38 (e) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow

inspection of the same by a duly authorised representative of Government and further, shall at the
request of the Engineer-in-Charge, fumnish document (o be verified in such a manner as the

Engineer-in-Charge may require any document and information kept. The contractor shall within
a reasonable time of 15 days of his becoming aware of any alteration in the price of such
material, wages of labour and /or price of POL give notice thereof to the Engineer- in-Charge
stating that the same is given pursuant to this condition along with information relating to there
to which he may be in a position to supply.

Percentage Table

sl Category of works % Component (cost wise)

No.. Labour POL Steel (Ps)+Cement (Pe) +

Bitumen (Pb)+Pipes (Ppi)+

e (¥0 Plant & Machinery Spare &

Component (Pp) + Other
Materials*
I R&B works (% of | Road Works 3 3 90
Bridge works 5 5 90
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component) Building works 5 5 90
2 Irrigation work (% | Structural work 5 5 90
of Component Earth, canal & 5 5 90
Embankment work
3 P.H. work Structural work 90
" Pipeline work Pipe = 70%

20%

Machinery + Other material -

Sewer Line 5 5

Pipe — 10%

20%

Machinery + Other material -

*Note: - Further break up may be worked out considering the consumption of Cement, Steel,
Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be
provided in the bid document in shape of “Schedule of Adjustment Data™ as on “Appendix to Bid"
(enclosed herewith).

Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel,
cement, pipes, other Materials and Machinery shall contribute 1o 90% of price adjustment and
shall be calculated for each work separately during preparation of estimate shall be approved by
the authority during technical sanction as a “Schedule of Adjustment Data™ and shall form part of

the Bid Document]
ClLNo.38 Index Source of Index Rase Base Weightag
of F2/P1 Deseript Value* | Date* eofl
Contracts ion Item**
Sl No.
38(a)i) Other All India Whole sale price index (all
rial commodities) as published by the
materials | goanomic Advisor to the Govt. of India,
Ministry of Commerce and Industry,
38(a)ii) Cement Whole sale price index for Cement
{(Ordinary Portland Cement) as published by
the office of the Economic Advisor to the
Govt, of India, Ministry of Commerce and
Industry,
38 (a)(iii) Steel Whole sale price index for Steel (Mild Stecl-
Long Products) as published by the office of
the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry,
38 (a)(iv) Bitumen | Official retail price of bulk bitumen at the
(VG-30) | nearest IOC/HPCL depot.
38 (a)v) Pipes Whole sale price index for the type of Pipe
under consideration, as published by the
office of the Economic Advisor to the Govt,
of India, Ministry of Commerce and
Industry,
38 (b) Labour Minimum Wage notified by the Labour and 5%
Employee’s State Insurance Department of
Government of Odisha, India
38(c) POL Official retail price of HSD at the nearest 5%
IOCL/HPCL/BPCL depot.
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38(d)

Plant and | Whole sale price index for Manufacture of
Machinery | Machinery for Mining, Quarrying and
Construction as published by the office of
the Economic Advisor to the Govt. of
India, Ministry of Commerce and Industry,

Total 100%

39,

41

42,

43,

45,

47.

48.

49,
50.

* Values to be filled up at the time of drawal of contract
** Values to be filled up in the bid document

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed
Standard Specification. LR.C. & 1.S.1. Codes & Bridge code section 1, 11, 111, IV &VII & latest
design criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by
MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.5.2505, 1.5.2006, 1.5.2514. 1.S.4656.

. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with

suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centring and
shuttering made for the work and can reject partly of fully such structures, if found defective in
their opinion. Any eventually such as loss of lives or property due to failure of centring and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims
thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of
concrete works. The Contractor should arrange his own batching plant concrete mixer appropriate
vibrators, pumps, ete. for this purpose at his own cost and departmental machinery If available
only may be utilised on payment of necessary hire charges as detailed in clause of recovery sheet
on necessary requisition.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from
time to time.

. The tenderers shall make all arrangements for proper storage of materials but no cost for raising

shed for store and pay of security guard etc. will be borme by the Department. The department is

not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such
plien, if the tenderer stops the work he shall have o pay the full penalty as per clauses of the

contract.

Approach Road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction material
to site of work is to be taken in to consideration before tendering and no consideration for exira
time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
takes care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in
the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Block Dev. Officer,
NARAYANPATNA .

MNo claim whatsoever will be entertained for supply of machineries.
The tenders should fumish along with their tender a list of works executed during the last three

years duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for
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Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of Schedule-H.

51.

32

a)

b)

c)

d)

33.

54,

33.

56,

57.

38.

59.

60.

An applicant or any of its constituent partners of whaose contract for any work has been rescinded
or who has abandoned any work in the last Five years, prior to the date of the bid, shall be
debarred from gualification. The tenderer must submit the required information in schedule-E of
the DTCN the tenderer is to furnish an affidavit (in original) in the specified format as per
Schedule-F of the DTCN regarding authentication of tender documents & information about any
litigation & Bank guarantee efc. Non-furnishing of the information in Schedule - E and required
affidavit in Schedule — F(Original), the tender will be liable for rejection.

It should be clearly understood that:

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by

the Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel
reinforcement.

Concrete test specimens 150mm x 150mm = 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub- Divisional Officer. The contractor shall bear the cost so involved in testing. The
test specimen in cube should be carried out in the Departmental Control and Research Laboratory
of Cuttack or Bhubaneswar/ Koraput. Test should be carried out in accordance with the stipulation
in Bridges code section- [11.

Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality
of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Koraput. Cost of testing of
all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice
at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be
selected by the Block Dev, Officer, NARAYANPATNA . The period of employment will
commence within one month after the date of work order and would last till the date, when 90%
of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Block Dev. Officer, NARAYANPATNA in
the manner so that the total expenditure does not exceed one percent of the tendered cost of the
work.

List of tool & plants in running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever
of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues,

The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyvance. The
rates of item basing on which estimated cost has been derived are excluding GST on different
components to arrive at such rates. GST as applicable on Works Contract shall be paid over the
bill amount at the time of payment of Bill.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.
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61. No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

62. Additional performance Security; (Amendment 1o Para 3.5.5(v) Note-ii of OPWD Code Vol-l by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.4550
Dt.05.04.2021)

The Successful bidder who has quoted less bid price / rates thun the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus
the quoted amount as Additional Performance Security (APS) in shape of TDR in favour of the
Block Dev, Officer, NARAYANPATNA  /Bank Guarantee in favour of the Block Dev. Officer,
NARAYANPATNA  from any Nationalised/Schedule Bank in India Counter guaranteed by its
local branch at NARAYANPATNA  within 7(Seven) days of issue of letter of acceptance (LOA)
by the Block Dev. Officer, NARAYANPATNA 1o the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further
processing for blacklisting shall be initiated against the bidder. If the contractor fails to complete
the work, the amount so furnished as Additional Performance Security will be forfeited in addition
to the other penal clauses, if any, to be imposed.
Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Deptt.

Bid Security

To be submiited Bid Security declaration as per the Office Memorandum No.3894 Di.27.04 2071
of Works Department, Government of Odisha in lieu of Bid Security.

Additional Performance Security

Arnount SI [ Range of difference between | Additional Performance Security to

No| estimated cost put to tender and Bid be deposited by the successful bidder.

. amount.

I | Below 3% No additional Performance Security.

2 | From 5% and above and below 50% of ( Difference between estimaled cost

10% put o tender and Bid Amount

3 | From 10% and above. 150% of (Difference between
estimated cost put to tender and Bid
Amount

62. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
ExecutiveEngineer.

64.  Super class contractor shall employ under himself two Graduste Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holders belonging to the state of Orissa. Likewise ‘A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments,
which shall not be less than the emoluments of the personnel of equivalent gualification
employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor. The names of such Engineering personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together
with a Centificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished
in the Performa contained in a separate sheet vide Schedule-B

65.  An engineering personnel of the executing agency should be present at work site at the time of
visit of High level Inspecting officers.

66.  All reinforced cement work should conform to Orissa Detailed specification and should be of
proportion M-I5 and M-20 having a minimum compressive strengthen (in work test)
150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in
accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size hard black crusher broken
granite chips (20mm size not be exceed 25%).
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Bailing out of water from the foundation, pipeline trenches 8. Tanks/Soak pits/Sumps/™™.H. etc.
gither rainwater or sub-soil water if necessary should be borne by the contractor. No payment
will be made for benchmarks. Level pillars, profiles and benching and levelling the ground
wherever required. The rates quoted should be for finished items of works inclusive of these
incidental items of work.
It should be understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

The Contractor will have to submit to the Block Dev. Officer, NARAYANPATNA  for
monthly return of labour both skilled and unskilled emploved by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should
be of best quality and conform to relevant LS. specification and should be got approved by the
Engineer-in- charge of the respective wing before they are used on the work.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspector.
The Tenderer has to furnish along with their tender.

1. a list of works, which are at present in their hand

2. listof T&P and

3. list of work executed in the prescribed Performa enclosed.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves ete.
shall not be paid.
Deleted.

The contractor has to arrange the samples of materials required for execution to be got tested
and approved by the Department before taking up the work and during course of execution
required from time to time. All such samples are to tested at Government Test house Alipore or
at Control and Research Laboratory Cuttack at the cost of the Contractor with no extra cost to
the Department for civil work.

I there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 12 months after completion of work or if
any, imperfection becomes apparent to the work within 12 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his own
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The fly ash bricks should be well burnt and of good qualities. The bricks should be approved by
the Engineer-in- charge before use in the work and should conform to the minimum strength as
per National Building Code,

Under Section | of contract labour Regulation and Abelition Act 1970 the contractor who
undertakes execution of work through labour should produce valid licence from the licensing
authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained.
The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.

Engineering contractors excepting those claiming exemption with production of affidavit,
should fumish EM.D as specified in the Tender Notice failing which the tender will be
summarily rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(I) All materials before they are being used in the items of works as per this Schedule of

quantities and also the finished items of work where tests are applicable shall have to be
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tested through the Engineer-in- charge of the respective wing at appropriate Laboratories
according to the relevant LS. specifications of the materials and the said items of works
and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

The tests have to be planned & carried out such that the progress of work is not hampered

(i) The tests are mandatory as per the prescribed frequencies and LS. specifications. However,

84.

B5.

87.

89,

91,

91.

91.

93,

924.

Contractor

these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test
if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered under
P! contract form shall be governed bythe clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section,

Schedule of quantities is accompanied in Cover-11 (Price Bid). It shall be definitely understoad
that the Government does not accept any responsibility for the correctness or completeness of
this schedule and that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions, additions
or alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

In case of any complaint by the labour working about the non payment or less payment of his
wages as per latest minimum Wages Act, the Addl. PD (Tech) will have the right to investigate
and if the contractor is found to be in default, he may recover such amount due from the
contractor and pay such amount to the labour directly under intimation to the local labour office
of the Govt. The contractor shall not employ child labour. The decision of the APD (Tech) is
final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to delay
in procurement of materials.

If the contractor removes Govemment materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price
of the materials according to the stock issue rate or market rate whichever is higher. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding,
The contractor must have to arrange by themselves cement, sicel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use, No extension of time or escalation of price on such
account shall be entertained in future,

TOR rods, plates and structural members will be supplied in quantity, length and size available
in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks)
in the work correct to an inch or cm. and their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge
(Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).

The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost ofconveyance.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work afier reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Engineer-in-Charge with their bills,
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falling which the amount towards royalties of different materials as utilised by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the 5.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the
road/ building for 12 months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of
the contractor or any one in his employment during the execution of the work. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as
per the latest provision of relevant 1.S. Code / LR.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the P.W.D. and shall
not be removed from the site of work without written permission of the Engineer-in- charge and
to be submitted to the Engineer-in- charge every month.

No part of the contract shall be sublet without written permission of the concerned Block Dev.
Officer, NARAYANPATNA  or transfer is made by power of Attorney authorising others to
receive payment on the contractor’s behalf,

The contractor should attach the certificaie in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrows areas; land, approach road to the building site
etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as well
as due to percolation of water. The quoted rates will be inclusive of this.

Deleted.

Number of tests as specified in LR.C. / MO RT & H / LS.1 specification required for the
construction of roads / bridges / buildings or any other structural works will be conducted in any
Gowvt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be bome by the
contractor.

In case the 1™ lowest tenderer or even the next lowest tenderers withdraw in series one by one,
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thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is
furnished. Appropriate action for black listing the tenderers shall also be taken apari from
disincentivising the tenderer.

108. Condition for issue of plant & machinery to contractor on hire: - Deleted
109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract; -TIME CONTROL: -

(A) Progress of work and Re-scheduling programme.

* The Block Dev. Officer, NARAYANPATNA  shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

*  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Block Dev.
Officer, NARAYANPATNA  for approval a Programme commensurate to Clause no.15 showing
the general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast.

*+ To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole
time allowed under the contract has elapsed, "4 of the whole of the work before % of the whole
time allowed under the contract has elapsed. 3/4th of the whole of the work before 3/4th of the
whole time allowed under the contract has elapsad.

* Ifatany time it should appear to the Engineer-in-Charge that the actual progress of the work does
not conform to the programme 1o which consent has been given the Contractor shall produce, at
the request of the Engineer-in- Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

*  An update of the Work Programme shall be a programme showing the actual progress achieved,
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

* The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submil it to the Engineer-in-Charge again at any
time. A revised Programme is lo show the effect of Variations and Compensation Events.

(B) Extension of the Completion Date.

71 The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time
period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues
writien orders to commence the work or from the date of handing over of the site whichever is
later, 1f the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible afler the Agreement is executed; the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Dev. Officer, NARAYANPATNA  and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

L' In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be
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reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.
i) Force major, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades emploved on the work, or,

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract,

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

* [ Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

¢ Inany such case a fair and reasonable extension of time for completion of work may be
given, Such extension shall be communicated to the Contractor by the Block Dev.
Officer, NARAYANPATNA in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Block Dev. Officer, NARAYANPATNA
and this shall be binding on the contract.

{C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or 1o complete the
work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as
the Block Dev. Officer, NARAYANPATNA  (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work
remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation (@ 1.5% per month of for delay of work, delay to be completed on per
Day basis.

Provided always that the total amount of compensation for delay to be puid under this condition
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve o
particular milestone mentioned in contract data, or the rescheduled milestona(s) in terms of Clause
2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure
to achieve a milestone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However, no interest whatsoever shall be pavable on such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code Vol-l by
modification) (Revised/substituted as per Works Deptt. Office Memorandum No.5288
di.04.05.2016)

For availing incentive clause In any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concemned Block Dev.
Officer, NARAYANPATNA  to report the actual date of completion of the project as soon as
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possible through FAX or e-mail so that the report is received within 7 days of such completion by
the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The
incentive for timely completion should be on a graduated scale of 1{one) percent to 5(five) percent
of contract value. Assessment of incentives may be worked out for earlier completion of work in
all respect in the following scale.

i.  Before 30% of the contract period = 5%of contract value

ii. Before 20% to 30% of the contract period=4%of contract value.

iil. Before 10% to 20% of the contract period= 3%of contract value.

iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%of the contract period= 1% of contract value.

(E) Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or afler the
management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of ltem Rate F2 Agreement: - Rescission of Contract (Amendment as per letter
No. 10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of
the Block Dev. Officer, NARAYANPATNA shall be conclusive evidence), 20% of the value of
left over work will be realised from the contractor as penalty.

110, The tenderers are required to go through each clause of P.W.D. Form P-| carefully in addition to

the clauses mentioned here in before tendering.

111. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary

verification from the electrical inspector / equally competent authority responsible for the work
prior to Energisation of the building.

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per Works

Deptt. Office Memorandum No.12366 dt.8.11.2013)

Before acceptance of tender, the successful bidder will be required to submit a work programme
and mile stone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the mile stone
liquidated damage will be imposed.

113. Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code

Vol.- 1 on rules for black listing of Contractors vide letter No,3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehaviour/ threatening of Departmental & supervisory officers during execution of
work/ tendering process.

b) Involvement in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed oul.

d) Persistent and intentional violation of important conditions of contract.
) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 ltems only

HIR FP INERIES { Whenever Required
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sl Description Usage Rates in Rs.
el Machine Activity Output Unit Rate
1. Dogzer D-50-A-15 Spreading 200cum/hour Per hour 1592.17
Cutting 100cum/hour Per hour
Cleaning 150cumour Per hour
2 Dozer D-80-A-12 Spreading A0DcumMhour Per hour 219043
Cuiting 150cumdhour Per hour
Cleaning 200cum/hour Per hour
kR Motor Grader 3.35meter blade Clearing 200cum/hour Per hour 134348
Spreading 200cum/hour Per hour
Gsp S0cum/hour Per hour
WMM Scum/hour Per hour
4. Tragior with ordinary grader Per hour 251.30
5 Hydraulic Excavator of leum bucket Sail ordinary G0cum'hour Per hour 730.43
Soil Marshy dlcum'hour Per hour
Soil unsuitable | &0cum/hour Per hour
6. Hydraulic Excavator of 2eum buckei Soil Per hour 1624.35
7. Front End loader 1 cum bucket capacity | Soil loading 60cum‘hour Per hour 452,17
Aggregate 25cum/hour Per hour
loading
8. Tipper Scum Transportation | 5.5cum Per km, 20.87
of soil, G5B, Per 217
WM, Hot mix tonne.km
elg. Per hour 306.09
9. Vibratory Roller 810 tonne Earth/soil 100cum/hour Per hour 864.35
asn t0cum/hour Per hour
WMM Glcum/hour Per hour
10, | Smooth wheeled Roller 8-10 tonne Soil compaetion | TOcum/hour Per hour 294.78
BM compaction | 23cum/‘hour Per hour
11. | Sheep foot Roller Soil compaction Per hour 56.52
12. | Truck mounted water tanker Water transport | 6kL Per hour 506.09
13, | Tractor Pulling SOHP Per hour 2000.87
14. | Rotavator Mixing 25cum’hour Per hour .57
15. | Ripper Searifying Blcum/hour Per hour 15.65
16. | Air compressor General purpose | 170/230ctm Per hour 179.13
17. | Diesel Compressor H0cfm Per hour 744,35
18, | Diesel Compressor 300cim. Per hour 618.26
19, | Electrical Compressor i 500ctim Per hour 432,17
20. | Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65
21. | Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour .87
22, | Mechanical broom hydraulic Surfuce cleaning | 1250sqm/hour Per hour 200.00
23. | Bitumen pressure distributor Applying 1 730sgmvhaur Per hour 601.74
bitumen ek
cool
24. | Emulsion pressure distributor Applying 1750sgm/hour Per hour 448.70
emulsion  tack
cioal
25. | Hot mix plant-120 TPH DEM/BM/SDCY | 40cum/hour Per hour 1313043
Premix
26 | Hot mix plant-100 TPH IP:'IFI::‘-I_FBMDEJ Jhcum/hour Per hour 9710.43
ix
27. | Hot mix plant-60 to 90 TPH DBM/BMSDC! | 25cum'hour Per hour T765.22
Premix
28, | Hot mix plant-40 to 60 TPH DEM/BMSDCS | 1Teumhour Per hour 6217.39
Premix
29. | Hot mix plant-8 to 10 TPH DBM/BM/SDC/ | cum/hour Per hour £591.30
Premix
30. | Paver finisher Hydrostatic with sensor Paving of | 40cum/hour Per hour 1 50:00,00
control 100 TPH DBM/BMSDCY
Premix
31. | Pover finisher Mechanical 100 TPH Paving of A0cum/hour Per hour 642,61
WMM /PMC
Paving of DLC | 40cum/hour Per hour
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32, | Paver finisher Mechanical Paving af Tacum/Mour Per hour 1605.22
DLC

33. | Hydraulic Chips Spreader Surfuce 1500sgm/hour Per hour 1478.26
dressing

34, | Tandem Road Roller Rolling of 30cum/hour Per hour 641.74
Asphalt
surface

35. | Pneumatic Road Roller Ralling of 25cum/hour Per hour 697,39
Asphalt surface

36. | Pothole repair machine Repair of dcum/hour Per hour 508.70
potholes

37, | Bitumen boiler oil fired Bitumen spruying! 1500 litre Per hour 111.30

38. | Tar boiler Bitumen Per hour 64.35
spraying

39, | GSB plant 50 ¢cum Producing GSB | 40cum/hour Per hour 582.61

40, | Mastic Cooker Mastic wearing | | tonne Per hour 1379.13
eoat

41, | Batching and Mixing plant 15-20 cum. | Conerete Mixing | 13cum/hour Per hour 1043.48

42. | Baching and Mixing plant 30 cum. Conerete 20cum/hour Per hour 1252.17
Mixing

43, | Batching and Mixing plant 112.5 cum. | Concrete TScum/hour Per hour 2400.00
Mixing

34, | Baiching and Mixing plant 262.5 cum. | Concrete Mixing | 175cum/hour Per hour 4486.96

45. | Transit Mixer Transportation of | 4.5cum/hour Per hour Per | 521.74
concrete mix to | 3cum‘hour hour 478.26
site.

46. | Grout pump Per hour 56.52

47. | Concrete pump of 43 & 30 cum Pumping 33cumhour Per hour 143.48
conerele 22cum/hour

48, | Pump with SHP diesel engine Pumping of Per hour 51.30
Water

49. | Pump with 10HP diesel engine Pumping of Per hour 93.91
Water

50. | Pump with 20HP diesel engine Pumping of Per hour 144.35
Waler

51, | Pump with 40HP diesel engine Pumping of Per hour 14174
‘Water

52. | Pump with 40HP electrical Wg of Per hour 129.57

ater

53, | Pump with SOHP electrical Pumping of Per hour 15826
Water

54, | Cranes 80 ronnes Lifting purpose Per hour 717.39

55. | Cranes 35 tonnes Lifting purpose Per hour 478.26

56, | Cranes 3 tonnes Lifting purpose Per hour 200.04

57, | Crawler mounted crane( 18T) Lifting purpose Per hour 1493.04

58. | Tower Crune Lifting purpose Per hour 479.13

59, | Welding Welding Per hour 7043

0. | Grouting machine without compressor Per hour 79.13

61. | Mechanical Winch{107T) Per hour 194.78

62, | Power Winch{40HP) Per hour 191.30
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63. | Concrete Bucket For pouring lcum Per hour 8.70
concrets
64. | Kerb casting machine Kerb making BORM our Per hour 173.91
65, | Concrete Mixer Concrete Mixing | 2.5com/hour Per hour Per | 153.91
0.4/0.28 cum 7.5cum'hour hour
1= | cdim
6. | Vibrator3HP Compacting Per hour 92.17
diescl) concrete
67. | Piling Rig with 0.75m diato 2 1o 3RMhour Per hour 3065.22
Bentonite 1.2m dia boring
pump atiachment
8. | Concrete Paver Paving of 20cum/hour Per hour 1608,70
Finisher with concrete surface
A0HP Motor
69. | Integrated Crushing of 100TPH Per hour 486087
stone crusher spalls 200 TPH 1022609
Crushing of
spalls
70. | Stone Crughing of Per hour 160.00
crusher(electric spalls
al)
Tl. | Crushing & Per hour 204.35
processing
plant{electrical)
72. | Concrete paver Paving of 175cum/hioar Per hour 14076.52
Finisher with eoncrete surface
40HF Motor
73, | Prestressing Stressing of Per hour 72.17
Inek with Pump steel wires [
& Access stand
74. | Generator Generation 1DV A Per hour 39130
100KV A of Electric
Energy
75. | Generator Generation of 100KV A Per hour 078.26
250KVA Electric
Energy
76 | Generator Generation of SOKVA Per hour 208.70
JIKVA Electric Energy
77. | Generator Generation of KVA Per hour 369.57
40KV A Electric Energy
78. | Generator Generation of KVA Per hour 786.96
- 125KVA Electric Energy
79. | Pneumatic Preumatic 1.5 10 2.0 cumvhour | Por hour 2339.13
Sinking Plant sinking of wells
B0, | Trock 5.5¢cum Material 4.5cum Per km. 17.39
per 10 tonnes Transport Pertonkm. | 1.74
Per hour 484.35
81. | Road Marking Road marking 100sgm/hour Per hour 5217
machine
B2, | Mobile slumry Mixing and 2700sqm/hour Per hour 565.22
seal equipment laying slurry
seal
83. | Wagon drill Per hour 111.30
§4. | Dimond drill Per hour 29391
85. | In well rings Per hour 6261
86, | Jock hammer Per hour 7.33
87. | Pneumatic Per hour 1130
rammer
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B8,

Pusher leg

Per hour 4.35

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer are expected Lo possess and be
well conversant with the following 15 standard and code of practice,

Cement

Will be as per LS. 269/455 (However the grade of cement io be selected by the
Engineer-in-Charge of work and complix cube test before commencement of
work in each batch),

Stecl

1.S. 432 (Plain) and 1786 (Tor)

Vibrator

1.5, 7246

Aggregate

1.5, 383,18, 515

W]

Water for mixing and curing

Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials
and other substances and harmful to concrete in conformity to 1.8, 456 and 1.8,
3025.

Sand / Fine Aggregate

1.5.2116, 383

Binding wire

1.8, 280 (galvanised minimum 1 mm}

Rain water pipe

5. 2527

Construction joints

1.8. 3414

Steel Window Frame

1.S. 1038/83

1L

Steel Door Frame

1.5.4351/75

iz

Fitting & Fixtures for journey
waorks

Conforming to 1.5, 7452/82 strictly conform to LS. specification and as per
direction of Engineer-in-Charge.

Note:

s o o

H-‘.—-I_'l-...-m
R L T =

e
@

For road work (Approach Road) specification as per road and bridges {latest edition) published by
LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification 1.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.5.456,

Foundation shall be with conformity to LS. 1080,

Stone masonry (R.R.) shall be with conformity to 1.5.1597 (Part-1)
C.R. Masonry shall be with conformity te 18,1397,

Brick masonry shall be with conformity to 1.5.2212,

Cement plastering shall be with conformity 1o 1.S.9103 & 6925.
Mortar shall be with conformity to 1.5.2250

White and colour washing shall be with conformity to 1.5.6278.
CC in foundation shall be with conformity to L5.2571.

Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part -1 & Part ~11)
Painting to all surfaces shall be with conformity to 1.8.2395 (Part — 1 & Part —1I)
DPC shall be with conformily to 1.5.3067
Tar felt treatment shall be with conformity to 1.5, 1346
Mosaic flooring with conformity o LS.2114
Steel painting shall be with conformity to LS. 1477 (Part -1 Part - 1I) L5, 1661
Pile Foundation Shall be conformity to 1.S. 2911 (Part | & Part 2)

TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS

PART-II (EI)

The details of internal wiring. the position of fittings, fans, switches and plug sockets etc. are
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indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n
these drawings are only for the guidance of the supplier and the actual position of these shall be
mutually decided between the supplier and the purchaser. The supplier shall submit the purchaser
of his consideration and approval all runs of wiring and the exact position of all the points and the
switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules,
code of practice adopted by CPWD and other standard practices prevalent in the part of the
country. For the purpose of the specification the terminology used shall be as defined in 1S:732
and 18:1356 of the definition of points wiring. The installation shall be carried out in conformity
to all requirements of IE Act,1910 and IE Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector (in case of pendants except stiff pendant points)

¢) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f)  Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket
outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

¢) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including
those required for fan regulator but excluding those under the distribution board and main
control switch.

¢) Earth wire from 3 pin socket point to the common earth including connection to the earth
dolley.

f)  Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture

g)  All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blacks
etc. as required

h) Joint for junction boxes and connecting the same as required

i)  Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators
ete

The point wiring in case of fan and light points shall mean the distance between the control switch
and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings
measured along the runs of wiring irrespective of the number of wires in run. In the case of socket
outlet points, the length shall mean the distance between the socket outlet and the tapping point of
live wire on the nearest switchboard or junction box, as the case may be.In the case of exclusive
socket outlet circuits wired on *Joint Box® system of wiring, any junction provided for extending the
wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call bell /
buzzer points the length shall mean the distance between the call bell and the ceiling rose / socket
outlet or the bell push (when the ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution
board B.B. such wiring has been classified on the basis of length. For the internal lighting, either
surface conduct wiring system or recessed conduit or batten wiring system shall be provided as
specific in the bill of quantities and working drawings.

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before
the casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it
will not be displaced at the time of concreting. The junction boxes provided shall be so arranged that
its cover will be flushed with the finished surface of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the
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conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more
than 600mm apart. Fixing of standard bends or elbows shall be avoided and all curves maintained
by bending the conduit itself with a long radius will permit easy drawing of the conductors. Suitable
inspection boxes shall be provided to permit periodical inspection and removal or replacement of
wires if necessary. There shall be mounted flush with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front where backlight
sheet or Perspex cover painted to match the colours of the wall shall be used 1 case of surface wiring
system. For recessed wiring system, these boxes shall be made flush with the conduit of each
conduit or section shall be completed before conductors are drawn in. The entire system of conduit
after installation shall be tested or mechanical strength and electrical continuity throughout the
earthing of the entire installation shall be carried out in accordance with LLE. Rules and standards.

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian
standard specification No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different buildings are
approximate and the exact location shall be given fo the successful tenderer at the time of
installation.

The scope of this specification includes installation of the panel boards and distribution boards and
making necessary connections. The installation of the boards shall be done strictly in accordance
with the details supplied with the specifications; the instructions supplied by the switchgear
manufacturer, Indian standard specifications and H.E. Rules.

The supplier shall submit the details of installations to the purchaser for his consideration and
approval, prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle
ivon framework. All the metal supports etc. shall be protected against corrosion. The mounting
height for such switchboards shall be such that it can be conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian Electricity
Rules and the relevant rules and regulations of electrical supply authorities. The complete earthing
work for the installation covered by this specifications shall also be provided 1aking into account
Indian Standard Specification No.1$:732 and [5:3043. The earthing system adopted shall also
have adequate mechanical strength.

The work shall include earthing o nencurrent carrying metallic parts of all the equipment, light
fittings, conduit pipes, cable and cable supports and earth strips (the design to be approved by the
purchaser) and all the inter connection between the carthing system to a value mutually agreed
upon between the purchasers and the supplier.

Installation, testing and commissioning:

The supplier shall be responsible for the installation testing the commissioning of all the
equipment and materials supplied by him against this specification, This shall also include the
provision of miscellaneous wiring and supports and earthing in compliance with Indian Electricity
rules and to the full satisfaction of the Government Electrical Inspector. All small items such as
clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make the installation
complete, shall constitute the part of major items specified in the bill of quantities and the tenderer
should quote for each item taking these into consideration.

The responsibility of the supplier shall include receiving all the equipment and materials at site,
storage for required period, handling the same at the site of erection, final execution, erections,
revisions of equipment, if any, testing and commissioning and handing over the installation
complete in all respect to the entire satisfaction of the purchaser’s authorized representative. The
supplier shall make good of all the damaged equipment and materials during this period at his own
expense.

The supplier shall submit sample of each and every equipment and maierials for the final approval
of the purchaser’s representatives immediately after the acceptance of offer. All the equipment’s
and materigls shall be supplied exactly as per to the approved samples. If at any stage the
purchaser brings to the notice of the supplier any discrepancy or defect the supplier shall replace
the same at his own expense.
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The supplier shall render all reasonable assistance to the purchaser in getting the installation
approved by the Government Electrical Inspector prior to the energisation and supply necessary
drawings, test certificates and both for tests carried out at the factory and site as well as the tests
which the inspector may demand. In case any addition of alternations are required, to be made in
the installation or in the equipment as per the directive of the Government Electrical Inspector /
Local Autharities, he same will have to be carried out by the supplier, at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown
in the drawings are only indicative. The actual position of these shall be decided at site at the time
of execution joints by the supplier and the purchaser’s authorized representative. The position of
light fittings, pipes and board if required, to be changed / shifted due to the change in the building
design etc by the purchaser’s authorized representative, the same shall be carried out at no extra
cost,

All the materials supplied to the contractor according to the Contract condition will be subject to
inspection and approval of the officer or his representative from time to time. The contractor will
provide all facilities of such inspections free of cost. At the time of inspection, the owner of his
representative will have full liberty to reject any such materials, which does not conform to the
specification / requirement. No claim for any rejected materials will be entertained by the owner.
The contractor will remove all rejected materials from site at his own cost.

No surplus materials procured by the contractor will be accepted by the owner. The contractor will
be responsible to get the Eleciric installations cleared by the Electrical Inspector of Orissa
Government. Only the inspection fee will be reimbursed by Depariment on production of challan
copy

Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances and
accessories required for the installations of switch grass, light fittings, pipes cables and wires.

Drawings:

All drawings, test certificates, instructions manuals etc. shall be in English Language and all
dimensions and weights shall be in metric units,

The tenderer shall submit with the tender general arrangement drawings for the installations work,
typical methods and cabling and cables supports pipe work and pipe supports, typical methods of
carthing and fixing of light fittings earthing etc. as offered by him in the tender. The contractor
shall submit for the purchaser’s approval all layouts, the general arrangement drawings as well as
the typical details of all types of installation work in three sets before commencing the
manufacture and the site installations work well in advance so that the site work shall not suffer.

After obtaining approval of the above drawings the contractor shall supply three sets of the
following drawings.

{2} The arrangement and support of conduit pipe
(b) The position of light fittings switches / plug socket and switch boards
(¢) Earthing installations
(d) Layout plan showing the entire cable network
On completion of work, the successful tenderer shall supply one set of tracing in transparent linen
and five sets of prints of all drawings incorporating all the changes / modifications affected
during the execution of the contact. All wiring diagrams shall indicate clearly, the switch board,

the runs of main and sub main wiring and the position of all the points with their controls. All the
circuits shall be clearly indicated and numbered in a accordance with 15:375.

The technical literatures and operating instructions and the maintenance manuals shall also be
supplied in triplicate to the purchasers after the completion of the installations work.

Test:
Manufactures standard tests in accordance with Indian Standard and other standards, adopted
shall be carried out on all the equipment and accessories covered by this specification so as to

ensure efficient and satisfactory performances of all the components and also the equipment as a
whole under working conditions at site. The tenderer shall submit a complete list of all such tests.
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If the purchaser, if so desired for special tests, to be carried out, under certain conditions the
same shall be made by the successful tenderer at his own expenses.

All equipment shall be tested at site before the commissioning in accordance with the adopted
standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on
completion of wiring and cabling.

Technical Data:
The tenderers shall submit with their tender all such technical data, which are required for
complete evaluation of the equipment offered. The suppliers shall give complete technical
information of the equipment as detailed in Annexure and relevant Indian standards, The tenderer
should supply such details of all equipment and materials offered specially with regard to the
following.
a) Fuse switch board and distribution boards
b) Light fittings
¢) Conduits and the accessories for them
d) Switches / plug sockets
e) Cable and wires
The tender shall give along with his tender the following details:
a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports
¢) Details of all the equipment and accessories to be supplied
Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials and
workmanship. It is, however, understood the certain manufacturers may not be able to offer as
specified in every case, where the tenderer may find it necessary to deviate from the exact letter and
not the intent of the specification, he must specifically state what these deviations may be at the time
he submits the tender. All deviations must be grouped in one statement.

No deviations other than those includes in the tender will be permitted. These deviations should be
listed as per Annexure.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These
cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium conductors.
The wires used in the lighting installation shall be PVC insulated n sheathed in case of conduits
wiring and of 660V grade. Wires of different colours shall be made use of for quick identification
of phase wire / neutral wire etc. All cable of wires shall comply with the requirements regarding
the manufacture and testing etc as specified in India Standard Specification 15:1554 and 15:694.

The length of cables indicated in the bill of quantities and drawings are only indicative and the
successful tenderer will be paid for the exact length of cables laid at site. No joint shall be
allowed in a run of cables, which can be covered by a possible drum length of cables.

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under
climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to
1S:1567/4064 with regard to design and constructional / features.

The “ON' and ‘OFF" position of the switch handles shall be distinctly indicated and interlocks
shall be provided to ensure that the switch cover cannot be opened unless the switch is in the
‘OFF" position. Means shall, however, be provided for releasing the interlock to permit closing
of switch with cover open for testing purposes. Designs with normal conventional position of
switch handles, i.e. with switch handle up in the *“ON’ position and down | the ‘OFF" position
shall be preferred. All live parts inside the switch shall be properly surrounded and inter phase
barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame
work so that they can be mounted on wall / columns structure etc. as desired. The panel boards,
shall be wall mounted type or floor mounted type as specified in the bill of quantities or
drawings. Necessary supporting metal frame of approved design shall be provided for all panel
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The arrangements of work boards shall be such that the operational handle of the top mounted
switches are within the convenient of operators (about 1.2 M from the finished floor level) and
proper space shall be provided for the termination of the cable in the switches provided below the
bus-bars,

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection.
The bus bars with aluminium conductors shall be provided and PVC sleeves of different colour
shall be mounted on them for easy identification, Clamped joints for taking the riser connections,
instead of bolted type shall be preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All individual
switches shall be connected with suitable size earth wire to the main earthing terminals of the
switchboard.

Hanger Board and shock treatment / charts shall be supplied wherever required.

Al the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the
main board.

Switches and Plug Sockeis
Switches provided for control of light points shall conform to 15:1087 and shall be rated for
SA/I5A 250V
Ceiling Fans and Exhaust Fans:
Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be
supplied with all standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations of 15:2312.
All fans shall be robust in design and construction and shall be supplied complete with wall
brackets / clamps etc.

Fluorescent Fittings:
All fluorescent fittings supplied shall confirm in general to [S:1913 and shall be complete with
all standard accessories like choke, starter and capacitor etc

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities
and the working drawings. The materials of construction for fittings used for outdoor
installations and for use in the work anodes shall be such that they shall withstand the
atmospheric condition in that area.

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp
locking. It should also be not possible to touch live parts of the lamp holder both after the lamp
has been taken out and during the insertion or removal of the lamp. The starters shall be designed
to give designed starting characteristics that shall promote full lamp life. Starter shall have high
mechanical strength and topic proof construction. It should be incorporated with radio
suppression capacitor o adequate rating and capacity. Power factor improvement capacitors are
provided with hermetically sealed housing to ensure long and trouble fee service. Terminal
soldering tango shall be provided for easy electrical connections. The capacitors in general shall
confirm to 15:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light fittings and
0.9 for single fluorescent light fittings is to be maintained.

The ballast provided in the fluorescent fittings shall generally be in accordance to [S:1534. The
ballast should incorporate the following design features.

i) Low working temperature
ii) Correct pre heating current for the electrodes
iii) Proper wave foam
iv) Small in dimensions
v) Correct power supply to the lamp
vi) No hum.
vii) Easy connection leads.
All the metal construction of the fittings shall be such that they shall:
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1} Withstand the atmospheric condition prevailing in the area

2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists in
maximum and uniform light distribution.

Al fittings shall be provided complete with florescent lamps. All lamps shall confirm to 1S:2418.
Incandescent Fittings:
The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure

and bill of quantities, deviation if any regarding designs, construction of materials should be specified
clearly.

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases
likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall be galvanized.

The wall fittings shall be provided with necessary hooks / clamps / supports ete for fixing the light
fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings.

Light fittings shall be suitzble for connection with 19mm dia, Conduit pipe as required. I fittings are
to be connected through PVC cables, glands of adequate size and capacity shall be provided.

The lamp holders provided in the fittings shall confirm to [5:1528.
CODES
Codes shall mean the following including the latest ascendants and / or replacement if any.
Indian Boiler Act, 1923 and Rules and Regulations made there under
Indian Electricity Act, 1923 and Rules and Regulations made there under
Indian Factories Act, 1948 and Rules and Regulations made there under
The minimum wages Act
The Women's Compensation Act
The Payment of Wages Act
The Fatal Accident Act
The Industrial Employment Act
The Employment provident Fund Act
Indian Explosive Act 1984 the Rules and Regulations made there under
Indian Petroleum Act 1934, and Rules and Regulations made there under
A.S.M.E. Test Codes
AIRE Test, Codas
American Society of Materials Testing Codes
Standards of the Indian Standards Institution
1) Low Tension Circuit Breakers: 1S 2516-1955 Part 1 Sec.1
2) Switchgear Bus Bars 1S 375-1963
3) HRC fuse links 1S 2208-1962
4) Distribution fuse boards 152675-1966
5) Enclosure for Low Voltage switchgear 15214701962
6) PVC Cables  [S1554-1975
7) Tabular fluorescent lamps for Cameral lighting service 152418-1963
8) Tungsten Filament Lamps for cameral service [5415-1963
9) Ceiling Fans  18274-1966
10)  Floodlights  1S1947-1961
11)  Wall Glass flame-proof electric light fittings ~ 152206-1962 (Part 1)
12)  Water Tight Electric Light Fittings 1S3553-1956
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13)  Steel Boxes for Enclosure of Electrical Accessories 155133-1969
14)  Fittings for Rigid Steel conduit 182667-1979
15)  Rigid steel circuits for electrical wiring 1S3837-1966
16)  Accessories for Rigid Steel Conduits for Electrical Wiring 1S3837-1966
17) Switch Socket Outlets 1S3837-1966
18) PVC Wiring  15694-1977
19)  Switches for domestic and similar purpose 1S3854-1966
20) PVCwiring  [8694-1977
2n Call Bell and Buzzers 1S2268-1966
22) Straight through joint boxes and leads sleeves or
paper insulated cables-EID-0032-1964
23} Earthing 153043-1966
24) Flectrical Wiring installations 15732-1963
25)  Switchgear 1S3072-1965(Part I)
26)  Lighting protection 152309 -1969
27) Public Address system 151882-1962
28) Low Tension switch use units  184064-1978
29) Code of Practice for Automatic FIRE ALAM system [52189-1970
30)  Specification for Heat Sensitive Fire Detectors 1S2175-1977
31)  Guide for Safety procedure in Electric work 185216-1969
32) Rubber Mats for Electric works 155424-1969

P Other internationally approved standards and / or Rules and Regulations touching the subject
matter of the contract.

PART-1I1
ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)
1. The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in
accordance with the instruction of Engineer in charge of G.P.H. wing.

2. Specification: The standard PHD and PWD specification will be followed for execution of
work. During the course of execution of work, the instructions of the Engineer in charge shall
be final and binding.

3. The Sales Tax element should not be added to the analysis of rates and the previous practice
should be followed as per the Works Department letter No. [IT.22-89-18170 dt. 18.7.1989

4 There should be no clause either in the tender or in agreement for payment of any additional
claim on account of Sales Tax on completed works which will be deemed to be recovered by
existing omnibus stipulation as per the works Department letter No, TIT 22/89-18170 dt.
1 Ep? -391'1"

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until
testing commissioning and handing over for which no extra payment towards watch and ward
will be paid,

6. The contractor shall maintain a separate site order book for P.H. portion of work.

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B)
Orissa, Koraput and the higher authorities and instructions imparted during the course of
Inspection should be binding on the contractor.

8 Materials not covered by any of the above categories of items in the bill of quantity have to be
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approved by the competent authorities before utilising the *same in works, In such event, the
payment of such item will be made as per actual on due approval by the competent authority.
All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge.

In case the materials as per make specified is not available, the materials of equivalent, make
and as per 1.S. Specifications or of best quality when not covered by 1.S. Specifications.

Can be utilised on prior approval of S.E/ E.E., G.P.H.D, (R & B), Koraput or the officers duly
authorised by him. It is binding on the part of the contractor to use such items of materials which
are available in the Departmental store and in such case the deduction from the bills will be

made at stock issue rates.
T NICA ECIFI RTI FTH K:
A WATER SUPPLY PIPES ANDFITTINGS
1. Materials

All galvanized Iron pipes are to be of mild Steel, continuous welded, screwed tubes,
medium quality confirming to 1SS & bearing IS1 Marks, manufactured by reputed firms and
approved brands as specified. The pipes shall confirm to I: S 1239 (Part - 1) - 1975.

All G.1. Fittings shall be of *R* Brand manufactured by M/S. R.M. Engineering Lid.,
Ahmedabad and 'C' brand manufactured by Crescent Engineering works or equivalent best
quality.

All pve pipes are to be of medium quality (Schedule- 80) manufactured by reputed firms and
approved brands as specified. The pipes shall confirm to ASTM- D- 1785
2. Weight of G.1. pipes for a Metre length:
The per meter weight of different diameters of G.1. pipes for medium class is indicated in the
following table.

51 No, Pipe size in mm Medium class (in kg)
[ ISmm 1.22 =
2 20mm 1.57
3 25mm 243
4 32mm 313
5 40mm 3.60
[ S0mm 5.10

3. Laying of Pipes
The layout of the mains and service Pipes etc will be done in accordance with the
drawings. The Contractor is to mark out the exact position of the pipes and fittings at site
and take approval of the consultant /Engineer In-charge, before taking up the work.

4 Where the pipes are laid, underground these must not be laid less than 450mm below
ground level and coated with one coat of approved black bituminous paint. For laying the
G.1. Pipes and Fittings below ground level, the width and the depth of the trenches for
different dimensions of the pipes shall be given as below:

Dia of pipe Width of Trench Depth of Trench
15mm to S0mm J00mm &00mm
65mm to 100mm 450mm 750mm

The pipes shall be laid on a layer of 75 mm thick sand and filled up with sand up to 75 mm
above pipes and the remaining portion of the trench shall then be filled up with excavated
carth with proper ramming as described in "Excavation and refilling". The surplus carth shall
be disposed of as directed.

Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be
constructed on all bends or branches to transmit the hydraulic pressure without impairing the
ground and spreading it over a sufficient area. Pipes shall not be laid to pass through manholes,
catch pit, drain. Where it is unavoidable the pipes shall be carried in sleeve pipes of M.S.J/G.L,
as approved by the consultant/Engineer-in-charge. The rates should include such asituation

6 Where pipes run along walls, the same are to be fixed to the wall with holder bat
clamps/ M.S. Hooks as below
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Dia of pipe in mm 15 20 25 32 40 50
Horizontal Line Im 2.5m 2.5m 2.5m 3m 3m
Vertical Line 2.5m 3m im 3m 3.5m 3.5m

10

11.

Where the pipes are passing through the R.C.C. / Masonry wall/ Column/ beam or
pillars, these must pass through the appropriate higher sizes of C.1. / G.I. Sleeve Pipes and
are to be included in the rates

In case the Pipes are embedded in walls and floors it should be painted with one coat
of anticorrosive paint of approved quality

All pipes should be fixed horizontal and vertical. For taking the Pipes through the walls
and floors and roof slabs etc. the holes shall be made by filling with chisel or jumper and not by
dismantling the brick work or concrete. After fixing, the holes shall be made goed with
cement concrete 1:2:4 and properly finished with cement plaster 1: 4 to match the adjacent
surface.

Union Muts are to be provided in each of the Vertical riser or drop on and from G.1. Tank

and near the Valve and as and where necessary.

The long screw fittings of 8 cms are to be provided for long horizontal lines and inside the
lavatory/ Kitchen ete.

After laying and jointing the Pipes and fittings shall be inspected under working condition of
pressure and flow. Any joint found leaking pipes should be removed and replaced without
extra cost. The Pipes and Fittings after they are laid shall be tested to hydraulic pressure of 6
Kg/ cm” The test pressure should maintain without loss of for at least half an hour.

Painting

On completion of the test, the exposed pipes and fittings are to be painted with two coats of

synthetic enamel paint of approved colour and brand over a coat of priming.
Measurement

The length shall be measured in running meter correct to centimetre for the finished
work, which shall include the Pipes and fittings such as Bends, Tees, Elbows etc,, but
excludes Brass or Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc.
Jointing

The jointing of G.1. tubes/ pve pipes and fittings etc. will be done as per the provisions
stipulated in the B.1.S specification.
Bib cock and Stop Cock

These shall confirm to 1: 8§ 781 - 1967 and bear 18] Mark. The Bib cock is a draw off tap
with a horizontal inlet and free outlet and stopeock is a valve with a suitable means of
connection for insertion in a pipeline for controlling or stopping the flow. This shall be of
screw down type. The cocks shall open in anti-clockwise direction. The stopcocks should be
C.P concealed stopcocks and C.P angle valves type as specified in tender schedule. Bib cocks
should be also C.P Brass bib cocks.

Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for
controlling or stepping the flow. The valve shall be of brass fitted with a cast iron wheel and
shall be of gate valve type confirming to I: § 780-1960 brass rod latest one, opening full way
and of the size as specified
The approximate weight of the valves is indicated below for guidance.

Pipe size in Flanged End valves in Screwed End valve in
mim Kg Kg
15mm 1.021 0.567
20mm 1.503 0.68
25mm 2,408 1,077
32mm 5232 1.559
40mm 6.082 | 2.268
S0mm 6.691 | 3.232

12. Gun-Metal Full way Valve
This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening

full way.

This shall confirm to 1: S 778-1971. Class |, The valves should bear 1.5.1. Mark
13. Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and
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shall confirm to 1; S 1703 - 1968, The nominal size of ball valve shall be that corresponding to
the size of Pipe for which it is used, The ball valve shall be of brass or gunmetal and the float for
low pressure in Polyethylene and for high pressure in copper.

Each and every ball valve while in closed position shall withstand an internally applied
hydraulic pressure of 20 Kg/Cm’ for a minimum period of two minutes without leakage or
sweating,

Every high pressure ball valve when assemble in working condition, with the float
inmrsfd 1o not more than half its volume shall remain closed against a test pressure of 10.5
Kg/Cm’,

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water
and with no jointing adhesive jointing parts.

The minimum thickness of the copper sheet used for making copper floats shall be of
0.45 mm. The thickness of materials of the float shall be uniform throughout.

14, CUTTING HOLES UPTO 30 CM X 30 CM IN WALLS INCLUDING MAKING
GOOD THE SAME:

General; - Square holes of size as specified or as directed by the Engineer-in-charge
shall be cut in the masonry or taking pipes. Any damage to the adjoining portion or to any
other item shall be made good as directed by the Engineer-in-charge. All dismantled material
shall be removed from the site.

Masonry works: - Bricks work ete, shall be made good by using the same class of
brick, tile or stone masonry as was cut during the execution of the work. The mortar to be
used shall be cement mortar

(1:4) as directed by the Engineer-in-charge.

Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as
may be required. The surface shall be finished with two or more coats of white wash/colour
wash/ distemper/ painting as required but where the surface is not to be white washed,
colour washed, distempered or painted, it shall be finished smooth with a floating coat of
neat cement or is required to match with the surrounding surfaces,

The specifications for brickwork, stonework and finishing etc. shall be the same as
detailed under relevant standards of State P, W.D. specification.

15, CUTTING HOLES UPTO I5CM X 15CM IN RCC FLOORS INCLUDING MAKING
GOODTHE SAME;

General: - Square holes of size as specified shall be in R.C.C. floor and roofs/chajjas
for passing pipes etc. Any damage to the adjoining portion or to any other item shall be
made good as directed by the Engineer-in-charge. All the dismantled material shall be
removed from thesite,

Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with
cement concrete 1:2:4 and the surface (inished to match the existing surface. The top and
bottom shall be finished properly to make the joint leak-proof. The specifications for
cement concrete work and finishing etc. shall be the same as detailed under relevant sub-
heads of State P.W.D Specifications.

16. Shower rose

The shower rose: - The shower rose shall be of chromium-plated brass of specified
diameter. It shall have uniform performance, The inlet size shall be 15 mm or 20 mm as
required.

The chromium plating wherever specified shall of grade-B type conforming to 1S No.
1068 — 1958. The chromium shall never be deposited on brass unless a heavy coating of
nickel is interposed. In the case of iron, a thick coat of copper shall first be applied, then
one of nickel and finally the chromium. In finish and appearance, the plated articles, when
inspected shall be free from plating defects such as blisters, pits, roughness and unplotted
areas and shall not be stained or discovered.
A stopeock of the specified size shall be provided to control the inlet water supply to the shower

rose.

{a) Height of shower 1850 to 2000 mm from floerlevel.
{b) Height of tap: - 450mm from floor level projecting
1 50mm from wall. Flushing Cistern
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i7.
The flushing of the Indian water closet (Orissa closet) shall be done by C.l. or polystyrene
high level valve less syphonic flushing cistern (PVC low level cistern) of approved brand and
quality 1.8.1. marked and capacity as specified. The connection between the cistern and water
closet shall be made by 32mm dia G.1. flush pipe, made from G.I. pipe (Light quality) or
32mm dia PVC pipe as specified in the tender schedule. The flush pipe with an offset should
be fixed to wall using C.1. holder bat clamps. The capacity of the cistern should be 10ltrs, As per

1.5.8. The cistern shall be fixed on cast iron or rolled steel/PVC cantilever brackets (built in

type), which shall be firmly embedded screwed in the wall, with C.C. M20. The cistern shall

be provided with 20mm dia PVC. Overflow pipe with fittings, which shall terminate into
mosquito proof coupling secured in a manner that will permit it to be readily cleaned or renewed.

The 32mm dia flush pipe shall be connected to the water closet by means of approved
type joint. The flush pipe shall be fixed to the wall by using C.1. holder bat clamps. The bend
and the offset as required in the flush pipe shall be made cold. The inside of the C.1. Cistern

shall be painted with two coats of approved black bitumen paint. The outer face of the C.l.

cistern, brackets overflow pipe and flush pipe etc., shall be painted with two coats of any

synthetic enamel paint of approved shade and make, over a coat of priming. The cost of the
painting shall be included in the rate quoted for the flushing cistern.
The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC heavy
type connection pipe.
B. SOIL AND WASTE PIPES AND FITTINGS

(a) These should confirm to 1S: 1729 — 1964 or its latest revision.

(b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer surfaces
being eoncentric, free from cracks and pin holes and neatly dressed. The ends of the pipes
and fittings shall be square 10 their axes.

(¢) Pipes are available with or without ear single socketed or double socketed. These should be
procured as per requirement. Usual length of the pipes are 1.8 m but available in specific
lengths, if so, ordered,

(d) Weights and other physical criteria including tolerances are stated in Table - 1.

(e) LAYING: - The laying is done by spigot — socket jeints. The exact lengths are measured at
the site, pipes are cut to sizes, if exact lengths of cut pieces are not readily available. In the
stack lines, pipes with ears are used. The stack line is fixed to the wall with the help of 100
mm stout nails driven into wooden blocks fixed in the walls properly secured.

(1) JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In
certain places molten lead is used instead of cement mortar. Where molten lead is used,
caulking is done after lead gets cooled.

(g) VENTILATION PIPES: - It should be carried up above the roof (at least | m above the
parapet) and guarded with provision of a cowl. The stack lines must be secured to the walls
by means of M.S. stay and clamps.

(h) Provision of doors in the fittings is a must so as to clean the line wherever required. The
doors must be fitted along with rubber insertion and brass bolts.

(i) The lavatory waste stack shall be connected directly to the Inspection Chamber / Man hole
whereas the wastes from kitchens, basins, sinks, baths are to discharge through gully traps,
the gully traps being connected ultimately to Inspection Chamber / Manhole.

(j) Pipes and fittings must be internally painted with a coat — tar and externally with enamel
paint of approved colour.

All soil-waste, vent and anti-siphonage pipes and fittings shall conform to 1.S. 1729 — 1964 or

as revised from time to time. The pipes shall have spigot and socket ends with bend on spigot

end. The pipes and fittings shall be true to shape, smooth and cylindrical, their inner and outer
surface being as nearly as practicable concentric. They shall be sound and nicely cast and shall
be free from cracks, laps pinholes or other imperfection and shall be neatly dressed and
carefully fettled.

The ends of pipes and fittings shall be reasonably square to their axes.

The sand cast iron pipes shall be of the dia as specified in the description of the item and shall
be in length of 1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter lengths
are either specified or required at junctions etc. The pipes and fittings shall be supplied without
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ears unless specified or directed otherwise.
All pipes and fittings shall ring clearly when struck over with a light hand hammer, and shall be
capable of being casily worked with drill orbib.

TOLERANCES;- The standard weights and thickness of pipes shall be as shown in the
following table. A tolerance up to minus 10% may however, be allowed against these standard

weights,
TABLEL

Table showing the standard weight and thickness of SCI1 / HCI pipes

Sl Mominal diaof Thicknessin Overall weight of pipe excluding

ears{in Kg) No. bore{lnmm )} mm. 1.5m 1.8

m 2.0m

01 100 3.00 18.14 21.67 24.15
02 50 5.00 9,50 11.41 12.67

A tolerance up to minus 15 percent in thickness and 20mm in length will be allowed.
For fittings, tolerance in length shall be plus 25 mm minus 10 mm.

The thickness of fittings and their socket and spigot dimensions shall conform to the
thickness and dimensions specified for the corresponding sizes of straight pipes. The
tolerances in weights and thickness shall be the same as for straight pipes.

The access door fittings shall be designed so as to avoid dead spaces to avoid
accumulation of filth, Doors shall be provided with 3 mm rubber insertion packing land when
closed and bolted these shall be watertight.

SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P* or S type with
minimum 50 mm seal and shall be of self-cleansing design.
FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment
unless otherwise specified and shall be secured to the walls at all joints with M.S. holder
butt6 clamps, The clamps shall be made from 1.6 mm thick M.S. sheet of 30 mm width, bent
to the required shape and size so as to fit tightly on the socket of the pipe, when tightened
with screw bolts. It shall be formed out of two
Semi circular pieces hinged with 6 mm dia M .S. pin on one side and provided with flanged
ends on the other side with holes to fit in the screw bolt and nut 40 mm long. The clamp shall
be provided with a hook made out of 275 mm long 10 mm diameter M.S.bar riveted to the
ring at the centre of one semi circular piece, The clamps shall be fixed to the wall by
embedding their hooks in cement concrete blocks 100 mm x 100 mm x 100 mm , 1:2:4 mix
for which necessary holes shall be made in the wall at proper places. The clamps shall be kept
about 25 mm clear of finished face of wall, 50 as to facilitate cleaning and painting the pipes.
The pipes shall be fixed vertically. The spigot of the upper pipe shall be properly fitted
in the socket of the lower pipes such that there is uniform annular space for filling with the
jointing material. The annular space between the spigot and socket shall be filled with a few
turns of spun yarn socked in cement slurry or blown bitumen grade 85 / 25 or lead caulked.
Caulking tools shall press these home. More skins of yard shall be wrapped, if necessary, and
shall be rammed home. The joint shall then be filled with stiff cement mortar (1:2) well
pressed with caulking tools and finished smooth at top at an angle of 45 degree sloping up.
The joint shall be kept wet at least for seven days by tying four folds of gunny bag to the pipe
and keeping it moist constantly.

Where pipes are embedded in masonry these shall be fixed in the masonry work as it
proceeds. The pipe shall be kept vertical or to the line as directed by the Engineer-in-charge.
The pipe shall have a minimum surrounding of 12mm thick cement mortar at every portion of
external surface. The mortar shall be of the mix as used in masonry work. The length shall be
caulked in with lead as soon as the next length of pipe placed in position. The open end (socket
end) of the pipe shall be kept closed till; the next length of pipe is fitted and jointed to prevent
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any brick bat or concrete or pieces of wood falling in and chocking the pipe.

The spigot end shall butt the shoulder of the socket and leave no gap in between. The
annular space between the socket and spigot will be first well packed in with spun-yarn leaving
25 mm from the lip of the socket for the lead. The joints shall then be lead caulked as described
in detail under jointing of C.l. S/S pipes with lead joints in public W/S section of this
specification, Pipes with ears shall be secured with 40 mm bore steel or iron barrel distance
pieces or bobbins and stout C.1, / M.S. nails 10 em long driven into hard wood plugs fixed in
walls. Access doors to fittings shall be provided with 3 mm thick rubber insertion packing and
received with screws to make them air / water tight.

All soil pipes shall be carried up above the roof and shall have a wire baboon guard or a
cowl as specified.

HEIGHT OF VENTILATION PIPES: - All soil pipes shall be carried up above the roof and
shall have sand cast iron terminal guard. The ventilaling pipe or shaft shall be carried to a
height of at least 1 mtr. above the outer covering of the roof of the building or in the case of a
window in a gable wall or a dormer window it shall be carried up to the ridge of the roof or at
least 2 metres above the top of the window. In the case of a flat roof 1o which access for use is
provided, it shall be carried up to a height of at least 1 mtr. above the parapet or 2 metres above
the roof whichever is greater and shall not terminate within 2 metres measured vertically from
the top of any window or opening which may exist up to horizontal distance of 5 metres from
the vent pipe into such building and in no case shall be carried to a height less than 3 metres
gbove plinth level.

Where ventilating pipes are carried in pipe shafts, the shaft shall be of a minimum size of
| metre x 1 metre. If shafls are also used to give light and air to rooms, the ventilating pipe
must be carried to a horizontal distance at roof level of not less than 5 metres from the side of
the shaft. The payment for the shaft be made separately.

The pipes above the parapet shall be secured to the wall by means of M.S. stay and
clamps as explained below.

M.S. STAYS AND CLAMPS: - Sand cast iron pipes above parapet shall be fixed with M.5.
clamps and stays. The clamps shall be made from 1.5mm thick M.S. flat of 32 mm width, bend
to the required shape and size to fit tightly on the socket, when tightened with screw bolts. It
shall be formed of two semi circular pieces with flanged ends on both sides with holes to fit in
the screw bolts and nuts, 40 mm long, The stay shall be minimum one meter long of 10 mm dia
M.S. bar. One end of the stay shall be bent to form a hook to be fixed with the clamps by means
of bolt and nut em x 10 em x 10 cm in 1:2:4 mix. The concrete shall be finished to match with
the surrounding surfaces.

OTHER DETAILS: - The connection between the main pipe and branch pipes shall be made
by using branches and bends with access door for cleaning.

Floor traps shall be provided with 25 mm dia puff pipe where length of the wastes is more
than 180 cm or the floor trap is connected to a waste stack through bends.

The waste from lavatories, kitchens, basins, sinks, baths and other floor traps shall be
separately connected 1o respective waste stack of inspection chamber / upper floors. The waste
stack of lavatories will be connected directly to manhole while the waste stack of others shall
separately discharge over fully trap.

Every starting manhole shall have a 100 mm sand cast iron vent, terminating at | mir
above the parapet of the building.

The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than
one branch from water closet / sink are connected with the soil pipe and discharge into it, anti-
siphonage from the lowest one should pass through the wall and be carried up outside the
building parallel to the soil pipe to a point 1.5 metres minimum above the highest branch. It can
then be connected to the soil pipe or it can be carried in dependently. The anti-siphonage pipes
of all the intermediate floors, water closets should be joined with the main anti-siphonage pipe.
The ventilating pipe shall have internal diameter of not less than 50 mm in all parts and shall be
connected with arm of soil pipe on trap through a 45 degree branch, at a point not less than 7.5
cm and not more than 30 cm from the highest part of the trap and on the side of the water seal
which is nearest to the soil pipe the jointing shall be done according to the specification for
piping materials used in soil, vent or waste pipes.

Joints shall be filled land caulked as described under sub-head “water supply”. The
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depth of lead from the lip of the pipe socket shall be 25 mm.

TESTING: - All sand cast iron pipes and fittings including joints shall be tested by a
smoke test to the satisfaction of the Engineer-in-charge and left in working order after
completion. The smoke test shall be carried out as stated under.

Smoke shall be pumped into the pipe at the lowest end from a smoke machine, which
consists of a bellow and burner. The material usually burnt is greasy cotton waste, which gives
out a clear pungent smoke, which is easily detectable by sight as well as by smell if there is
leakage at any point of the drain.

PAINTING: - All the sand cast iron pipes and fittings shall be painted with colours with
two coats of paint over a coat of primer on exposed surfaces as directed by the Engincer-in-
charge. Besides, the sand cast iron pipes and fittings shall be painted with a coat of coal tar to
the inside surfaces before laying and jointing of pipes and fittings. The specification for painting
as described in the relevant sub-heads of Orissa State P.W.D. specification and revised from
time to time shall apply in this case also.

EITTINGS:
The requirement of jointing materials like cement, gasket for Hard Cast Iron pipes
and fittings is indicated in the table below.
TABLE
Table showing the requirement of jointing materials for HCI building pipes and
fittings.
1. REQUIREMENT OF LEAD AND
GASKET CEMENT FOR JOINTING
H.C.l. PIPES (EACH JOINT)

Dia of pipe lead in Gasket Cement in
In mm Kg. In Kg(same for
Ke
. Lead and cement
Joints)
100 1.2 013 0.12
50 0.36 0.06 0,06

A Sanitary Ware & Allied Fittings:
1. General:

All sanitary fixtures and their allied fittings should be of first quality, manufactured by
reputed manufacture Hindware/ E.LD. Parry Ltd./Nycer /Madhusudan ceramics or equivalent.
These should be approved by the consultant / Engineer-in-charge before use.

2. Squatting pattern W.C. pan (Orissa patiern Closets):

The water closets shall be of vitreous china of specified size and pattern, integral flushing
rim. It shall have the flushing inlet at the back. The Orissa closets should be of approved quality
confirming to 1: S: 8: - 2556(part-111).

The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped towards
the pan in a workmanship like manner. The closet shall be fixed an a proper cement
concrete base of 1:3:6 proportions, taking care that the cushion is uniform and even
without closet, to receive the specified thickness of the floor finishing. The joint between
the closet and the P.V.C. (S.W.R.). Trap shall be made with W.C. ring and rubber lubricant
and shall be of leak proof.

3. Wash Hand Basin:

The wash hand basin shall be of the white vitreous china of approved quality, make and
brand 1.S.I. marked. It shall be one-piece construction with an integral combined overflow.
The size of the basin shall be specified. Each basin shall be provided with one 15mm dia C.P.
Brass pillar Tap, 32mm dia C.P waste C.P. chain and rubber plug. unions, joints, C.P. Bottle
trap casted PVC waste pipe complete in all respects of approved quality.

The basin shall be supported on a pair of R.S. or C.] cantilever brackets (built in typejm
embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to the
required shade with two coats of synthetic enamel paint over coat of priming. The waste of the
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basin shall discharge into a floor trap or channel through bottle traps PVC waste pipe as
specified. One 32mm dia C.P. bottle trap is to be fixed to the waste of the basin, & the outlet of
the bottle trap is to be connected to the waste pipe, to discharge the waste to the foresaid floor
trap. The inlet connection to the basin shall be made with 450mm long 15mm dia heavy type
P.V.C. connection pipe.

4 Kitchen Sink:

Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of white
vitreous china or fire clay as specified and of approved quality, make and brand, confirming to
1.5.S. It shall be one-piece construction with integral combined overflow. The size of the sink
and drain board shall be specified.

Each sink shall be provided with 1Smm dia C.P. brass, Bib Cock, long body 40mm C.P.
waste with overflow C.P chain and rubber plug, unions etc. , complete in all respects as
specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.1. cantilever brackets (built in type)
embedded or fixed in position in the wall by cement concrete M20. The brackets shall be
painted to required shade with two coats of approved synthetic enamel paint over a coat of
priming. The waste should discharge into a floor trap or channel. The waste pipe should be
40mm dia PVC pipe jointed to the waste of the sink with a brass union nut.

5 Standing Urinals
The urinals shall be flat pattern lipped front basin of required dimension of
white/coloured vitreous china and one piece construction with internal flushing box, rim of an
approved make and brand as specified. It shall be fixed in the position by using wooden plug
embedded in the wall with screws of proper size. Each urinal shall be connected to a 40mm dia
PVC waste pipe, which shall discharge into a channel or floor trap. The lip of urinal shall be
kept at 525mm from floor level, while fixing the urinal on the wall.

Where no of urinals are fixed in a line, the distance between the center to center of each
urinal shall be kept 750mm and each urinal should be separated from one to other by a
partition plate. The center-to-center partition plates shall be kept 750mm.

The partition plates shall be of one-piece kota stone plates, cut 1o size or partition wall
and front corners rounded. The partition plates are embedded in wall with cement concrete and
finished smooth. The bottom of the partition plates should be kept 500mm above floor level
and top should be kept at 1250 mm above floor level. The plates should project 600mm from
wall surface. The width of the plates should be embedded inside the wall and should not be
less than 100mm. The thickness of the plates shall be minimum of 25 mm to 32 mm.
Thickness of partition wall should be limited to 150mm including smooth surface finishing.

For flushing the urinals each urinal shall be, connected with one 20mm dia G.1. Pipe
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted
into the inlet of the Urinal and jointed with jute and putty where as the other end is connected
either with a tee or hend with water pipe line fixed on the wall horizontal above the urinals. In
cach 20mm dia flush pipe, one 20 mm dia gunmetal gate valve angle stopcock to be fixed. By
opening this valve, the water will flow 1o the rims of urinal through the inlet pipe and flush the
urinal.

After flush, the valve can be closed to avoid wastage of water. One 40mm dia P.V.C.
waste pipe shall be connected to the waste of each urinal, to discharge the waste into the
channel or trap. One end of this waste pipe shall be made a cup size to fit into the projected
waste and tightened with screws and waste clamp.

1. Sguatting Urinal Plates:

The urinal plates shall be of white glazed vitreous china with integral flushing rim of
size 450mm X 350mm of approved make and brand as specified. There shall be white vitreous
channel with stop and outlet pieces in the front. These plates shall be fixed on C.C. at 75mm to
100mm above floor level.

For flushing arrangement, one 25mm dia G.1. common water pipeline (minimum size)
shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.1. Branch pipe shall
be taken down upto 12mm from floor level just at the center of each plate, in which one 20mm
dia gate valves is fixed at 1500mm above floor level. At 1200m heights, the 20mm dia flash
pipe shall be divided into two branches with a tee and fixed horizontal. 300mm on either side
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and then with the help of elbows, both the branches shall be taken downward and connected to
the inlets of the urinal plates at floor level. By operating the valve as above, the water will rush
into the rims of the urinal plate and flush it.

Where there are number of Urinals fixed in a ling, each Urinal should be separated by a
partition plate fixed in the centre of two Urinal Plates. The centre 1o centre distance of the
partition places shall be kept 750mm minimum.

The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, cut to
sizes and front corners rounded. The plates are embedded in wall with cement concrete and
finished smooth. The bottom of the partition plates wall shall be kept flushed to Urinal top
level, the tap level shall be kept at 1200mm from the Urinal Plate top and the projection form
the wall shall be 600mm. The width of the plate to be embedded inside the wall should not be
less than 100mm.

MIRROR:
Materials: - The mirror shall be of superior glass with edges rounded off or levelled as
specified. It shall be free from flaws, speaks or bubbles. The size of the mirror shall be 60 mm

« 45 mm unless specified otherwise and its thickness shall be not less than 6mm.

The glass for the mirror shall be uniformly silver plated at the back and shall be free
from silvering defects,

Silvering shall have a protective uniform covering of red lead pain.

Fixing: - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and
shall be fixed on the position by means of CP brass screws and CP brass washers, over rubber
washers and wooden plugs firmly embedded in the wall. CP brass clamps with CP brass
screws may be alternative methods of fixing where so directed. Chromium plating shall be of
grade “B” type conforming to IS 1069-1958 or as revised from time to time. Unless specified
otherwise, the longer side shall be fixed horizontally. The height of the bottom edge of the
mirror shall generally be 120 cm above the floor level unless otherwise specified.

Glass shelfl unit

The shelf shall be of glass of best quality with edges rounded off, and shall be free from flaws,
speaks or bubbles. The size of the shelf shall be 60 cm x 120 em. Unless otherwise specified
and thickness not less than 6 mm. The shelf shall have CP brass guardrail resting on rubber
washers on the glass plate and CP brass brackets which shall be fixed with CP brass screws to
wooden plug firmly embedded in the walls. Chromium plating shall be of grade “B” type
conforming to IS 1068-1958 or as revised from time to time. The height of the glass shelf
above the floor level shall be 115 cm unless otherwise specified.

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that I/We* am/are® related/not related (*) to any officer of PR & DW

Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the PR & DW Department, Govt. of Orissa. [/We* am/are* aware that,
if the facts subsequently proved to be false, my/our® contract will be rescinded with forfeiture of

E.M.D and security deposit and [/We* shall be liable 10 make good the loss or damage resulting from
such cancellation.

1//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*} - Strike out which isnot applicable Signature of the

Tenderer Date:-
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SCHEDULE-B

CERTIFICATEQF EMPLOYMENTOFUNEMPLOYED

GRADUATE ENGINEER/ DIPLOMA HOLDERS
(for Super class / special class / A class contractors only)
| { We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

SL | Name of Qualificatio] Date of Monthly | Whether | If they are superannuated /

MNo. | Engincering | D Appointment | emolument | full time | retired [  dismissed or
personnel engageme | removed personnel  from
appointed for nt and state Govtd Central Gowi.f
supervising continuo | Public Sector Undertaking /
contraclor™s us. private Companies and  or
work with any one ineligible for
address, Giovernmeni service,

1 2 k] 4 A & 7

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection;

Signoture of the tenderer.
[Date:-
Schedule-C
ANN |RE —
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYEDON THE CONTRACT WORK
(MINIMUM REQUIREMENT)
SL No. List of plants and cquipments Total Marks
o1, Truck/Tipper 2
0z, Conerete Mixture 2
03. Generator (SKy) 1
04. Plate Vibrator 2
05 Needle Vibrator 2
06 Cenlring & shuttering matrials. A
07 Water Tenker 2
0% Except if any
Total:=

Contractor
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WORK EXPERIENCE

SCHEDULED

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of Muine of Contraci Major Stipulated date of Value of work sctually Heasons for
Employer | Locution snd Price in e of Commencement/ execuied during lasi 5 delay in
Name of Indian Works comipletion of the Mnanclal year stnriimg/ -
Work Rupeea Work ns per - completion
Agreeme Agreement, Financial | Value amy.
nl Ma. year
1 2 3 4 5 T 9

Note:- The above information is to be certified by the Engineer in Charge / Employer not bellow the rank
of Executive Engineer.

% o) [Is the tenderer currently involved

in amy litigation reluling 1o the work.

by If yes: givie details:

2 ) Has the tenderer or any of its

consliluent partners. been debamed!

expelled by any agency in India during the last 5 years

Yes /MNo

Yes /! No
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3 #) Has the tenderer or any of its constituent Yes /Mo
parmers failed 1o perform on any conract work in
Indis during the lisi § years
b) 1 yes, give details:
Note:
If any information in this schedule is found 1o be incomect or coneealed, qualification application will be summarily be
rejected.
Signature of the contractor
SCHEDULE -F

(To be submitted in original in legal stamp paper)

|. The undersigned, do hereby certify that all the statements made in the required attachments are
true and correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any
road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer

Mame of Firm

Date:

SCHEDULE -G

Existing commitments and ongoing works

Descriptionof | Place & | Contract NoJ Name & | Value  of | Stipulated | Value  of Anticipated

works State Address of | Contract period  of | works datec ol
Employer | (Rs. Lakh) | Completion | remaining to enmpletion
be completed
(Rs. Lakh)
] ] 3 E] 5 [ il ]
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* Attach Certificate(s) from the Engineer ~in-charge

Schedule-H
Form of Bid Security Declaration
Name OFf the Work—
Date;
Bid Identification No.
To

(Fill up the complete name and address of the Authority/Employer/Tender Inviting Authority)
We, the undersigned declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid Security
Declaration.

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our empanelment and /
or suspend/prohibit/debar/blacklist from participating in bidding in any contract of the State for a
minimum period of 180 days, if we are in breach of our obligation(s) under the bid conditions,
because we:

(a)Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of Bid or
any extended date provided by us; or
(b)Having been notified of the acceptance of our Bid by the Employer prior to the expiry date the bid
validity in the Letter of Bid or any extended date provided by us,
() Failure of use to furnish the Performance Security and Additional Performance Security, if
required in accordance ITB/Terms of the Bid Document, or
{ii) Fail to agree to the decisions of the contract negotiation meeting or
(iii) Failure refuse to execute the Contract.

3. We understand this Bid Security Declaration shall expire, if we are not the successful Bidder, upon the
earlier of your notification of the name of the successful Bidder through award of contract; or after the
expiry date of the Bid validity.

Mame of the Bidder

Name of the person duly authorized to sign the Bid on behalf of the Bidder

Title of the person signing the Bid

Signature of the person named above

Date signed day of

o In the case of the Bid submitted by joint venture specify the name of the Juint Venture as Bidder
«  Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid.

[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all
members to the Joint Venture that submits the Bid]

First Party | Sri/Smtiaiee SRRy T I [, A 3 SR S SO T . At/ PO, [ Dist-
sevessasiseanee |Hereinafter called the First Part)
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AND
Second Party | SA/SmL.....oovcieismerersnsinnes . Aped L. YER SO L e , At/ P.O. / Dist-
............... {(Hersinafler called the Second Part) having H.T. / L.T. license registration No............ valid up to .o

AND WHEREAS the First Party of 1° part is the managing partner of ..........cooomeiie

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.L portion for the tender work,

..................................

AND WHEREAS the Second Party accepted the offer of First Party.
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.L. works, if the tender is awarded to First Party.
2} That, the Second Party shall fulfill all the E.1. works as per the tender schedule by instruction of Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.L works of above said matter.
n witness where of both the party have signed in presence of
WITNESS

W, -

APPROVED for 62 (Sixty-two) pages only
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