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Bid Identification No- 04/ 22-23 of Panchayat Samiti Office, Kotpad  

Tender Call Notice No.  880 /22-23, Dtd.21.02.2022 of Panchayat Samiti Office Kotpad   

 
 

GOVERNMENT OF ODISHA 

PR & DW DEPARTMENT  

COVER – I (Technical Bid) 

 

     BID DOCUMENT 

FOR 

COMPOSITE TENDER OF BUILDING WORKS 

NAME OF THE WORK 

Sl 
No. 

Name of the Tender Work/ Project Estimated Cost Tender Work 
Cost 

1 Construction of IPHS Day Care Sub-Centre 
Building at Chandili  under Kotpad   Block 
of Koraput  Dist. (Civil, EI, PH) for the FY- 
2021-22 

Rs.46,00000/- Rs.31,46,585/- 

2 Construction of NHM -PIP-2022-24 Day Care 
Sub-Centre Building at Bastamba  under 
Kotpad   Block of Koraput  Dist. (Civil, EI, 
PH) for the FY - 2022-24 

Rs.46,00000/- Rs.31,34,245/- 

3 Construction of NHM -PIP-2022-24 Day Care 
Sub-Centre Building at Kotpad  under 
Kotpad   Block of Koraput  Dist. (Civil, EI, 
PH) for the FY - 2022-24 

Rs.46,00000/- Rs.31,32,555/- 
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Government Of Odisha 

OFFICE OF THE PANCHAYAT SAMITI, KOTPAD   

INVITATION FOR BIDS (IFB) 

Bid Identification No. 04 / 22- 23 of Panchayat Samiti Office, Kotpad  

Tender Call Notification No. 880/2022-23 & date. 21/02/2023.  

 

 
The Block Development Officer, Kotpad   on behalf of Governor of Odisha Invites 

Percentage Rate Bids In Double Cover system in conformity with detail Tender call notice 
No. 880/ 22-23 of Panchayat Samiti, Kotpad  , Dated: 21/02/2023 to be eventually drawn 
up in State P.W.D Form P-1 agreement for the execution of the works detail in the table, 
from the class of eligible contractors as mentioned against the work in Column - 4 (four) 
registered with the State Governments and contractors of equivalent Grade/ Class 
Registered with Central Government/ MES/ Railways/ CPWD for execution of civil works. 
The proof of registration from the appropriate authority shall be enclosed along with the Bid. 
If successful, the bidder who has not registered under State Government has to register 
under the appropriate registering authority of the State Government of Odisha in appropriate 
class of eligibility before award of the work as per prevalent registration norms of the state. 

The bidders may participate for any bids or all of the following projects. Further, 
bidders are advised to submit separate bids for each project. 

 
 
Sl.No 

 
Name of work 

 
Approximate 
value of work. 

 

Class of 
contractor 

 

Concerned 
office. With 

Head qrs. 

 
E.M.D. (Rs.) 

 

Cost of 

document 

(Tender 

Paper) 

(Rs.) 

 
Period of 

completion. 

1 2 3 4 5 6 7 8 

1.   Construction of IPHS Day Care Sub-

Centre Building at Chandili  under 

Kotpad   Block of Koraput  Dist. (Civil, 

EI, PH) for the FY- 2021-22 

Civil - Rs.31,46,585/ 

EI - Rs. 3,14,659/ 

PH - Rs. 3,55,564/ 

Others:-Rs.7,83,192 

Total Rs.46,00000/ 

 
“B” or “C” 

Class  

 
Panchayat 

Samiti, 

Kotpad   

 
Bid Security 
Declaration 

Rs.31,500/- 

 
6,000/- 

 
4 (Four)  
Calendar 

Months 

2.  Construction of NHM -PIP-2022-24 Day 

Care Sub-Centre Building at Bastamba  

under Kotpad   Block of Koraput  Dist. 

(Civil, EI, PH) for the FY - 2022-24 

Civil - Rs.31,34,245/ 

EI - Rs. 3,13,425/ 

PH - Rs. 3,69,841/ 

Others:-Rs.7,82,489 

Total Rs.46,00000/ 

“B” or “C” 
Class 

Panchayat 
Samiti, 
Kotpad   

Bid Security 
Declaration 
Rs.31,400/- 

6,000/- 4 (Four)  
Calendar 
Months 

3.  Construction of NHM -PIP-2022-24 Day 

Care Sub-Centre Building at Kotpad  

under Kotpad   Block of Koraput  Dist. 

(Civil, EI, PH) for the FY - 2022-24 

Civil - Rs.31,32,555/ 

EI - Rs. 3,13,256/ 

PH - Rs. 3,69,641/ 

Others:-Rs.784548 

Total Rs.46,00000/ 

“B” or “C” 
Class 

Panchayat 
Samiti, 
Kotpad   

Bid Security 
Declaration 
Rs.31,400/- 

6,000/- 4 (Four)  
Calendar 
Months 
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1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in the office of 

the undersigned during the office hours every Day except on Sunday and public holiday till last 

date of receipt of tender papers Interested bidders may obtained further information at the 

same address. 

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security 

Declaration as provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of 

Odisha. The declaration of Schedule- H of Tender Document relating to Bid security 

Declaration also to be attached. Bids must also be accompanied by self-attested Photo copy of 

valid GSTIN, PAN card and valid contract registration certificate, failing which the bid will 

be liable for rejection. 

3. The sale and receipt of the Bid document shall start from Dt. 22/02/2023 to 5 P.M of Dt. 15/03/ 

2023 during office hour in Panchayat Samiti office, Kotpad. 

4. The Sealed tender in complete shape will be received from 22/02/2023 to 15/03/2023 

up to 5.00 PM in the office of the Panchayat Samiti, Kotpad through Registered Post/ 

Speed Post only (Working day only). Tender received by post after the stipulated date 

and time mentioned above will not be considered. Further that No tenders will be 

received by hand or by courier service. The undersigned will not be responsible for 

any delay in postal service. 

5. Bid documents can be Download from official website of Government of Odisha 

(http://www.koraput.nic.in). The bidders who have downloaded the bidding documents from 

the internet site will have to pay the cost of the tender document as indicated in col no. 7 of the 

above table in shape of Demand Draft / Bankers Cheque drawn in any nationalise bank in 

favour of Block Development Officer, Kotpad   payable at SBI Kotpad   in a separate 

envelope marked “Cost of bidding documents downloaded from the internet” with the bid 

document. Authority will not be held responsible, if any portion of the bid document is excluded 

or modified in the downloaded bid documents. 

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on 

payment of an extra amount of Rs. 500/- over the cost of documents. The undersigned will not 

be held responsible for the postal delay if any, in the delivery of the documents or non-receipt 

of the same. 

7. The Bids will be opened on the Dt. 16/03/2023 at 11.30 AM in the office of the undersigned, in 

the presence of the members of tender committee of Panchayat Samiti Office, Kotpad, 

bidders or their authorized agents who wish to attend at the conference hall of Panchayat 

Samiti Office, Kotpad. If the office happens to be closed on the last date of receipt/ opening 

as specified, the bids will be received / opened in the next working day at the same time and 

venue specified in the notification. Other details can be seen in the bidding documents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.koraput.nic.in/
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8.  Additional performance security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, only the successful bidder who has 

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact 

amount as per table below. Additional Performance Security (APS) has to be furnished in 

shape of Term Deposit Receipt pledged in favour of the Block Development Officer, Kotpad   

within seven days of issue of letter of acceptance (LOA), otherwise the bid shall be cancelled 

and the security deposit shall be forfeited. Further proceeding for black listing shall be initiated 

against bidder. 

 

 

 

 

 

 

 

 

 

 

 

 

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an 

affidavit regarding the list of works awarded during the current financial year 2021-22 with 

exemption of EMD along with an application to avail the same for this work and will submit 

copy of original contract license and produce the original license at the time of opening of 

tender, otherwise the tender will be rejected. 

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders 

are within 10% of the rate quoted by the lowest tenderer, for any work, the work may be 

considered for award to him/ them at the lowest tendered rate. The Security deposit at half the 

usual rate may be deposited/realized by/from the Scheduled Caste or Scheduled Tribe 

contractors coming under categories up to “B” class only as against the permissible percentage 

under Rule 13 of the PWD contractor’s regulations rules. 

11. If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be 

rejected and the tender shall be finalized basing on merit of the rest bids and if more than one 

bid is quoted at 14.99% (decimal up to 2 nos. will be taken for all practice purpose) less than 

the estimated cost, the tender accepting authority will finalize the tender through transparent 

lottery system in presence of bidder or their representatives. 

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender 

about the authenticity of the tender documents including E.M.D. The conditional tender will not 

be accepted on any circumstances by the authority. 

13. The Technical and Financial bid documents should be sealed separately superscribed 

as “TECHNICAL BID” & “FINANCIAL BID” both technical & financial bid envelops shall be 

sealed in a outer envelope and superscribed with the name of work & bid identification no. 

14. The percentage quoted in the tender without mentioning excess or less shall be treated 

as excess. 

15. The agency bidding for the work put of this notice, shall have to mention percentage of 

excess/less (both in words & figure) over the amount put to tender required by him in the 

prescribed format at the end of the bill of quantity. In the event of discrepancies the words & 

figure, the percentage quoted in words will count. 

16. Validity of tender shall be 90 days from the date of opening of tender. 

Amount of Additional Performance Security 

Sl. 

No 

Range of Difference between 

the estimated cost put to 

tender and Bid amount 

Additional Performance Security to be deposited by 

the successful bidder 

I.  Below 5% No Additional Performance Security 

II.  From 5% and above and 

below 10% 

50% of (Difference between estimated cost put to 

tender and Bid Amount) 

III.  From 10% and above 150% of (Difference between estimated cost put to 

tender and Bid Amount) 

 tender and Bid Amount) 
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17. Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice 

Board & will publish in the website (http://www.koraput.nic.in)only. 

18. The authority reserves right to reject/cancel any or all the tenders without assigning any 
reason thereof. 

 Sd/-Sd/- 

      Block Development Officer, Kotpad                                                                                                           

Memo No. 881/23        Date:21/02/2023 

Copy submitted to the Secretary I & PR Dept. GoO for favour of kind information/copy 
submitted to the NIC, Bhubaneswar/ copy submitted along with DTCN (Soft copy) to DIO, NIC 
Koraput with a request to display the bid document in the website from Dt. 21/02/2023 to Dt. 
15/03/2023 up to 5.00 P.M 

     Sd/- Sd/-S Sd/- 

Block Development Officer, Kotpad    
Memo No. 882 /22        Date:21/02/2023 

Copy submitted to the Deputy Director and Deputy Secretary to Government of Odisha, 

I&PR  Department , Odisha , Bhubaneswar with request to get it published in  one leading 

Oriya Daily and One no of Local English Daily News Paper at an early date for wide Circulation  

of the Tender Call Notice (The total price for publication may kindly limited to Rs.12,000/-). 

Complimentary Copy of the News Paper containing the Tender Call Notice may be sent to this 

office for reference and record. 

 Sd/-S/-  Sd/- 

Block Development Officer, Kotpad 
d/- Sd/- 

Memo No. 883/23        Date:21/02/2023 
 Copy submitted to the District Information & Public Relations Officer, Koraput / Chief 

Construction Engineer, Lower Suktel Project Koraput / Executive Engineer (R&B) Division, 
Koraput & Jeypore / R.W. Division, Koraput,Jeypore  & Sunabeda / Irrigation Division, Koraput / 
M.I. Division, Koraput / P.H. Division Koraput / WESCO, Koraput / ADM, Koraput / CDM & PHO, 
Koraput / All Sub Collectors of Koraput District / All B.D.O.s/ All Tahsildar’s under Koraput, 
District Office Notice Board for information and wide circulation.     

        Sd/-  Sd/-S 

Block Development Officer, Kotpad   
Memo No. 884/23        Date:21/02/2023 

Copy submitted to the Collector & DM, Koraput for favour of kind information. 

         Sd/-SSd/- Sd/- 

Block Development Officer, Kotpad   
Memo No.    885/21        Date:21/02/2023 

  Copy submitted to the CDO-cum-EO, Zilla Parisad Koraput for favour of kind information.         

Sd/-          Sd/  -Sd/-S 

Block Development Officer, Kotpad    
Memo No. 886/23        Date:21/02/2023 

   Copy to PA to Superintendent of Police, Koraput for kind information of SP, Koraput / 
Copy to Inspector-in-charge PS Kotpad / SDPO, Kotpad   for information and necessary action. He 
is requested to kindly arrange police force in the office of the undersigned for smooth 
completion of the tender process on above dates.  

  Sd/-S/-   Sd/- 

Block Development Officer, Kotpad    
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Memo No. 887/23        Date:21/02/2023 

Copy to Addl PD (Tech), ZP Koraput/ Assistant Engineer NHM of ZP, Koraput for 
information and necessary action. 

 

 /- Sd/-S    Sd/- 

Block Development Officer, Kotpad   
Memo No. 888/23        Date:21/02/2023 

Copy to Accounts Officer/ Section Officer/Dev. Section/Computer 
section/AEE/AE/JE/JPTA O/O Panchayat Samiti Kotpad   for information and necessary action. 

         SdSd/-S/-  Sd/- 

                                                                             Block Development Officer, Kotpad   
Memo No. 889/23        Date:21/02/2023 

 Copy to Office Notice Board of Panchayat Samiti / Tender File concerned. 

  Sd/Sd/-S- Sd/- 

       Block Development Officer, Kotpad   
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CHECK LIST TO BE ENSURED BY THE BIDDER 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 

No. 

 

Particulars 

Reference to 

Clause 

Whether furnished Ref. To  

Page No. Yes No 

1.  Cost of tender paper Rs. 6,000/- DTCN   Page No. 2  

2.  All the EMDs requirements 

mentioned in the DTCN shall be 

Guided as per (Bid security 

Declaration as per Schedule-H) Vide 

OM No. 5984 Dt.27.04.2021 of works 

department. 

DTCN 

Clause – 2 

& 

Schedule-H 

  Page No. 2 & 68 

3.  Additional Performance Security in 

case the bid price/ rate is less than 

the estimated cost put to tender as 

per OM No.4559 Dt.5.4.2021 of 

Works Department, Govt of Odisha. 

DTCN 

Clause - 8 

  Page No. 3 

4.  Copy of valid Registration Certificate DTCN - 2 

Clause – 2 

 

  Page No. 3 

 

5.  Copy of GST & GSTIN Regd. 

Certificate. 

DTCN 

Clause - 2 

  Page No. 3 

6.  Copy of PAN Card DTCN 

Clause - 2 

  Page No. 3 

7.  No Relation Certificate in Schedule-A DTCN 

Schedule - A 

  Page No. 61 

8.(a) Information regarding current 

litigation, debarring/ expelling of the 

tender or abandonment of the work 

by the tenderer 

DTCN 

Schedule - E 

  Page No. 65 

    (b) Affidavit in legal stamp paper DTCN 

(Schedule-F) 

  Page No. 66 

9 Similar Nature of Work DTCN 

(Schedule-D) 

  Page No. 64 

10 Qualification of key personnel 

engaged. 

DTCN 

(Schedule-B) 

  Page No. 62 

11(a) List of plant and equipment with the 

contractor 

DTCN 

(Schedule-C) 

Annexure - I 

  Page No. 63 

    (b) Apart from the above the contractor 

shall have to arrange other 

machineries of any required for the 

work 

DTCN 

(Schedule-C) 

Annexure - II 

  Page No. 63 

12 Registration certificate PAN Card, 

Valid GST for execution of composite 

work. For verification purpose.  

DTCN Clause 

(IFB) 

  Page No. 10 

13 Existing commitments and ongoing 

works. And MoU for Electrical 

DTCN 

(Schedule-G&I) 

  Page No. 67 & 

69 
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CONTRACT DATA 

 

A. GENERAL INFORMATIONS 

Sl No. Item Details 

1.  Bid Identification No. 04/ 2022-23 of Panchayat Samiti, Office Kotpad   

2.  Name of the Work 1. Construction of IPHS Day Care Sub-Centre Building at 
Chandili  under Kotpad   Block of Koraput  Dist. (Civil, 

EI, PH) for the FY- 2021-22 

2.Construction of NHM -PIP-2022-24 Day Care Sub-
Centre Building at Bastamba  under Kotpad   Block of 
Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24 

3. Construction of NHM -PIP-2022-24 Day Care Sub-

Centre Building at Kotpad  under Kotpad   Block of 
Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24 

 

3.  Officer Inviting Tender Block Dev. Officer, Kotpad   

4.  Executive Engineer 
concerned with Head 
Quarter authorized as 
Engineer-in-Charge of the 
work 

Addl.PD(Tech) DRDA, Koraput 

5.  Accepting Authority Block Dev. Officer, Kotpad   

6.  Executing Authority Block Dev. Officer, Kotpad   

7.  Estimated Cost : Project Estimated Cost Tender Cost 

Construction of Day 

Care Sub-Centre 

Building at Chandili   

Rs.46,00000/- Rs.31,46,585/- 

Construction of Day 

Care Sub-Centre 

Building at Bastamba   

Rs.46,00000/- Rs.31,34,245/- 

Construction of Day 

Care Sub-Centre 

Building at Kotpad   

Rs.46,00000/- Rs.31,32,555/- 
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B. BID INFORMATION 

8.  Intended completion period/ 
Time period/ assigned for 
Completion 

04 (Six) Calendar Months 

9.  Last Date & time of submission of 
Bid 

Time: 5.00 P.M. Date: 15/03/ 2023 

10.  Date of opening (Cover- I) Time: 11.30 A.M. Date: 16/03/2023 

11.  Cost of Bid Document (as per Cl No. 7 of Table), Page- 2  
I Amount Rs.6,000/- 

12.  Bid Security 
I Bid Security Declaration as per Schedule-I) vide F.D.OM No. 5894 Dt. 

27.04.2021 
13.  Bid validity period 90 days 

14.  Currency of Contract Indian Rupee 

15.  Language of Contract English 

16.  Similar Nature of work. Similar Nature of work means experience in 
Building works. 

 

 

 

 

 

Instruction to Bidders 

(Relevant clauses in the DTCN/ Bid document shall be 

superseded) 

A. GENERAL 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 
 

1.1. The authority belonging to the major discipline is competent to invite tender of 

composite bids. He will also nominate the Block Dev. Officer, Kotpad   who will 

deal with all matters relating to the bids in the invitation of bids. 

1.2. The contractor shall comply with the provisions of the Apprentices Act 1961, and 

the rules/ amendments issued there under from time to time. If he fails to do so, 

it will be considered a breach of the contract and the Block Dev. Officer, Kotpad   

may in his discretion without prejudice to any other right or remedy available in 

law, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said 

Act. 

1.3. The contractor shall be deemed to have satisfied himself as to the correctness 

and sufficiency of the Tender and of the rates and prices quoted in the Bill of 

Quantities, all of which shall, except in so far as it is otherwise provided in the 

Contract, cover all his obligations under the Contract (including those in respect 

of the supply of goods, materials, plant & services or of contingencies for which 

there is a Provisional Sum) and all matters and things necessary for the proper 

execution and completion of the work and the remedy of any defects therein. 
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1.4. The successful bidder shall complete the works by the intended completion date 

specified in the Contract data. 

1.5. Throughout these bidding documents, the terms “bid and tender” EMD and Bid 

Security and their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are 

synonymous.  

1.6. In case the tender for composite work includes in addition to main work/ building 

work all other ancillary works such as sanitary and water supply installations, 

drainage installation, electrical work, horticulture work, roads and paths and gate 

works in dams and canals etc., the bidder apart from being a registered civil 

Contractor of appropriate class must associate himself for the said work with 

agencies of appropriate class those who is eligible to tender, electrical and 

horticulture works in the composite tender. Intending purchasers are required 

to produce documents viz. Contractor Registration Certificate, Pan card, Valid 

GST, of self and the contractor with whom associated for execution of 

Composite work for verification purpose in the later stage. Furnishing copy of 

such documents is mandatory along with the tender documents otherwise, his/ 

her bid shall be declared as non-responsive and thus liable for rejection. The 

Successful lowest Bidder is required to produce the originals of all the 

documents in the office of Block Dev. Officer, Kotpad   for verification within 5 

(five) days of opening of the financial bid. In the eventuality of failure on the 

part of the lowest successful bidder to produce the original documents, he will 

be debarred in future from participating in tender for 3 years and will be black 

listed by the competent authority. In such a situation, successful L-2 bidder will 

be required to produce his original documents for consideration of his tender at 

the negotiated rate equal to L-1 bidder. The Successful bidder who has quoted 

less bid price/ rates than the estimated cost put to tender shall have to furnish 

the exact amount of differential cost i.e. estimated cost put to tender minus the 

quoted amount as Additional Performance Security (APS) in shape of TDR in 

favour of the Block Dev. Officer, Kotpad  / Bank Guarantee in favour of the 

Block Dev. Officer, Kotpad   from any Nationalized/ Schedule Bank in India 

Counter guaranteed by its local branch at Kotpad   within 7 (Seven) days of 

issue of letter of acceptance (LOA) by the Block Dev. Officer, Kotpad   to the 

successful bidder otherwise the bid of the successful bidder shall be  cancelled 

and the EMD/ Bid Security shall be forfeited. Further processing for blacklisting 

shall be initiated against the bidder. 

2. ELIGIBLE BIDDERS 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for 

Bids registered with the State Governments and Contractors of Equivalent 

Grade/ Class Registered with Central Government/MES/Railways for 

execution of civil works. The Bidders are required to enclose the proof of 

registration license from the registering authority.  Contractors not registered 

with Government of Odisha, can participate in tender but have to subsequently 

register themselves with the appropriate registering authority of the State 

Government before award of work as preregistration norms of the state. 

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant 

Engineer/ Under Secretary and above in the State Government of Odisha in 

the concerned Department, he shall inform the same in the bid mentioning the 

exact details in a covering letter along with the tender, failing which his bid will 
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not be considered. Also, if the fact of relationship subsequently comes to light, 

his contract will be rescinded. The bid security or the performance security will 

be forfeited and he shall be liable to make good any loss or damage resulting 

from such cancellation. In case the bidder has no relationship with any of the 

officers mentioned above he shall have to furnish with his bid a certificate. 

2.3. He shall also intimate the names of persons who are working with him in any 

capacity or are Subsequently employed by him and who are near relatives to 

any gazette officer in the concerned department. Any breach of this condition 

by the contractor would render him liable for penal action for suppression of 

facts. 

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of 

Odisha is allowed to work for contractor for a period of two years after his 

retirement from Government service, without prior permission of the 

Government of Odisha in writing. Such a contract is liable to be cancelled if 

either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of Odisha as 

aforesaid before submission of the tender for engagement in the contractor’s 

service. 

3. QUALIFICATION CRITERIA: 

3.1 The bid shall include following information and documents: 

 
a. Copy of valid contractor’s registration certificate, PAN card, GST of self and 

the Contractor with whom associated for execution of Composite work should 

accompany the technical bid. 

b. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 

signatory. 

c. The contractor or his identified sub-contractor (Permissible in case of 

Composite bids only) should possess and furnish required valid license, PAN, 

GST for executing the electrical installation works/ mechanical works/ building 

electrification works. 

d. Details of work under progress. 
e. Details of work for which bid submitted. 
f. The detailed list of plant and machineries to be employed by the bidder for use 

in this work is to be furnished as required Schedule-C 

3.2 The Bidders are subject to be disqualified if they have 
a. Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements. 

b. Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

c. Participated in the previous bidding for the same work and had quoted 

unreasonable prices and could not furnish rational justification to the Engineer-

in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 
e. Been black listed/ suspended by the competent authority. 



P a g e  | 12  Email ID :ori-kotpad@nic.in  

Contractor  Block Dev. Officer, Kotpad  

4. ONE BID PER BIDDER 

4.1 Each bidder shall submit only one bid for one work. A bid is said to 

be complete if accompanied by cost of bid document and appropriate 

bid security. 

5. COST OF BIDDING: 

5.1  The bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Block Dev. Officer, Kotpad   will in no case be responsible 

and liable for those costs. 

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 

Conveyance. The rates of item basing on which estimated cost has been 

derived are excluding GST on different components to arrive at such rates. 

GST as applicable on Works Contract shall be paid over the bill amount at the 

time payment of bill. 

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be 

considered as per latest Govt. Circular. 

5.4 The successful bidder shall make his own arrangement for all materials unless 

otherwise specified in the conditions of contract. 

6. SITE VISIT 

 (Revised/ substituted as per Works Deptt. Office Memorandum No.12366 

Dt.8.11.2013) 

6.1 Every bidder is expected before quoting his rate to inspect the site of 

proposed work. The bidder should also inspect the quarries and approach 

roads to quarries and satisfy himself/themselves about the quality and 

availability of materials. In every case the materials must comply with the 

relevant specifications. Complaints in future date that the availability of 

materials at quarries has been misjudged cannot be entertained. Bidders 

are advised to satisfy themselves before submitting their tenders as to the 

nature of the ground and sub-soil (so far as practicable), the form and 

nature of the site, the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A Bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. The 

Bidder shall be responsible for arranging and maintaining at his own cost 

all materials, tools & plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by 

a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications 

of the work to be done and of conditions and rates at which tools and 

plant, etc. will be issued to him by the Government and local conditions 

and other factors having a bearing on the execution of work. 
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6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports 

referred to in the Contract Data, supplemented by any information 

available to the bidder. 

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the 

Contract Data on requisition by the intending Bidder. 

B. BIDDING DOCUMENTS 

 

7. GENERAL INSTRUCTIONS: 

1) The description of the work is as mentioned under Invitation for Bid. 
2) The bids by the Tender Inviting Officer shall consist of general arrangements 

drawings or typical sections of the project. Bidder may be seen these drawings 

and take out the print for detail study. Any other drawings and documents 

pertaining to the works available with the officer inviting the Bid will be open for 

inspection by the bidders. The bidder is required to study all the documents for 

preparation of his bid. It is assumed that while participating in the bid, the 

bidder has referred all the drawings and required data given in the Bid. 

Seeking any revision of rates or backing out of the bid claiming for not having 

referred to any or all documents provided in the Bid by the Officer Inviting the 

Bid will be construed as plea to disrupt the bidding process and in such cases 

the bid security shall be forfeited.  

3) The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms and technical specifications, bill of 

quantities, forms, Annexes Schedule and drawings in the Bid Document. 

Failure to comply with the requirements of Bid Documents shall be at the 

bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1 The bidder may clarify any quarries related to tender by attending 

office within the stipulated time before last date and time of receipt of 

tender. 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1 Before the deadline for submission of bids, the officer inviting the Bid may 

modify the bidding documents by issuing addenda. 

9.2 Any addendum / corrigendum thus issued shall be part of the bidding 

documents and shall be notified in the website (http://www.Koraput.nic.in) 

& notice board. 

9.3 The bidders are required to watch the website till last date and time of bid 

submission for any addendum/ corrigendum/ cancellation thereof. Tender 

inviting authority is not responsible for communication failure. 

9.4 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Officer inviting the Bid if also happens 

to be the Block Dev. Officer, Kotpad   with the permission of the higher 

authority may, at his discretion, extend as necessary the dead line for 

submission of bids. 
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C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. 

Bids submitted in any other language shall be summarily rejected. 

11.  DOCUMENTS COMPRISING THE BID: 

11.1  Following documents will be deemed to be part of the bid even if not 
submitted with the bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 
(iii) Conditions of Contract 

(iv) Specifications 
(v) Drawings 

11.2 All the volumes/ documents shall be provided in the website by the Officer 

inviting the bid also. The bidder shall carefully go through the document as 

per DTCN and prepare the required documents and submit the bid. 

A.  Cost of “Bid Document” & “Bid Security” shall comprise 

(i) Cost of Bid Document 

(ii) Bid Security 
B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 
(iii) Certificates, undertakings, affidavits 

 
C. “Financial Bid” shall comprise. 

(i) Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 

12.1 For Item rate tenders the bidder shall fill in rates in figures and should 

not leave any cell blank. 

12.2 In case of percentage rate tender, the bidder shall write his name in the 

space provided in the specified location in the Bill of Quantities (BOQ) and 

write percentage excess or less up to two decimal place only in the 

designated. 

12.3 (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-II by 

inclusion) (Revised/substituted as per Works Deptt. Office 

Memorandum No. 12366 Dt.8.11.2013) 

If the rate quoted by the bidder is less than 15% of the tendered amount, 
then such a bid shall be rejected and the tender shall be finalized basing on 
the merits of rest bids. But if more than one bid is quoted at 14.99% 
(Decimals up to two numbers will be taken for all practical purposes) less 
than the estimated cost, the tender accepting authority will finalize the 
tender through a transparent lottery system, where all bidders/ their 
authorized representatives, the Block Dev. Officer, Kotpad   and D.A.O will 
remain present. 

12.4 The bidder shall bid for the whole works as described in the Bill of 

Quantities. The Estimated Cost is excluding GST and including CESS, 
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Royalty and Cost of Conveyance. The rates of item basing on which 

estimated cost has been derived are excluding GST on different 

components to arrive at such rates. GST as applicable on Works Contract 

shall be paid over the bill amount at the time of payment of bill. 

12.5 Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the Conditions of Contract basic technical 
design as indicated in the drawing and specification. Conditional offer or 
alternative offers will not be considered in the process of bid evaluation. 

12.6 In the case of any bid where unit rate of any item/ items appear unrealistic, 
such bid will be considered as unbalanced and in case the bidder is unable 
to provide satisfactory explanation such a tender is liable to be disqualified 
and rejected. 

12.7 The contractor shall be deemed to have satisfied himself as to the 

correctness and sufficiency of the Tender and of the rates and prices stated 

in the Bill of Quantities, all of which shall, except in so far as it is otherwise 

provide in the Contract, cover all his obligations under the Contract 

(including those in respect of the supply of goods, materials, plant & 

services or of contingencies for which there is a Provisional Sum) and all 

matters and things necessary for the proper execution and completion of 

the work and the remedying of any defects therein. 

12.8 The contractor shall confirm in all respects, by giving all notices and paying 

all fees, with the provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or 

bye-law of any local or other duly constituted authority in relation to the 

execution and completion of the works and remedying of any defects 

therein. 

(ii) The rules and regulations of all public bodies and companies whose 

property rights are  affected or may be affected in any way by the works. 

13. CURRENCIES OF BID AND PAYMENT: 

The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period 

mentioned in the Contract Data, from the date of opening of tender as specified 

in the notice inviting the Bid. A Bid valid for a shorter period shall be rejected by 

the Block Dev. Officer, Kotpad   as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer 

inviting the Bid may request the bidders to extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be 

made in writing. A bidder may refuse the request without any risk of forfeiture of 

his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his 

bid but will be required to extend the validity of his bid security for the period of 

the extension. 

15. (A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY: 

15.1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned 

under NIT/Contract Data. Bidder intending to participate in the bid shall have to 

deposit their Earnest Money deposit/Bid Security of the amount specified for the 
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work in the table Col. 6 of the Tender Call Notice, failing which the bid will be liable 

for rejection. 

15.2   The Successful bidder who has quoted less bid price / rates than the estimated cost 

put to tender shall have to furnish the exact amount of differential cost i.e. estimated 

cost put to tender minus the quoted amount as Additional Performance Security 

(APS) as below has to be furnished in shape of Demand Draft/ Term Deposit Receipt 

pledged in favour of the Block  Dev. Officer, Kotpad   within 7 (Seven) days of issue 

of letter of acceptance (LOA) by the Block Dev. Officer, Kotpad   to the Successful 

bidder otherwise the bid of the Successful bidder shall be cancelled the EMD/Bid 

Security shall be forfeited. Further proceeding for black listing shall be initiated 

against bidder. 

  The Additional Performance Security shall be in the favour of officer as named in 

Contract Date and shall be valid for a period of 45 days beyond the validity of the bid. 

Revised Amendment has been modified with OM No. 4559, Dt. 

05.04.2021 of Works Deptt. 

 

 

 

 

 

 Bid Security 

 To be submitted Bid Security declaration as per the Office Memorandum No. 5894 

Dt.27.04.2021 of Works Deptt. 

 Additional Performance Security 

 Amount Sl Range of difference between 

Estimated cost put to tender and 

Bid amount. 

Additional Performance 

Security to be deposited by the 

successful bidder. 

  1 Below 5% No additional Performance 

Security. 

  2 From 5% and above and below 

10% 

50% of (Difference between 

Estimated cost put to tender and 

Bid amount. 

  3 From 10% and above. 150% of (Difference between 

estimated cost put to tender and 

Bid amount. 

 

 

15. 3 Combined bid security for more than one work is not acceptable. 

 15. 4 In the case of schedule caste/schedule tribe contractors, Government 

Undertakings, Co-operatives Societies, Diploma or Degree holders in 

Engineering who are registered with the Government of Odisha, the rules 

framed by Government from time to time about Cost of Bid documents, Bid 

security, availing price preference facilities and performance security will 

apply. 

15. 5 The Bid Security may be forfeited 
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a. If the bidder withdraws the bid after opening of the bid but within the period 

of validity. 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for 

not having referred to any or all documents provided in the Bid by the Officer 

Inviting the Bid. 

c. If the Bidder fails to submit the original documents with in the stipulated 

date. 

d. In the case of a successful bidder, if the bidder fails within the specified time 

limit to 

(i) Sign the Agreement 

(ii) Furnish the required Performance Security including additional 

performance security if any. 

15.(B) FORMAT AND SIGNING OF BID: 

a. The bidder can download/ purchasing the tender of his choice and 

undertake the necessary preparatory work offline and submit the 

completed tender at his convenience before the closing date and time of 

submission. The bidder shall only submit single copy of the required 

documents and Price Bid in the bid document. In the Financial bid, the 

bidder cannot leave any figure blank. He has to only write the figures, & 

words. The Bidders are advised to submit the completed Bid document 

well ahead of the last date & time of receipt. 

b. The Bidder shall go through the Bid carefully and list the documents those 

are asked for submission. He shall prepare all documents including cost of 

Bid Document, Bid Security, Declaration form, price bid etc. 

c. (I)    The bidder should sign on all the documents, certificates submitted 

by him, owing responsibility for their correctness. If any of the information 

furnished by the bidder is found to be false/fabricated/bogus, his 

EMD/Bid Security shall stand forfeited and the bidder is liable to be 

blacklisted.   

(II)   However, the Officer inviting the Bid if so desires can ask for legible 

copies or original copies for verification within a stipulated period 

provided such document in no way alters the Bidder’s price bid. If the 

Bidder fails to submit the original documents and Additional 

Performance Security within the stipulated date as defined in tender 

call notice, his bid security shall be forfeited. 

D. SUBMISSION OF BIDS 

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before 
submission of the bid/ tender. 

16.1(II) The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid. The Technical 
bid generally consists of GST, / PAN, Registration Certificates, Affidavits, Joint 
venture agreement along with other required documents as per Instruction to the 
bidder, Works in hand, List of machineries along with any other information 
required by OIT. 

              The financial bid shall consist of the Bill of Quantities (BOQ). 

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the 
specified place without keeping it blank. In the percentage rate tender the bidder 
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quoting zero percentage is valid and will be taken at par with the estimated rate of work 
put to tender. The Successful bidder who has quoted less bid price / rates than the 
estimated cost put to tender shall have to furnish the exact amount of differential cost 
i.e. estimated cost put to tender minus the quoted amount as Additional Performance 
Security(APS) in shape of TDR in favour of the Block Dev. Officer, Kotpad  / Bank 
Guarantee in favour of the Block Dev. Officer, Kotpad   from any Nationalised/ 
Schedule Bank in India Counter guaranteed by its local branch at Koraput within 7 
(Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer, Kotpad   
to the successful bidder otherwise the bid of the successful bidder shall be cancelled 
and the EMD/Bid Security shall be forfeited. Further processing for black listing shall be 
initiated against the bidder. 

(a)  The bidder shall write his name in the space provided in the specified location in 
the Protected Bill of Quantities (BOQ) published by the officer inviting tender. 
The bidder shall write rates in figure only in the rate column of respective items 
without any blank cell in the rate column in case of item rate tender and write 
percentage excess or less up to two decimal place only in case of percentage 
rate tender. 

 (b)  The Bidder should ensure clarity/ legibility of the document submitted by him. 

 (c) The bidder should check whether all relevant documents are attached in bid or 
not. 

 

17. DEADLINE FOR SUBMISSION OF THE BIDS: 

• Bids cannot be submitted after due date and time. The bidder should ensure 
correctness of the bid prior to submission. The bid cannot be opened even by 
the OIT before the due date and time of opening. 

• The officer inviting the bid may extend the deadline for submission of bids by 
issuing an addendum/corrigendum, in which case all rights and obligations of the 
officer inviting the bid & and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

18. LATE BIDS: 

18.1  Bids cannot be submitted after closer specified date and time. 

19. MODIFICATION AND WITHDRAWAL OF BIDS: 

19.1  In the tender, withdrawal of bid is allowed. But in such case he has to write a letter 
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid 
citing reasons for withdrawal in the respective bid before the closure of receipt of 
the bid. 

 E. OPENING AND EVALUATION 

OPENINGOFTHEBID: 

20.1. Bid opening dates are specified in the DTCN or can be extended vide 
corrigendum. These dates are available in IFB i. e, in tender document (DTCN). 

20.2.  In the event of the specified date of bid opening being declared a holiday for the 
Officer inviting the Bid/ Engineer-in-Charge, the bids will be opened at the same 
time on the next working day. 

20.3. The Additional Performance Security shall be verified regarding the genuineness 
of the financial instruments from the concerned banks / Post Offices of branch of 
the banks / post offices. 

20.4. Combined bid security for more than one work is not acceptable.  

20.5. The Successful bidder who has quoted less bid price / rates than the estimated 
cost put to tender shall have to furnish the exact amount of differential cost i.e. 
estimated cost put to tender minus the quoted amount as Additional Performance 
Security (APS) in shape of TDR in favour of the Block Dev. Officer, Kotpad   / Bank 
Guarantee in favour of the Block Dev. Officer, Kotpad   from any Nationalised/ 
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Schedule Bank in India Counter guaranteed by its local branch at Kotpad   within 
7(Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer, 
Kotpad   to the successful bidder otherwise the bid of the successful bidder shall 
be cancelled and the EMD/ Bid Security shall be forfeited. Further processing for 
blacklisting shall be initiated against the bidder. 

20.6. The Technical evaluation of all the bids will be taken up only as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the lowest 
bidder from checking their original documents and if at a later date the bidder is 
found to have misled the evaluation through wrong information, action shall be 
taken against the bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the 
financial bids of the technically qualified bidders shall be opened on the due date 
of opening. Members of the bid opening committee shall open the financial bids for 
the technically qualified bidders. Opening of price bid and evaluation of lowest 
bidder is subject to satisfaction of other qualification information provided in the 
bid. 

i) The Financial Bid will be opened on the notified date & time in the presence of 
bidders or their authorized representative who wish to be present. 

ii) At the time of opening of “Financial Bid”, the names of the bidders whose bids 
were found responsive will be announced. The bids of only those bidders will be 
opened. The remaining bids will be rejected. 

iii) The responsive bidders’ names, the bid prices, the item wise rates the total 
amount of each item, any discounts and withdrawals, and such other details as the 
officer inviting the tender may consider appropriate, will be announced by him or 
his authorized representatives at the opening. 

iv) Special rebate/ discount offers if any shall be declared and recorded first. 

v) The Financial bid of the bidders shall be opened one by one by the designated 
officers. Tender committee members shall sign on each page of the BOQ and 
Comparative Statement. 

vi) The Bidder can witness the principal activities and view the documents for that 
particular work. 

vii) In case of non-responsive tender the office reinventing tender should cancelled 
/re-tender. 

21. PROCESS TO BE CONFIDENTIAL: 

Information relating to the examination, clarification, evaluation and comparison of 
bids and recommendations for the award of a contract shall not be disclosed to 
bidders or any other persons not officially concerned with such process until the award 
to the successful bidder has been announced. Any effort by a bidder to influence the 
officer inviting the bid, processing of bids or award decisions may result in the 
rejection of his bid. The authority inviting bid may reserve the right to accept any 
additional document. The bidder will respond in not more than 7 (Seven) days of issue 
of the clarification letter, for failing which the bid of the bidder will be evaluated on its 
own merit. 

22. CLARIFICATION OF BIDS: 

 To assist in the examination, evaluation, and comparison of bids, the officer inviting 
the bid may, at his discretion, ask any bidders in writing to clarify on the documents 
provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid: - 

i) Bid security is confirmed as NIT. 
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ii) Has submitted legible documents as required for evaluation 

iii) Is substantially responsive to the requirements of the bidding documents. 

23.2(a) During the detailed evaluation of the “Financial Bid”, the responsiveness of 
the bids will be further determined with respect to the remaining bid 
conditions, i.e., priced bill of quantities, technical specifications and drawings. 

       (b) For examination, evaluation and comparison of bids, the officer inviting the 
bid may, at his discretion, ask the lowest bidder. 

       (c)  For clarification of his rates including reduction of rate on negotiation and 
break down of unit rates. 

F. AWARD OF CONTRACT 

24. AWARD CRITERIA: 

a) The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has 
offered the lowest evaluated price. 

b) The Employer shall notify acceptance of the work prior to expiry of the validity 
period by confirmed by registered letter. This letter of acceptance will state the 
sum that the Block Dev. Officer, Kotpad   will pay the contractor in consideration 
of execution completion of the Works by the contractor as prescribed by the 
contract & the amount of Performance Security and Additional Performance 
Security required to be furnished. The issue of the letter of Acceptance shall be 
treated as closure of the Bid process and commencement of the contract. 

c) On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Block 
Dev. Officer, Kotpad  . 

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right 
of accepting the whole or any part of the bid and the bidder shall be bound to 
perform the same at the rate quoted. 

e) The successful bidder registered under other State Government / MES / Railways 
/ CPWD in equivalent rank has to register understate PWD before signing of the 
agreement. 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then 
he shall be debarred from participation in bidding for 3(Three) years and action will be 
taken to blacklist the contractor. Besides the consortium/ JV/ Firm where such an 
agency/ firm already happens to be or is going to be a partner/ member/ proprietor, he/ 
they shall neither be allowed for participation in bidding for three years nor his/there 
application will be considered for registration and action will be initiated to blacklist 
him/them. In that case, the L-2bidder, if fulfils other required criteria, would be called for 
drawing agreement for execution of work subject to condition that the L-2 bidder 
negotiates at par with the rate quoted by the L-1 bidder and furnish the required 
Additional Performance Security (If required), otherwise the tender will be cancelled. 

The bidding process shall be deemed to be complete till the date of issue of letter 

of acceptance. If the bidder fails to sign the agreement   within the stipulated period 

mentioned on DTCN, his bid security shall stand forfeited. 

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

 The competent authority on behalf of the Governor of Odisha does not bind him 

to accept the lowest or any other tender and reserves to him the authority to reject any 

or all the tenders received without assigning any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate 

is put forth by the bidder shall be summarily rejected. 

26.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
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 (a) The issue of the letter of acceptance shall be treated as closure of the Bid process 

and commencement of the contract. 

 (b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, furnish the 

Performance security in the prescribed form & the work programme & shall sign 

the agreement in prescribed format, failing which the Block Dev. Officer, Kotpad   

shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the Bid Security absolutely. The agreement will incorporate all agreements 

between the officer inviting the bid and the successful bidder. 

Following documents shall form part of the agreement. 

i) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of 

invitation of bid and acceptance thereof together with any correspondence & 

documents leading thereto & required amount of performance security 

including additional performance security. 

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be 

(c)  The letter to proceed with the work shall be issued by Block Dev. Officer, 

Kotpad   only after signing of the agreement. The notification of award will 

constitute the formation of the contract subject only to the furnishing of 

performance security and additional performance security in accordance with the 

provisions of the agreement. 

27.  CORRUPT OR FRAUDULENT PRACTICES: 

The Block Dev. Officer, Kotpad   will reject a proposal for award if he determines 

that the bidder recommended for award has been engaged in corrupt or fraudulent 

practices in competing for the contract in question. He will report to the Officer 

Inviting Bid /next higher authority. Canvassing whether directly or indirectly, in 

connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 

DETAILED TENDER CALL NOTICE 

1. The Percentage tender rate bids are invited in double cover system from “B”&”C” 

Class contractors registered with the State Government and contractors of equivalent 

Grade / class registered with Central Government / MES / Railways for execution of 

Composite Building works on production of definite proof from the appropriate authority 

in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work…. 

 

A. Construction of IPHS Day Care Sub-Centre Building at Chandili  under Kotpad   Block 

of Koraput  Dist. (Civil, EI, PH) for the FY- 2021-22 at an estimated cost of Rs.46,00000/- 

(Rupees Forty Six Lakhs) only. 

B. Construction of NHM -PIP-2022-24 Day Care Sub-Centre Building at Bastamba  under 

Kotpad   Block of Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24at an estimated cost 

of Rs.46,00000/- (Rupees Forty Six Lakhs) only. 

C. Construction of NHM -PIP-2022-24 Day Care Sub-Centre Building at Kotpad  under 

Kotpad   Block of Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24 at an estimated cost 

of Rs.46,00000/- (Rupees Forty Six Lakhs) only. 

 

(a) This tender is on Composite basis and only tenderers with sound financial 

background capable of investing required amount for advance procurement of all 
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materials required for the work need apply. Department shall not supply any material 

at all for the work. 

(b) This detailed Tender Call Notice along with the clauses mentioned here in shall from 

a part of the contract and agreement. 

(c) Contractor not registered with Government of Odisha, can participate but have to 

subsequently register themselves with the appropriate registering authority of the 

State Government before award of the work as per prevalent registration norms of 

the State. 

2. The bid documents consisting of plans, specifications, the schedule of quantities and 

the set of terms and conditions of contract and other necessary documents can 

been seen in the website (http://www.koraput.nic.in  

3. The Bid documents will be available in the website: (http://www.koraput.nic.in ). from 

Dt.21/02/2023 to 17.00 Hours of Dt 15/03/2023. 

4. The Technical bid documents (Cover-I) will be opened by the assigned officer in the 

office of the Panchayat Samiti, Kotpad   at 11.30 Hours on 16/03/2023 in the 

presence of the bidders or their authorized representatives who wish to attend. 

 

5. Bid must be accompanied   with Earnest Money deposit/ Bid security and cost of Bid 

documents of the amount specified at Column.06 & 07 of the Tender Call Notice. As 

for OM No. 5894 Dt. 27.04.2021 of Works Deptt. Failing which the bid will be liable 

for rejection. 

6. The Bids will be opened at 11.30 Hours on 16/03/2023 in the office of the Panchayat 

Samiti, Kotpad   in the presence of the bidders who wish to attend. Bidders who 

participated in the bid can witness the opening of bids. If the office happens to be 

closed on the last date of opening of the bids as specified, the bids will be opened 

on the next working day at the same time and venue. 

7. Contractor exempted from payment of EMD will be able to participate in the tender 

attached with documentary evidences in shape of affidavit towards his eligibility for 

such exemption.  

8. The Successful bidder who has quoted less bid price / rates than the estimated cost 

put to tender shall have to furnish the exact amount of differential cost i.e. estimated 

cost put to tender minus the quoted amount as Additional Performance Security 

(APS) in shape of TDR in favour of the Block Dev. Officer, Kotpad   /Bank 

Guarantee in favour of the Block Dev. Officer, Kotpad   from any 

Nationalised/Schedule Bank in India Counter guaranteed by its local branch at 

Kotpad   within 7 (Seven days) of issue of letter of acceptance (LOA) by the Block 

Dev. Officer, Kotpad   to the successful bidder otherwise the bid of the successful 

bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further 

processing for blacklisting shall be initiated against the bidder.  

9. Self attested photo copies of following documents: - 

i) Registration certificate as per clause-2 of DTCN & Registration Certificate of 

associates.   

ii) Joint venture deed with eligible registered electrical contractors along with other 

relevant documents for composite Building  

iii) GST and PAN as per DTCN. 

iv) Schedule ‘E’ as DTCN 

v) Schedule ‘F’ as of DTCN 

vi) No relation certificate Other required schedule-A information as per DTCN 

vii) Furnishing of such documents along with the Technical Bid is mandatory otherwise, 

his/ her bid shall be declared as non-responsive and thus liable for rejection and 

action to be taken. 
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10. The contractors registered with State Government and contractors of equivalent Grade/ 

class registered with Central Government / MES / Railways having registration for Civil, 

Electrical and P.H. works having both legal competency and expertise in Civil, Public 

Health and Electrical Engineering works can put tenders for this composite work and 

the documentary evidence under appropriate Act in support of their legal competency 

and expertise to execute Civil, Electrical and P.H. work invariably should accompany 

their tender papers. The Civil Contractor in order to take part in the Composite tender 

should enter into a joint venture agreement for that work with eligible Registered 

Electrical Contractors (Associate with the joint venture) and a copy of such agreement 

for the work after due registration should be attached with the Tender along with 

documents viz. Contractor Registration Certificate, Pan card, GST, of self and the 

contractor with whom associated for execution of Composite work. Furnishing copy of 

such documents is mandatory along with the tender documents otherwise, his/her bid 

shall be declared as non-responsive and thus liable for rejection. If the Civil Contractor 

is having registration in P.H. and Electrical works under the same name and style, the 

question of joint venture does not arise. Successful bidder who has not registered 

under State Government has to register under the appropriate registering authority of 

the State Government of Odisha in appropriate class of eligibility before award of the 

work as per prevalent registration norms of the state. The tender papers shall bear 

signature of authorised person of the tenderer, the letter of authorisation should 

accompany tender papers. The authorisation should clearly indicate the name of legal 

person to sign and enter in to agreement and receiving payment and will be 

responsible for all contractual obligations for execution of work for Civil, P.H and 

Electrical Items of work to the Block Dev. Officer, Kotpad. 

 

 

 

 

(i) The contract will be drawn in PWD P1 Contract form & will constitute 3 parts as follows:  

 

(a) Part-I  For Civil items of works 

(b) Part-II  For Electrical items of works 

(c) Part-III  For P.H items of work. 

 The contract shall be drawn & signed by Block Dev. Officer, Kotpad   on behalf of the 

Governor of Odisha. 

 

11. No tenderers will be permitted to furnish their tender in their own manuscript papers. 

No letter should accompany the tender. 

12. The tender should be strictly in accordance with the provisions as mentioned in the 

tender schedule. Any change in the wordings will not be accepted. 

13. The work is to be completed in all respects within 06(Six) calendar months from the 

date of issue of work order. Tenderer whose tender is accepted must submit a 

programme of work including E.I. & P.H. work (both internal and external) immediately 

after issue of work order for approval of Block Dev. Officer, Kotpad   

14. All tenders received will remain valid for a period not less than 90 days or the period 

mentioned in the contract data, from the date of opening of tender as specified in the 

notice inviting the Bid. A bid valid for a shorter period shall be rejected by the Block 

Dev. Officer, Kotpad   as non-responsive. Validity of tenders can also be extended if 

agreed by the tenderers and the Department. 

15.   
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i. In the case of Item Rate Tenders, the bidder shall write his name in the space 

provided in the specified location in the Bill of Quantities (BOQ). The bidder shall 

write his rates in figure only in the rate column of respective items without any blank 

cell in the rate column. 

ii. In case of percentage Rate tenders, the bidder shall write his name in the space 

provided in the specified location in the Bill of Quantities (BOQ) of the financial bid. 

Only percentage quoted shall be considered. Percentage rate quoted by the 

Contractor shall be accurately write in the specified location, so that there is no 

discrepancy. The percentage rate quoted in the tender without mentioning excess or 

less and not supported with the corresponding amount will be treated as excess. The 

Contractor will write percentage excess or less up to two decimal place only. Bills for 

percentage rates tender shall prepared at the estimated rate for individual item only 

and percentage excess or less shall be added or subtracted from the gross amount of 

the bill. The Estimated Cost is excluding GST and including CESS, Royalty and Cost 

of Conveyance. The rates of item basing on which estimated cost has been derived 

are excluding GST on different components to arrive at such rates. GST as 

applicable on Works Contract shall be paid over the bill amount at the time of 

Payment of Bill. If the rate quoted by the bidder is less than15% of the tendered 

amount, then such a bid shall be rejected and the tender shall be finalized basing on 

the merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to 

two numbers will be taken for all practical purposes) less than the estimated cost, the 

tender accepting authority will finalize the tender through a transparent lottery 

system, where all bidders/ their authorized representatives, the Block Dev. Officer, 

Kotpad   and D.A.O   will remain present. (Amendment to Appendix-IX, Clause-36 of 

OPWD Code Vol-II by inclusion ) (Revised/ substituted as per Works Deptt. Office 

Memorandum No. 12366 Dt.08.11.2013) 

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during 

agreement. 

17. The tendered shall carefully study the tentative drawings and specifications applicable 

to the contract and all the documents, which will form a part of the agreement to be 

entered in to, by the accepted tenderer and detailed specifications for Odisha, and 

other relevant specifications and drawings, which are available. Complaint at a future 

date that the tenderers have not seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or 

modification as tendered during the execution as per actual necessity and detail test 

conducted. But the tendered rates quoted by the tenderer will hold good in case of 

such modification of drawings during the time of execution and shall in no way 

invalidate the contract and no extra monetary compensation will be entertained. The 

work shall however be executed as per final approved drawing to be issued by the 

Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, about the quality and 

availability of the required quantity of material including the wheat/ rice referred to 

above, medical aid, labour and food stuff etc. and that rates quoted by him in the 

tender will be adequate to complete the work according to the specifications attached 

there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have 

quoted rates including labour and materials with lead, lifts, loading and unloading, 

freight for all materials and all other charges necessary for the completion of the work, 

to the entire satisfaction of the Engineer-in-Charge of the work and his authorised 

subordinates. After acceptance of the contract rate Government will not pay any extra 
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charges for any reason in case the contractor claims later on to have misjudged as 

regard availability of materials, labour and other factors. Every bidder is expected 

before quoting his rate to inspect the site of proposed work. The bidder should also 

inspect the quarries and approach roads to quarries and satisfy himself/themselves 

about the quality and availability of materials. In every case the materials must comply 

with the relevant specifications. Complaints in future date that the availability of 

materials at quarries has been misjudged can not be entertained. 

20. (Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol-I by substitution) 

(Revised/substituted as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. 

Engineers in charge would be responsible for ensuring the quality of materials 

supplied. The contractors would however be responsible for procurement of materials 

from authorized sources and voluntarily disclose the source of procurement for the 

purpose of billing. Besides the bidder would be required to submit the details of quarry 

for procurement while submitting the bid. 

21. The tender should be accompanied with the attested true copies of the valid 

Registration certificate, GST, and PAN card which are mandatory. The bidder shall 

carefully go through the tender and prepare the required documents of DTCN of 

Instruction to bidder for and the originals of all scanned documents of the successful 

lowest bidder only are to be produced within 5 (five) days after opening of Cover-II of 

the tender in the offices of the panchayat Samiti Kotpad   for verification otherwise 

his/her bid shall be declared as non-responsive and he/she will be debarred in future 

from participating in tender for 3(three) years and will be blacklisted by the competent 

authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L-1 

bidder along with the required Additional Performance Security. The Successful bidder 

who has quoted less bid price / rates than the estimated cost put to tender shall have to 

furnish the exact amount of differential cost i.e. estimated cost put to tender minus the 

quoted amount as Additional Performance Security (APS) in shape of TDR in favour of 

the Block Dev. Officer, Kotpad  / Bank Guarantee in favour of the Block Dev. Officer, 

Kotpad   from any Nationalised/Schedule Bank in India Counter guaranteed by its local 

branch at Kotpad   within 7(Seven days) of issue of letter of acceptance (LOA) by the 

Block Dev. Officer, Kotpad   to the successful bidder otherwise the bid of the successful 

bidder shall be cancelled and the EMD/Bid Security shall be forfeited. Further 

processing for blacklisting shall be initiated against the bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable 

for rejection and quotations should be strictly in accordance with the items mentioned 

in the tender Call Notices. Any change in the wording will not be accepted. 

23. Letters found in the tender documents raising or lowering the rates or dealing with any 

point in connection with the tender and regarding adjustment. or any other matter will 

not be considered. 

24. The department reserves the right of authority to reject any or all tenders received 

without assigning any reason whatsoever. 

25. The earnest money will be retained in the case of successful tenderers and will be 

dealt with as per terms and condition of O.P.W.D. Code the earnest money will be 

refunded to the unsuccessful tenderers on application after completion of the tender 

process. The retention of E.M.D.  with the Department will carry no interest. 

26. The Block Dev. Officer, Kotpad   will notify the bidder / tenderer whose bid has been 

accepted of the award prior to expiration of the validity period by cable, telex or 

facsimile confirmed by 
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registered letter. This letter (hereinafter and in the conditions of Contract called the 

“Letter of Acceptance”) will state the sum that the Block Dev. Officer, Kotpad   will pay 

the contractor in consideration of the execution, completion and maintenance of the 

Works by the contractor as prescribed by the contract (Hereinafter and in the contract 

called the “Contract Price”). 

The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security 

declaration” as per Office memorandum No.5984 Dt.27.04.2021 of works Deptt. After 

successful bidder, he has to submit initial security deposit @ 2% of the quoted amount 

in from of Deposit receipt of any Scheduled Commercial Bank in India / Kissan Vikash 

Patra / Post Office Savings Bank Account/National Savings Certificate / Post Office 

Time Deposit Account duly pledged in favour of the Block Development Officer, Kotpad   

payable at Kotpad   before  signing the agreement in the P.W.D. form No. F-2 

(Schedule XLV No. 61) for the fulfilment of the contract in the office of the Panchayat 

Samiti, Kotpad   for civil, EI & PH component respectively as directed. The amount of 

security deposit withheld according to the provision of P-1 agreement shall be retained 

as security for the due fulfilment of this contract along with the additional performance 

security as mentioned in the DTCN duly pledged in favour of the Block Dev. Officer, 

Kotpad   payable at Kotpad   in accordance with the provisions of the agreement. 

 Standard P.W.D. Form P1 with latest amendments. 

Failure to enter in to the required agreement and to make the security deposit as above 

shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be 

finally accepted until the required amount of initial security money is deposited. The 

security will be refunded after Six months of completion of the work and payment of the 

final bill will not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, 

Dt.21.05.97 J.O.R No.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited 

in case, where tenderers back out from the offer before acceptance of tender by the 

competent authority. 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he 

shall be debarred from participation in bidding for 3(three)years and action will be taken 

to blacklist the contractor. Besides the consortium/JV/Firm where such an agency/firm 

already happens to be or is going to be a partner/member/proprietor, he/they shall 

neither be allowed for participation in bidding for three years nor his/their application 

will be considered for registration and action will be initiated to blacklist him/them. In 

that case, the L-2 bidder, if fulfils other required criteria, would be called for drawing 

agreement for execution of work subject to condition that the L-2 bidder negotiates at 

par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

27. The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, 

Works Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), 

Dt.27-9-61. 

29. The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry 

tolls, conveyance-charges and other cost on account of land buildings including 

temporary building required by the tenderer for collection of materials, storage, 

housing of staff or other purpose of the work are to be borne by the contractor at 

his own cost. No rent will be payable to Govt. for temporary occupation of land 
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owned by govt. at the site of the work for Bonafede use of the land for work and all 

such construction of temporary nature by the contractor shall be done after Civil 

portion of the work and all such construction shall have to be demolished and 

debris removed and ground made good and cleared after completion of the work at 

no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time 

unless K- Forms are enclosed. Refund of royalty at later date after passing of the 

bills cannot be entertained as the recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and 

sanitary arrangements therein to the satisfaction of the local labour laws and health 

authorities shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available 

for the staff and labour as well as for the execution of the work is sole responsibility 

of the Contractor and no extra cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be 

borne by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour 

engaged in risky operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where 

necessary at work and approaches in order in project the public and employees 

from accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property 

arising out of execution of the work and also any sum, which may become payable 

due to operation of the workmen compensation act, shall have to be borne by the 

contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work 

wherever necessary at his own cost. 

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and 

levelling the ground required, which has to be carried out by the contractor at his own 

cost. The rates to be quoted should be for finished items of work inclusive of carriage of 

all materials and all incidental items of work 

31. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all 

materials removed from the site and premises left neat and this should be inclusive in 

the rates. No extra payment will be made to the Contractor in this account. 

32. It should be understood clearly that no claim what-so-ever will be entertained to extra 

items of works quantity of any item besides estimate amount unless written order is 

obtained from the competent authority and rate settled before the extra items of work or 

extra quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the 

Govt. of India, Ministry of Works and Housing & Supply in their standing order 

no.44150, Dt.25-11-57. 

34. No part of the contract shall be sublet without written permission to the Block Dev. 

Officer, Kotpad   or transfer be made by the power of attorney authorising others to 

receive payment on contractor’s behalf. 

35. Bid documents consisting of plans, specifications, the schedule of quantities and the 

set of terms and conditions of contract and other necessary documents can be seen in 

all the offices issuing the documents and office of the under signed during office hours 

every day expect on Sundays and Public Holidays till last date of sale and receipt of 

tender papers. Interested bidders may obtain further information at the same address. 
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But it must be clearly understood that tenders must be received in order and according 

to instructions in complete shape. Incomplete tender is liable for rejection 

36. No Relation certificate  

The contractor shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Assistant Engineer & above in the state PR & 

DW Deptt. or Assistant/Under Secretary & above in the PR & DW Deptt. If the fact 

subsequently proved to be false, the contract is liable to be rescinded. The earnest 

money & the total security will be forfeited & he shall be liable of make good to 

damages the loss or damages resulting for such cancellations. The proforma for no 

relationship certificate is contained in a separate sheet vide Schedule-A. 

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P1 Contract) 

(Vide Works Department Memorandum No.15847 Dt.19.11.2019) Clause 31: Price 

Adjustment 

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials fuels and lubricants in accordance with the following principles and 

procedures and as per formula given in following Paras. 

a) The price adjustment shall apply for the work done from the start date given in the 

contract data up to end of the initial intended completion date or extensions granted 

by the Engineer and shall not apply to the work carried out beyond the stipulated 

time for reasons attributable to the contractor. 

b) The price adjustment shall be determined during each month from the formula given 

in the following Paras. 

c) Following expressions and meanings are assigned to the work done during each 

months: 

 

R= Total value of work done during the month. It would include the amount of secured 

advance granted, if any during the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value for works executed for extra 

items under variations. 

 37.2: To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the contract, 

the unit rates and prices included in the contract shall be deemed to include 

amounts to cover the contingency of such other rise or fall in costs. 

The formula (e) for adjustment of prices are: 

38. (a) (i) Adjustment of Other materials Component 

Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, bitumen, pipe and POL procured by the contractor shall be paid in 

accordance with the following formula: 

VM 0.85 x Pm/100 x R x (M1 – Mo)/Mo 

VM  Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local materials other than cement, steel, bitumen and 

POL. 

Mo The all India wholesale price index (all commodities) on 28 days preceding the 

date of 

opening of Bids, as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

M1  The all India wholesale price index (all commodities) for the month under 

consideration as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

Pm  Percentage of local material component (other than cement, steel, Bitumen and 

POL) of the work. 
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38 (a)(ii) Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

Vc 0.85 x Pc/100 x R x (C1 –Co)/Co 

Vc Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for cement. 

Co  The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 
days preceding   the date of opening of Bids, as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

C1 The all India wholesale price index for Ordinary Portland Cement (OPC) for the 
month under consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

Pc Percentage of Cement Component of the work. 
 

38 (a)(iii) Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of Steel procured by the 

contractor shall be paid in accordance with the following formula: 

Vs 0.85 x Ps/100 x R x (S1 –So)/So 

Vs  Increase or decrease in the cost of work during the month under 

consideration due to changes in the rate for steel. 

So  The all India wholesale price index for steel (Mild steel long products) on 28 

days preceding the date of opening of Bids, as published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 

S1  The all India wholesale price index for steel (Mild Steel long products) for the 

month under consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

Ps Percentage of Steel Component of the work. 

 

Note: For the application of this clause, index of (Mile Steel long products) has been 

chosen to represent steel group. 

 

38 (a)(iv) Adjustment for Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb 0.85 x Pb/100 x R x (B1 –Bo)/Bo 

Vb Increase or decrease in the cost of work during the month under consideration 

due to changes in the rate for Bitumen. 

Bo The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre 

on the day 28 days prior to date of opening of Bids, 

B1 The official retail price of bulk bitumen at the IOC/BPCL depot at nearest centre 

for the 15th day of the month under consideration 

Pb Percentage of Bitumen Component of the work. 

 

38 (a)(v) Adjustment towards differential cost of pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in 

accordance with the following formula: 

Vpi 0.85 x Ppi/100 x R x (Pi1 –Pio)/Pio 

Vpi  Differential cost of pipe i.e. amount of increase or decrease in rupees to 

be paid or recovered during the month under consideration. 

Ppi Percentage of Pipe Component of the work, 



P a g e  | 30  Email ID :ori-kotpad@nic.in  

Contractor  Block Dev. Officer, Kotpad  

Pi1 All India Whole sale price index of pipe for the period under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New 

Delhi 

Pio All India wholesale price index of pipe on 28 days preceding the date of opening 

of the bids as published by the Ministry of Commerce and Industry, Government 

of India, New Delhi. 

38 (b) Adjustment for Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

VL 0.85 x Pl/100 x R x (L1 –Lo)/Lo 

VL  Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

Lo The minimum wages for unskilled labour as Notified by Government of Odisha 

as prevailed on 

the last stipulated date of receipt of tender including extension, if any. 

L1 The minimum wages for unskilled labour as notified by Government of Odisha 

as prevailed on the last date of the month previous to the one under 

consideration 

PL Percentage of labour Component of the work. 

38 (c) Adjustment of POL (fuel and lubricant) Component  

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall 
be paid in accordance with the following formula: 

Vf 0.85 x Pl/100 x R x (F1 – Fo)/ Fo 

Vf         Increase or decrease in the cost of work during the month under consideration 
due to changes in the Rates for fuel and lubricants. 

 Fo The official retail price of High Speed Diesel (HSD) at the existing consumer 
pumps of IOC/BPCL/HPCL at nearest centre on the day 28 days prior to the date 

of opening of Bids, 

F1 The official retail price of HSD at the existing consumer pumps of 
IOC/BPCL/HPCL at nearest centre for the 15th day of the month under 
consideration 

Pf Percentage of fuel and lubricants Component of the work. 

Note: For the application of this clause, the price of High Speed Diesel oil has been 
chosen to represent fuel and lubricants group. 

 

38 (d) Adjustment for Plant and Machinery Spares Component 

 

 Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the contractor shall be paid in accordance with the following formula: 

Vp 0.85 x Pp/100 x R x (P1 –Po)/Po 

Vp  Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for plant and machinery spares. 

Po The All India Whole sale price index for manufacture of machinery for mining, 
quarrying and construction on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce and Industry, Government of India, New 
Delhi, 

P1 The All India Whole sale price index for manufacture of machinery for mining, 
quarrying and construction for the month under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi, 
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Pp Percentage of plant and machinery spares Component of the work. 

 

Note: For the application of this clause, index of manufacturing of machinery for mining, 
quarrying and construction has been chosen to represent Plant and machinery 
Spares group. 

 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of 

price adjustment due to change of base year of WPI from 1993-94 to 2004-05 & 

2011-12, it is observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy 

machinery and parts’ included in the list of WPI 1993-94 series are not mentioned as 

such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 

2004-05 & 2011-12 series shall be considered corresponding to items in WPI 1993-

94 series. 

 

 

 

 

 

 

 

 

38 (e) APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential 
cost of steel, bitumen, cement, pipe, POL and wages, keep such books of account 
and other documents as are necessary to show that the amount of increase claimed 
or reduction available and shall allow inspection of the same by a duly authorised 
representative of Government and further, shall at the request of the Engineer-in-
Charge, furnish document to be verified in such a manner as the Engineer-in-Charge 
may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of 
such material, wages of labour and /or price of POL give notice thereof to the 
Engineer- in-Charge stating that the same is given pursuant to this condition along 
with information relating to there to which he may be in a position to supply. 

Percentage Table 
Sl 

No.

. 

Category of works % Component (cost wise) 

  Labour 

(PL) 

POL 

(Pf) 

Steel (Ps)+Cement (Pc) + 
Bitumen (Pb)+Pipes (Ppi)+ 
Plant & Machinery Spare & 

Component (Pp) + Other 
Materials* 

1 R&B works (% of 

component) 

Road Works 5 5 90 

 Bridge works 5 5 90 

 Building works 5 5 90 

2 Irrigation work 

(% of 

Component 

Structural work 5 5 90 

 Earth, canal & 

Embankment work 

5 5 90 

Sl No. Item in WPI 1993-94 

series 

Item in WPI 2004-05 

Series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Portland cement 

2 Bars & rods Rebars Mild steel long products. 

3 Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery for 

mining, quarrying & 
construction 
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3 P.H. work Structural work 5 5 90 

 Pipeline work 5 5 Pipe – 70% 

Machinery + Other material -
20% 

 Sewer Line 5 5 Pipe – 70% 

Machinery + Other material -
20% 

 

*Note: - Further break up may be worked out considering the consumption of Cement, 
Steel, Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works 
and shall be provided in the bid document in shape of “Schedule of Adjustment Data” 
as on “Appendix to Bid” (enclosed herewith). 

Appendix to Bid Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. 
Steel, cement, pipes, other Materials and Machinery shall contribute to 90% of price 
adjustment and shall be calculated for each work separately during preparation of 
estimate shall be approved by the authority during technical sanction as a “Schedule of 
Adjustment Data” and shall form part of the Bid Document] 

 
Cl.No.38 
of F2/P1 
Contracts 
Sl No. 

Index 
Descrip
tion 

Source of Index Base 
Value
* 

Base 
Date
* 

Weightage 
of Item** 

38(a)(i) Other 

materials 

All India Whole sale price index (all 
commodities) as published by the 
Economic Advisor to the Govt. of 
India, Ministry of Commerce and 
Industry, 

   

38(a)(ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of Commerce and 
Industry, 

   

38 (a)(iii) Steel Whole sale price index for Steel (Mild 
Steel-Long Products) as published by 
the office of the Economic Advisor to 
the Govt. of India, Ministry of 
Commerce and Industry, 

   

38 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at 
the nearest IOC/HPCL depot. 

   

38 (a)(v) Pipes Whole sale price index for the type of 
Pipe under consideration, as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of Commerce and 
Industry, 

   

38 (b) Labour Minimum Wage notified by the Labour 
and Employee’s State Insurance 
Department of Government of Odisha, 
India 

  5% 

38 (c) POL Official retail price of HSD at the 
nearest IOCL/HPCL/BPCL depot. 

  5% 
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38 (d) Plant and 
Machiner
y 

Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
published by the office of the 
Economic Advisor to the Govt. of 
India, Ministry of Commerce and 
Industry, 

   

   Total  100% 

 

* Values to be filled up at the time of drawal of contract 

** Values to be filled up in the bid document 

39. All items of work as per schedule of quantities of this tender should confirm to Orissa 
Detailed Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I, II, III, IV 
&VII & latest design criteria for pre- stressed concrete bridge specially for Roads & 
Bridges issued by MoRT&H., Government of India, Compacting shall have to be 
carried out with help of mechanical vibrators from the range of I.S.2505, I.S.2006, 
I.S.2514. I.S.4656. 

40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined 
with suitable sheeting and made leak proof and watertight. All joints in formwork shall 
be properly sealed preferably with P.V.C. joints sealing tapes & compounds. 

41. Form work including complete false work shall be designed by the Contractor without 
any extra cost to employer and the Department will have the right to inspect the 
scaffolding, centring and shuttering made for the work and can reject partly of fully such 
structures, if found defective in their opinion. Any eventually such as loss of lives or 
property due to failure of centring and shuttering shall be the responsibility of the 
Contractor regarding compensation of all claims thereof. 

42. Cement Concrete should be machine mixed by weight by means of concrete 
mixture/batching plant confirming to relevant grade and approved by the Engineer-in-
charge for all types of concrete works. The Contractor should arrange his own batching 
plant concrete mixer appropriate vibrators, pumps, etc. for this purpose at his own cost 
and departmental machinery If available only may be utilised on payment of necessary 
hire charges as detailed in clause of recovery sheet on necessary requisition. 

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) 
Kg. net & the Engineer-in-Charge or his representative shall have the right to test the 
weight & quality from time to time. 

44. The tenderers shall make all arrangements for proper storage of materials but no cost 
for raising shed for store and pay of security guard etc. will be borne by the 
Department. The department is not responsible for any theft or loss of materials at site. 
It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have 
to pay the full penalty as per clauses of the contract. 

45. Approach Road to site of work for transport of materials to site of work is sole 
responsibility of the Contractor. Statutory traffic restriction in the town area for 
Transport of construction material to site of work is to be taken in to consideration 
before tendering and no consideration for extra time or compensation thereof shall be 
considered. 

46. The contractor should at his own cost arrange necessary tools and plants required for 
efficient execution of work and the rates quoted should be inclusive of transportation, 
hire and running charges of such plant and cost of consumables. 

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical 
works and takes care of the safety of workers. 

48. The machineries if available, with the department may be supplied on hire as per 
charges noted in the enclosed statement and may be changed from time to time 
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subject to the condition that the contractor will execute in advance an agreement with 
the Block Dev. Officer, Kotpad  . 

49. No claim whatsoever will be entertained for supply of machineries. 

50. The tenders should furnish along with their tender a list of works executed during the 
last three years duly certified by the concerned Engineer-in-charge indicating the 
satisfactory completion for Civil, P.H. & Electrical works as per the proforma enclosed in 
a separate sheet of Schedule-H. 

51. An applicant or any of its constituent partners of whose contract for any work has been 
rescinded or who has abandoned any work in the last Five years, prior to the date of 
the bid, shall be debarred from qualification. The tenderer must submit the required 
information in schedule-E of the DTCN the tenderer is to furnish an affidavit (in original) 
in the specified format as per Schedule-F of the DTCN regarding authentication of 
tender documents & information about any litigation & Bank guarantee etc. Non-
furnishing of the information in Schedule - E and required affidavit in Schedule – 
F(Original), the tender will be liable for rejection. 

52. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 
directed by the Engineer-in-charge. No payment shall be made for the lapping/welding 
of M.S/Tor steel reinforcement. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or 
reinforced concrete) for the testing shall be taken for each structural member by a 
representative of the contractor in the presence of responsible officer of the rank not 
lower than that of an Assistant Engineer or sub- Divisional Officer. The contractor shall 
bear the cost so involved in testing. The test specimen in cube should be carried out in 
the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar/ 
Koraput. Test should be carried out in accordance with the stipulation in Bridges code 
section- III. 

c) Test specimens shall be formed carefully in accordance with the standard method of 
taking test specimen and no plea shall be entertained later on the grounds that the 
casting of the test specimen was faulty and that the result of the specimen did not give 
a correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test 
Houses at Alipore or Control and Research Laboratory at Cuttack/ Bhubaneswar/ 
Koraput. Cost of testing of all specimens and samples will be borne by the Contractor. 

53. The rates quoted should be inclusive of carriage of water required in connection with 
execution of the work. No claim for carriage of water whatsoever will be entertained. 

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as 
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 
apprentices will be selected by the Block Dev. Officer, Kotpad  . The period of 
employment will commence within one month after the date of work order and would 
last till the date, when 90% of the work is completed. The fair wage to be paid to the 
apprentices should not be less than the emolument of personnel of equivalent 
qualification employed under Government. The number of apprentices to be employed 
should be fixed by the Block Dev. Officer, Kotpad   in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 

55. List of tool & plants in running condition in possession of contractor is to be furnished in 
a separate sheet of Schedule-C. 

56. It is the responsibility of the contractor to procure and store explosive required for 
blasting operation. Department may render necessary possible help for procuring 
license. 

57. The contractor will be responsible for any misuse, loss or damages due to any reasons 
whatsoever of any departmental material during the execution of work. In case of loss, 
damage or misuse, recovery at the rate at 5 times the cost of the materials will be 
deducted from the bills or his other dues. 
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58. The prevailing percentage of I.T. Department of the gross amount of the bill towards 
income tax will be deducted from the contractor’s bill. 

59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of 
Conveyance. The rates of item basing on which estimated cost has been derived are 
excluding GST on different components to arrive at such rates. GST as applicable on 
Works Contract shall be paid over the bill amount at the time of payment of Bill. 

60. It must be clearly understood that under no circumstances any interest is chargeable 
for the dues or additional dues if any payable for the work executed and final bill 
pending disposal due to any reason whatsoever. 

61. No extra payment will be made for removing spreading and consolidating salvaged 
metals and materials. 

62. Additional performance Security: (Amendment to Para 3.5.5(v) Note-ii of OPWD Code 
Vol-I by modification) (Revised/substituted as per Works Deptt. Office Memorandum 
No.4559 Dt.05.04.2021) 

The Successful bidder who has quoted less bid price / rates than the estimated cost 
put to tender shall have to furnish the exact amount of differential cost i.e. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) 
in shape of TDR in favour of the Block Dev. Officer, Kotpad   /Bank Guarantee in favour 
of the Block Dev. Officer, Kotpad   from any Nationalised/Schedule Bank in India 
Counter guaranteed by its local branch at Kotpad   within 7(Seven) days of issue of 
letter of acceptance (LOA) by the Block Dev. Officer, Kotpad   to the successful bidder 
otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid Security 
shall be forfeited. Further processing for blacklisting shall be initiated against the 
bidder. 

If the contractor fails to complete the work, the amount so furnished as Additional 
Performance Security will be forfeited in addition to the other penal clauses, if any, to 
be imposed. 

 

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works 
Deptt. 

 

 Bid Security  

 To be submitted Bid Security declaration as per the Office Memorandum No.5894 
Dt.27.04.2021 

of Works Department, Government of Odisha in lieu of Bid Security. 
 Additional Performance Security 

 Amount Sl 
No
. 

Range of difference between 
estimated cost put to tender and 
Bid amount. 

Additional Performance Security to 
be deposited by the successful bidder. 

  1 Below 5% No additional Performance Security. 

  2 From 5% and above and below 
10% 

50% of (Difference between estimated 
cost put to tender and Bid Amount 

  3 From 10% and above. 150% of (Difference between 
estimated cost put to tender and Bid 
Amount 

 

 

62. Sample of all material - The contractor shall supply sample of all materials fully 
before procurement for the work for testing and acceptance as may be requiring by 
the concerned Executive Engineer. 

64. Super class contractor shall employ under himself two Graduate Engineer and two 
Diploma holders belonging to the State of Odisha. Special class contractor shall 
employ under him one graduate Engineer and two Diploma Holders belonging to the 
state of Orissa. Likewise ‘A’ class contractor shall employ under him one Graduate 
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall 
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pay to the Engineering personnel monthly emoluments, which shall not be less than 
the emoluments of the personnel of equivalent qualification employed under the State 
Govt. of Odisha. The Engineer-in Chief (Civil), Orissa may however assist the 
contractor with names of such unemployed Graduate engineers and Diploma Holders 
if such help is sought for by the contractor. The names of such Engineering personnel 
appointed by the Contractors should be intimated to the tender receiving authority 
along with the tender as to who would be supervising the work. Each bill of the Super 
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment 
Roll of the Engineering personnel together with a Certificate of the Graduate 
Engineer or Diploma Holder so employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him. (Vide Works Department No. 
Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the 
Performa contained in a separate sheet vide Schedule-B 

65. An engineering personnel of the executing agency should be present at work site at 
the time of visit of High level Inspecting officers. 

66. All reinforced cement work should conform to Orissa Detailed specification and 
should be of proportion M-15 and M-20 having a minimum compressive strengthen 
(in work test) 150Kg/200Kg: per Cm2 in 15 Cm cubes at 28days, after mixing and test 
conducted in accordance with IS 456/2000 and IS 516 using 12mm to 20mm. size 
hard black crusher broken granite chips (20mm size not be exceed 25%). 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak 
pits/Sumps/M.H. etc. either rainwater or sub-soil water if necessary should be borne 
by the contractor. No payment will be made for benchmarks. Level pillars, profiles 
and benching and levelling the ground wherever required. The rates quoted should 
be for finished items of works inclusive of these incidental items of work. 

68. It should be understood clearly that no claims whatsoever would be entertained. 

69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 
Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57. 

70. The Contractor will have to submit to the Block Dev. Officer, Kotpad   for monthly 
return of labour both skilled and unskilled employed by him on the work. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the 
Contractor should be of best quality and conform to relevant I.S. specification and 
should be got approved by the Engineer-in- charge of the respective wing before they 
are used on the work. 

72. After completion of the work the contractor shall arrange at his own cost all requisite 
equipments for testing buildings, if found necessary and bear the entire cost of such 
test, including the inspection of Electrical Inspector. 

73. The Tenderer has to furnish along with their tender. 

1. a list of works, which are at present in their hand 

2. list of T&P and 

3. list of work executed in the prescribed Performa enclosed. 

74. All reinforced cement concrete works should be finished smooth Extra charges for 
plastering if required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, 
parapets, shelves etc. shall not be paid. 

75. Deleted. 

76. The contractor has to arrange the samples of materials required for execution to be 
got tested and approved by the Department before taking up the work and during 
course of execution required from time to time. All such samples are to tested at 
Government Test house Alipore or at Control and Research Laboratory Cuttack at 
the cost of the Contractor with no extra cost to the Department for civil work. 

77. If there is any damage to the work due to natural calamities like flood or cyclone or 
any other cause during the course of execution of work or up to 12 months after 
completion of work or if any, imperfection becomes apparent to the work within 12 
months from the date of final certificate of completion of work the contractor shall 

make good of all such damages at his own cost with no extra cost to the Department. 
No claims, whatsoever, in this regard will be entertained. 
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78. The fly ash bricks should be well burnt and of good qualities. The bricks should be 
approved by the Engineer-in- charge before use in the work and should conform to 
the minimum strength as per National Building Code. 

79. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor 
who undertakes execution of work through labour should produce valid licence from 
the licensing authority of labour Department. 

80. Standard co-efficient for linear measurement will be adopted while calculating 
consumption of steel and no claim whatsoever regarding difference in co-efficient of 
steel will be entertained. The rates quoted shall be inclusive of any eventuality of 
difference for co-efficient for linear measurements. 

81. Engineering contractors excepting those claiming exemption with production of 
affidavit, should furnish E.M.D as specified in the Tender Notice failing which the 
tender will be summarily rejected. 

82. That for the purpose of jurisdiction in the event of disputes if any of the contract would 
be deemed to have been entered in to within the State of Orissa and it is agreed that 
neither party to the contract will be competent to bring a suit in regard to the matter 
by this contract at any place outside the State of Orissa. 

83. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of 
quantities and also the finished items of work where tests are applicable shall have to 
be tested through the Engineer-in- charge of the respective wing at appropriate 
Laboratories according to the relevant I.S. specifications of the materials and the said 
items of works and the cost of all such tests shall have to be borne by the Contractor 
and the rates of the items of works should be inclusive of cost of such tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not 
hampered 

(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. 
However, these are not exhaustive and the Engineer-in-charge has the right to 
prescribe other required test if any as will be considered from time to time. 

84. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the 
relevant Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses 
not covered under P1 contract form shall be governed by the clauses of the D.T.C.N. 

85. It must be definitely understood that the Government does not accept any 
responsibility for the correctness and completeness of the trial borings shown in the 
Cross Section. 

86. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely 
understood that the Government does not accept any responsibility for the 
correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations shall no way 
invalidate the contract and no extra monetary compensation, will be entertained. 

87. In case of any complaint by the labour working about the non payment or less 
payment of his wages as per latest minimum Wages Act, the Addl. PD (Tech) will 
have the right to investigate and if the contractor is found to be in default, he may 
recover such amount due from the contractor and pay such amount to the labour 
directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the APD (Tech) is final and binding on the 
contractor. 

88. The contractor should arrange the materials like Steel, Cement, paint and bitumen 
etc. of approved quality and specification at his own cost for completion of the work 
with the time schedule. No extension of time will be granted on the application of the 
contractor due to delay in procurement of materials. 

89. If the contractor removes Government materials supplied to him from the site of work 
with a view to dispose of the same dishonesty, he shall be in addition to any other 
liability civil or criminal arising out of his contract be liable to pay a penalty equivalent 
to five times of the price of the materials according to the stock issue rate or market 
rate whichever is higher. The penalty so imposed shall be recovered at any time from 
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any sum that may then or at any time thereafter become due to the contractor or from 
his security deposit or from the proceeds of sale thereof. 

90. Though Departmental issue of cement and steel has indicated, it may not be taken 
as binding. The contractor must have to arrange by themselves cement, steel, 

bitumen and every sort of materials from approved manufacturer, get it tested in the 
Departmental Laboratory and approved by the Department before use. No extension 
of time or escalation of price on such account shall be entertained in future. 

91. TOR rods, plates and structural members will be supplied in quantity, length and size 
available in the stock. For payment of reinforcement, the steel including plates etc. 
shall be measured in length of different diameter, size and specification as actually 
used (including hooks and cranks) in the work correct to an inch or cm. and their 
weight calculated as per sectional weight prescribed by the Indian Standard 
Specification or as directed by the Engineer-in-Charge (Wastage of bars and 
unnecessary lapping will not be considered for measurement and payment). 

92. The contractor should at his own cost arrange necessary tools and plants required for 
the efficient execution of work and the rates quoted should be inclusive of the running 
charges of each plant and cost of conveyance. 

93. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 
3% over the lowest quotation or tender as laid down in works and Transport 
Department Resolution No-285 date-17.04.1974. The Orissa Construction 
Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express 
willingness to execute the work after reduction of rates by negotiation. 

94. The contractor is required to pay royalty to Govt. as fixed from time of time and 
produce such documents in support of their payment to the concerned Engineer-in-
Charge with their bills, falling which the amount towards royalties of different 
materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 

95. Under no circumstances interest is chargeable for the dues or additional dues if any 
payable for the work. 

96. Trial Boring - The foundation level as indicated in the body of the departmental 

drawing is purely tentative and for the general guidance only. The Department has no 
responsibility for the suitability of actual strata at the foundation level. The contractor 
has to conduct his own boring before starting the work and get the samples tested at 
his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above 
aspects. 

97. Any defects, shrinkage or other faults which may be noticed within 12(twelve) 
months from the completion of the work arising out of defective or improper materials 
or workmanship timing are upon the direction of the Engineer-in-Charge to be 
amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and 
in case of default Department may recover from the contractor the cost of making 
good the works. The contractor is also required to maintain the road/ building for 12 
months from the date of successful completion of the work. 

98. From the commencement of the works to the completion of the same, they are to be 
under the contractors charge. The contractor is to be held responsible to make good 
all injuries, damages and repairs occasioned or rendered necessary to the same by 
fire or other causes and they hold the Govt. of Odisha harmless for any claims for 
injuries to person or structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the contractor or any one in 
his employment during the execution of the work. Also no claim shall be entertained 
for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity 
whether natural or incidental damages so caused will have to be made good by the 
contractor at his own cost. 

99. Gradation of ingredients: The coarse and fine aggregate shall meet the grade 
requirement as per the latest provision of relevant I.S. Code / I.R.C. code / MoRT&H 
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specifications. 

100. Where it will be found necessary by the Department, the Officer-in-Charge of the 
work shall issue an order book to the contractor to be kept at the site of the work with 
pages serially numbered. Orders regarding the work whenever necessary are to be 
entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and 
duly noted by the contractor or his authorised agents with their dated signature. 
Orders entered in this book and noted by the contractor’s agent shall be considered 
to have been duly given to the contractor for following the instructions of the 
Department. The order Book shall be the property of the P.W.D. and shall not be 
removed from the site of work without written permission of the Engineer-in- charge 
and to be submitted to the Engineer-in- charge every month. 

101. No part of the contract shall be sublet without written permission of the concerned 
Block Dev. Officer, Kotpad   or transfer is made by power of Attorney authorising 
others to receive payment on the contractor’s behalf. 

102. The contractor should attach the certificate in token of payment deposit with the 
registration authority as per recent circular of the Government relating to his 
registration. 

103. The rates quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrows areas; land, approach road 
to the building site etc. are the responsibility of the contractor. 

104. The rate for each work of concrete items wherever dewatering is imperatively 
necessary the term dewatering shall mean the execution or operation of the items 
due to standing water as well as due to percolation of water. The quoted rates will be 
inclusive of this. 

105. Deleted. 

106. Number of tests as specified in I.R.C. / MO RT & H / I.S.I specification required for 
the construction of roads / bridges / buildings or any other structural works will be 
conducted in any Govt. Test House / Departmental laboratories/reputed material 
testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
including expenditure for collection / transportation of samples /specimens etc. will be 
borne by the contractor. The collection of samples and testing are to be conducted for 
both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor. 

107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series 
one by one, thereby facilitating a particular tender for award, then they shall be 
penalized with adequate disincentives with forfeiture of EMD unless adequate 
justification for such back out is furnished. Appropriate action for black listing the 
tenderers shall also be taken apart from disincentivising the tenderer. 

108. Condition for issue of plant & machinery to contractor on hire: - Deleted 

109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT 

Clause-2(a) of F2 Contract: -TIME CONTROL: - 

(A) Progress of work and Re-scheduling programme. 

• The Block Dev. Officer, Kotpad   shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

• Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 
Block Dev. Officer, Kotpad   for approval a Programme commensurate to Clause no.15 
showing the general methods, arrangements, and timing for all the activities in the 
Works along with monthly cash flow forecast. 

• To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month to 
complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 
whole of the work before ½ of the whole time allowed under the contract has elapsed, 
3/4th of the whole of the work before 3/4th of the whole time allowed under the contract 
has elapsed. 



P a g e  | 40  Email ID :ori-kotpad@nic.in  

Contractor  Block Dev. Officer, Kotpad  

• If at any time it should appear to the Engineer-in-Charge that the actual progress of the 
work does not conform to the programme to which consent has been given the 
Contractor shall produce, at the request of the Engineer-in- Charge, a revised 
programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not submit 
an updated Programme within this period, the Engineer-in-Charge may withhold the 
amount of 1% of the contract value from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

• An update of the Work Programme shall be a programme showing the actual progress 
achieved, on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

• The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer-
in-Charge again at any time. A revised Programme is to show the effect of Variations 
and Compensation Events. 

(B) Extension of the Completion Date. 

 The time allowed for execution of the works as specified in the Contract data shall be 
the essence of the Contract. The execution of the works shall commence from the 15th 
day or such time period as mentioned in letter of Award after the date on which the 
Engineer-in-Charge issues written orders to commence the work or from the date of 
handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 
money & performance guarantee / Security deposit absolutely. 

 As soon as possible after the Agreement is executed, the Contractor shall submit the 
Time & Progress Chart for each milestone and get it approved by the Department. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Block Dev. Officer, Kotpad   and the 
Contractor within the limitations of time imposed in the contract documents, and further 
to ensure good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for special 
jobs for which a separate programme has been agreed upon) complete the work as per 
milestone given in contract data. 

 In case of delay occurred due to any of the reasons mentioned below, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works. 

i) Force major, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of 
the trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining work and which would cause the Contractor to incur 
additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control.  
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 Request for reschedule and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

 In any such case a fair and reasonable extension of time for completion of 
work may be given. Such extension shall be communicated to the Contractor 
by the Block Dev. Officer, Kotpad   in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Block Dev. 
Officer, Kotpad   and this shall be binding on the contract. 

(C) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause 2 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the 
law to the Government on account of such breach, pay as agreed compensation the 
amount calculated at the rates stipulated below as the Block Dev. Officer, Kotpad   
(whose decision in writing shall be final and binding) may decide on the amount of 
tendered value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion 
has been specified. Compensation @ 1.5% per month of for delay of work, delay to be 
completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered 
Value of the item or group of items of work for which a separate period of completion is 
originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in contract data, or the 
rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of extension of time. Withholding of this amount on failure to achieve a milestone 
shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable 
on such withheld amount. 

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v)Note-iii of OPWD Code 

Vol-I by modification) (Revised/substituted as per Works Deptt. Office Memorandum 
No.5288 dt.04.05.2016) (If eligible) 

For availing incentive clause in any project which is completed before the stipulated 
date of completion, subject to other stipulations it is mandatory on the part of the 
concerned Block Dev. Officer, Kotpad   to report the actual date of completion of the 
project as soon as possible through FAX or e-mail so that the report is received within 
7 days of such completion by the concerned Superintending Engineer, Chief Engineer 
& the Administrative Department. The incentive for timely completion should be on a 
graduated scale of 1(one) percent to 5(five) percent of contract value. Assessment of 
incentives may be worked out for earlier completion of work in all respect in the 
following scale. 

i. Before 30% of the contract period = 5%of contract value 

ii. Before 20% to 30% of the contract period=4%of contract value. 

iii. Before 10% to 20% of the contract period= 3%of contract value. 
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iv. Before 5% to 10% of the contract period= 2% of contract value. 

v. Before 5%of the contract period= 1% of contract value. 

(E) Management Meetings 

• Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of management meetings shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

• The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer either 
at the management meeting or after the management meeting and stated in writing to 
all who attended the meeting. 

Clause-2 (b) of Item Rate F2 Agreement: - Rescission of Contract (Amendment as per 
letter No.10639 dt 27.05.2005 of Works Department, Orissa): - 

To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the Block Dev. Officer, Kotpad   shall be conclusive evidence), 20% of the 
value of left over work will be realised from the contractor as penalty. 

110. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in 
addition to the clauses mentioned here in before tendering. 

111. The safety certificate of the E.I. work will be furnished by the agencies after getting 
necessary verification from the electrical inspector / equally competent authority 
responsible for the work prior to Energisation of the building. 

112. Amendment to Para 3.5.18 Note-viii of OPWD code Vol-I (Revised/substituted as per 
Works Deptt. Office Memorandum No.12366 dt.8.11.2013) 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on the part of the agency to 
achieve the mile stone liquidated damage will be imposed. 

113.  Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.- II on rules for black listing of Contractors vide letter No.3365 
dt.01.03.2007 of Works Department, Odisha. 

 As per said amendment a Contractor may be blacklisted 

a) Misbehaviour/ threatening of Departmental & supervisory officers during 
execution of work/ tendering process. 

b) Involvement in any sort of tender fixing. 

c) Constant non-achievement of milestones on insufficient and imaginary grounds 
and non- adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of 
the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 

Total 113 Items only 
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HIRE CHARGES OF PLANTS AND MACHINERIES ( Whenever Required ) 

 

Sl 

No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 

1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 

100cum/hour 
150cum/hour 

Per hour 

Per hour 
Per hour 

1592.17 

2. Dozer D-80-A-12 Spreading 

Cutting 
Cleaning 

300cum/hour 

150cum/hour 
200cum/hour 

Per hour 

Per hour 
Per hour 

2190.43 

3. Motor Grader 3.35meter blade Clearing 

Spreading 

GSB 

WMM 

200cum/hour 

200cum/hour 

50cum/hour 

50cum/hour 

Per hour 

Per hour 

Per hour 

Per hour 

1343.48 

4. Tractor with ordinary grader   Per hour 251.30 

5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Per hour 
Per hour 

730.43 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 1624.35 

7. Front End loader 1 cum bucket capacity Soil loading 

Aggregate 
loading 

60cum/hour 

25cum/hour 

Per hour 

Per hour 

452.17 

8. Tipper 5cum Transportation 

of soil, GSB, 
WMM, Hot mix 
etc. 

5.5cum Per km. 

Per 
tonne.km 
Per hour 

20.87 

2.17 

 
506.09 

9. Vibratory Roller 8-10 tonne Earth/soil 

GSB 
WMM 

100cum/hour 

60cum/hour 
60cum/hour 

Per hour 

Per hour 
Per hour 

864.35 

10. Smooth wheeled Roller 8-10 tonne Soil compaction 
BM compaction 

70cum/hour 
25cum/hour 

Per hour 
Per hour 

294.78 

11. Sheep foot Roller Soil compaction  Per hour 56.52 

12. Truck mounted water tanker Water transport 6kL Per hour 506.09 

13. Tractor Pulling 50HP Per hour 200.87 

14. Rotavator Mixing 25cum/hour Per hour 9.57 

15. Ripper Scarifying 60cum/hour Per hour 15.65 

16. Air compressor General purpose 170/250cfm Per hour 179.13 

17. Diesel Compressor  400cfm Per hour 744.35 

18. Diesel Compressor  300cfm. Per hour 618.26 

19. Electrical Compressor  500cfm Per hour 432.17 

20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 675.65 

21. Wet Mix Plant 75 TPH Wet Mix 35cum/hour Per hour 900.87 

22. Mechanical broom hydraulic Surface cleaning 1250sqm/hour Per hour 200.00 

23. Bitumen pressure distributor Applying 
bitumen tack 

coat 

1750sqm/hour Per hour 601.74 

24. Emulsion pressure distributor Applying 

emulsion tack 
coat 

1750sqm/hour Per hour 448.70 

25. Hot mix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 13130.43 

26 Hot mix plant-100 TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 9710.43 

27. Hot mix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 7765.22 

28. Hot mix plant-40 to 60 TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 6217.39 
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29. Hot mix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 891.30 

30. Paver finisher Hydrostatic with sensor 

control 100 TPH 

Paving of 

DBM/BM/SDC/ 

Premix 

40cum/hour Per hour 1500.00 

31. Paver finisher Mechanical 100 TPH Paving of 

WMM /PMC 

Paving of DLC 

40cum/hour 

 

40cum/hour 

Per hour 

 

Per hour 

642.61 

32. Paver finisher Mechanical Paving of 

DLC 

75cum/hour Per hour 1605.22 

33. Hydraulic Chips Spreader Surface 

dressing 

1500sqm/hour Per hour 1478.26 

34. Tandem Road Roller Rolling of 
Asphalt 

surface 

30cum/hour Per hour 641.74 

35. Pneumatic Road Roller Rolling of 

Asphalt surface 

25cum/hour Per hour 697.39 

36. Pothole repair machine Repair of 
potholes 

4cum/hour Per hour 508.70 

37. Bitumen boiler oil fired Bitumen spraying 1500 litre Per hour 111.30 

38. Tar boiler Bitumen 
spraying 

 Per hour 64.35 

39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 582.61 

40. Mastic Cooker Mastic wearing 
coat 

1 tonne Per hour 1379.13 

41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1043.48 

42. Batching and Mixing plant 30 cum. Concrete 
Mixing 

20cum/hour Per hour 1252.17 

43. Batching and Mixing plant 112.5 cum. Concrete 
Mixing 

75cum/hour Per hour 2400.00 

44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 4486.96 

45. Transit Mixer Transportation of 

concrete mix to 
site. 

4.5cum/hour 

3cum/hour 

Per hour Per 

hour 

521.74 

478.26 

46. Grout pump   Per hour 56.52 

47. Concrete pump of 45 & 30 cum Pumping 

concrete 

33cum/hour 

22cum/hour 

Per hour 143.48 

48. Pump with 5HP diesel engine Pumping of 

Water 

 Per hour 51.30 

49. Pump with 10HP diesel engine Pumping of 
Water 

 Per hour 93.91 

50. Pump with 20HP diesel engine Pumping of 
Water 

 Per hour 144.35 

51. Pump with 40HP diesel engine Pumping of 
Water 

 Per hour 241.74 

52. Pump with 40HP electrical Pumping of 
Water 

 Per hour 129.57 

53. Pump with 50HP electrical Pumping of 
Water 

 Per hour 158.26 

54. Cranes 80 tonnes Lifting purpose  Per hour 717.39 

55. Cranes 35 tonnes Lifting purpose  Per hour 478.26 

56. Cranes 3 tonnes Lifting purpose  Per hour 200.00 

57. Crawler mounted crane(18T) Lifting purpose  Per hour 1493.04 
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58. Tower Crane Lifting purpose  Per hour 479.13 

59. Welding Welding  Per hour 70.43 

60. Grouting machine without compressor   Per hour 79.13 

61. Mechanical Winch(10T)   Per hour 194.78 

62. Power Winch(40HP)   Per hour 191.30 

63. Concrete Bucket For pouring 
concrete 

1cum Per hour 8.70 

64. Kerb casting machine Kerb making 80RM/hour Per hour 173.91 

65. Concrete Mixer 

0.4/0.28 cum 

1 cum 

Concrete Mixing 2.5cum/hour 
7.5cum/hour 

Per hour Per 
hour 

153.91 

66. Vibrator(3HP 

diesel) 

Compacting 
concrete 

 Per hour 92.17 

67. Piling Rig with 

Bentonite 

pump 

0.75m dia to 
1.2m dia boring 

attachment 

2 to 3RM/hour Per hour 3065.22 

68. Concrete Paver 

Finisher with 

40HP Motor 

Paving of 
concrete surface 

20cum/hour Per hour 1608.70 

69. Integrated 
stone crusher 

Crushing of 
spalls 

Crushing of 

spalls 

100TPH 
200 TPH 

Per hour 4860.87 
10226.09 

70. Stone 

crusher(electric

al) 

Crushing of 
spalls 

 Per hour 160.00 

71. Crushing & 
processing 

plant(electrical) 

  Per hour 204.35 

72. Concrete paver 

Finisher with 

40HP Motor 

Paving of 

concrete surface 

175cum/hour Per hour 14076.52 

73. Prestressing 

Jack with Pump 

& Access 

Stressing of 

steel wires / 

stand 

 Per hour 72.17 

74. Generator 

100KVA 

Generation 

of Electric 

Energy 

100KVA Per hour 391.30 

75. Generator 

250KVA 

Generation of 
Electric 

Energy 

100KVA Per hour 978.26 

76 Generator 

33KVA 

Generation of 
Electric Energy 

50KVA Per hour 208.70 

77. Generator 

40KVA 

Generation of 
Electric Energy 

KVA Per hour 369.57 

78. Generator 

125KVA 

Generation of 
Electric Energy 

KVA Per hour 786.96 

79. Pneumatic 

Sinking Plant 

Pneumatic 
sinking of wells 

1.5 to 2.0 cum/hour Per hour 2339.13 

80. Truck 5.5cum 

per 10 tonnes 

Material 
Transport 

4.5cum Per km. 

Per ton.km. 

Per hour 

17.39 
1.74 

484.35 

81. Road Marking 

machine 

Road marking 100sqm/hour Per hour 52.17 

82. Mobile slurry 

seal equipment 

Mixing and 

laying slurry 

seal 

2700sqm/hour Per hour 565.22 
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83. Wagon drill   Per hour 111.30 

84. Dimond drill   Per hour 293.91 

85. In  well rings   Per hour 62.61 

86. Jack hammer   Per hour 7.83 

87. Pneumatic 

rammer 

  Per hour 11.30 

88. Pusher leg   Per hour 4.35 

 

 

 

 

 

 

 

 

 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected to 

possess and be well conversant with the following IS standard and code of practice. 
 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 
Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, 
regarding specification I.S. shall be referred (Indian standard). 
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ITEM OF WORK 

 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tar  felt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S. 1477 (Part -I Part – II) I.S. 1661 

16. Pile Foundation Shall be conformity to I.S. 2911 (Part 1 & Part 2) 

 

TECHNICAL SPECIFICATION OF ELECTRIFICATION INSTALLATION WORKS 

PART-II (EI) 

The details of internal wiring, the position of fittings, fans, switches and plug sockets 
etc. are indicated in the layout drawings. The position of light fittings, fans, 
switchboards etc. indicated n these drawings are only for the guidance of the supplier 
and the actual position of these shall be mutually decided between the supplier and the 
purchaser. The supplier shall submit the purchaser of his consideration and approval 
all runs of wiring and the exact position of all the points and the switch boxes first 
marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard 
specification/Rules, code of practice adopted by CPWD and other standard practices 
prevalent in the part of the country. For the purpose of the specification the terminology 
used shall be as defined in IS:732 and IS:1356 of the definition of points wiring. The 
installation shall be carried out in conformity to all requirements of IE Act,1910 and IE 
Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector (in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar 
other fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / 
socket outlet for bell push, where no ceiling rose / socket outlet its provided. 

The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp 
holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type 
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including those required for fan regulator but excluding those under the distribution 
board and main control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the 
earth dolley. 

f) Earth wire of 18SWG/H.D.B.C. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, 
round blocks etc. as required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan 
regulators etc 

The point wiring in case of fan and light points shall mean the distance between the 
control switch and ceiling rose, connect or back plate, socket outlet or lamp holder 
depending upon the fittings measured along the runs of wiring irrespective of the number 
of wires in run. In the case of socket outlet points, the length shall mean the distance 
between the socket outlet and the tapping point of live wire on the nearest switchboard or 
junction box, as the case may be. 

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any 
junction provided for extending the wiring beyond the point referred to, shall be treated as 
the nearest tapping point. In case of call bell / buzzer points the length shall mean the 
distance between the call bell and the ceiling rose / socket outlet or the bell push (when 
the ceiling rose / socket outlet is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up to sub 
distribution board B.B. such wiring has been classified on the basis of length. For the 
internal lighting, either surface conduct wiring system or recessed conduit or batten 
wiring system shall be provided as specific in the bill of quantities and working drawings. 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns 
etc. before the casting of the slab or column. The conduit pipes shall be properly 
positioned and fixed so that it will not be displaced at the time of concreting. The junction 
boxes provided shall be so arranged that its cover will be flushed with the finished 
surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to 
fix the conduit in a desired manner. The conduit pipe shall be fixed by means of staple or 
saddles not more than 600mm apart. Fixing of standard bends or elbows shall be 
avoided and all curves maintained by bending the conduit itself with a long radius will 
permit easy drawing of the conductors. Suitable inspection boxes shall be provided to 
permit periodical inspection and removal or replacement of wires if necessary. There 
shall be mounted flush with the wall with holes in the cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where 
backlight sheet or Perspex cover painted to match the colours of the wall shall be used I 
case of surface wiring system. For recessed wiring system, these boxes shall be made 
flush with the conduit of each conduit or section shall be completed before conductors 
are drawn in. The entire system of conduit after installation shall be tested or mechanical 
strength and electrical continuity throughout the earthing of the entire installation shall be 
carried out in accordance with I.E. Rules and standards. 

The number of wires drawn in the conduits shall not exceed the numbers those specified 
in Indian standard specification No.732. 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings 
are approximate and the exact location shall be given to the successful tenderer at the 
time of installation. 

The scope of this specification includes installation of the panel boards and distribution 
boards and making necessary connections. The installation of the boards shall be done 
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strictly in accordance with the details supplied with the specifications; the instructions 
supplied by the switchgear manufacturer, Indian standard specifications and H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his consideration 
and approval, prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a 
suitable angle iron framework. All the metal supports etc. shall be protected against 
corrosion. The mounting height for such switchboards shall be such that it can be 
conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian 
Electricity Rules and the relevant rules and regulations of electrical supply authorities. 
The complete earthing work for the installation covered by this specifications shall also 
be provided taking into account Indian Standard Specification No.IS:732 and IS:3043. 
The earthing system adopted shall also have adequate mechanical strength. 

The work shall include earthing o noncurrent carrying metallic parts of all the 
equipment, light fittings, conduit pipes, cable and cable supports and earth strips (the 
design to be approved by the purchaser) and all the inter connection between the 
earthing system to a value mutually agreed upon between the purchasers and the 
supplier. 

Installation, testing and Commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the 
equipment and materials supplied by him against this specification. This shall also 
include the provision of miscellaneous wiring and supports and earthing in compliance 
with Indian Electricity rules and to the full satisfaction of the Government Electrical 
Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous 
wiring etc. required to make the installation complete, shall constitute the part of major 
items specified in the bill of quantities and the tenderer should quote for each item 
taking these into consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials 
at site, storage for required period, handling the same at the site of erection, final 
execution, erections, revisions of equipment, if any, testing and commissioning and 
handing over the installation complete in all respect to the entire satisfaction of the 
purchaser’s authorized representative. The supplier shall make good of all the 
damaged equipment and materials during this period at his own expense. 

The supplier shall submit sample of each and every equipment and materials for the 
final approval of the purchaser’s representatives immediately after the acceptance of 
offer. All the equipment’s and materials shall be supplied exactly as per to the 
approved samples. If at any stage the purchaser brings to the notice of the supplier any 
discrepancy or defect the supplier shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the 
installation approved by the Government Electrical Inspector prior to the energisation 
and supply necessary drawings, test certificates and both for tests carried out at the 
factory and site as well as the tests which the inspector may demand. In case any 
addition of alternations are required, to be made in the installation or in the equipment 
as per the directive of the Government Electrical Inspector / Local Authorities, he same 
will have to be carried out by the supplier, at his own expense. 

The position of light fittings, main board, switches, sockets and routes of pipes and 
cables shown in the drawings are only indicative. The actual position of these shall be 
decided at site at the time of execution joints by the supplier and the purchaser’s 
authorized representative. The position of light fittings, pipes and board if required, to 
be changed / shifted due to the change in the building design etc by the purchaser’s 
authorized representative, the same shall be carried out at no extra cost. 

All the materials supplied to the contractor according to the Contract condition will be 
subject to inspection and approval of the officer or his representative from time to time. 
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The contractor will provide all facilities of such inspections free of cost. At the time of 
inspection, the owner of his representative will have full liberty to reject any such 
materials, which does not conform to the specification / requirement. No claim for any 
rejected materials will be entertained by the owner. The contractor will remove all 
rejected materials from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. The 
contractor will be responsible to get the Electric installations cleared by the Electrical 
Inspector of Orissa Government. Only the inspection fee will be reimbursed by 
Department on production of challan copy 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and 
accessories required for  the installations of switch grass, light fittings, pipes cables 
and wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language 
and all dimensions and weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the 
installations work, typical methods and cabling and cables supports pipe work and pipe 
supports, typical methods of earthing and fixing of light fittings earthing etc. as offered 
by him in the tender. 

The contractor shall submit for the purchaser’s approval all layout, the general 
arrangement drawings as  well as the typical details of all types of installation work in 
three sets before commencing the manufacture and the site installations work well in 
advance so that the site work shall not suffer. 

After obtaining approval of the above drawings the contractor shall supply three 
sets of the following drawings. 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in 
transparent linen and five sets of prints of all drawings incorporating all the changes / 
modifications affected during the execution of the contact. All wiring diagrams shall 
indicate clearly, the switch board, the runs of main and sub main wiring and the 
position of all the points with their controls. All the circuits shall be clearly indicated 
and numbered in a accordance with IS:375. 

The technical literatures and operating instructions and the maintenance manuals shall 
also be supplied in triplicate to the purchasers after the completion of the installations 
work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, 
adopted shall be carried out on all the equipment and accessories covered by this 
specification so as to ensure efficient and satisfactory performances of all the 
components and also the equipment as a whole under working conditions at site. The 
tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for 
special tests, to be carried out, under certain conditions the same shall be made by 
the successful tenderer at his own expenses. 

All equipment shall be tested at site before the commissioning in accordance with the 
adopted standard and Indian Electricity Rules. Voltage test shall be carried out on 
each circuit on completion of wiring and cabling. 

Technical Data: 

The tenderers shall submit with their tender all such technical data, which are required 
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for complete evaluation of the equipment offered. The suppliers shall give complete 
technical information of the equipment as detailed in Annexure and relevant Indian 
standards. The tenderer should supply such details of all equipment and materials 
offered specially with regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and 
workmanship. It is, however, understood the certain manufacturers may not be able to 
offer as specified in every case, where the tenderer may find it necessary to deviate from 
the exact letter and not the intent of the specification, he must specifically state what 
these deviations may be at the time he submits the tender. All deviations must be grouped 
in one statement. 

No deviations other than those includes in the tender will be permitted. These deviations 
should be listed as per Annexure. 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be 
used. These cables shall be heavy-duty class, PVC insulated and PVC sheathed with 
aluminium conductors. The wires used in the lighting installation shall be PVC 
insulated n sheathed in case of conduits wiring and of 660V grade. Wires of different 
colours shall be made use of for quick identification of phase wire / neutral wire etc. All 
cable of wires shall comply with the requirements regarding the manufacture and 
testing etc as specified in India Standard Specification IS:1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative 
and the successful tenderer will be paid for the exact length of cables laid at site. No 
joint shall be allowed in a run of cables, which can be covered by a possible drum 
length of cables. 

Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use 
under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply 
in general to IS:1567/4064 with regard to design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and 
interlocks shall be provided to ensure that the switch cover cannot be opened unless 
the switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the 
interlock to permit closing of switch with cover open for testing purposes. Designs with 
normal conventional position of switch handles, i.e. with switch handle up in the ‘ON’ 
position and down I the ‘OFF’ position shall be preferred. All live parts inside the 
switch shall be properly surrounded and inter phase barrier shall be provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary 
metal fame work so that they can be mounted on wall / columns structure etc. as 
desired. The panel boards, shall be wall mounted type or floor mounted type as 
specified in the bill of quantities or drawings. Necessary supporting metal frame of 
approved design shall be provided for all panel boards. 

The arrangements of work boards shall be such that the operational handle of the top 
mounted switches are within the convenient of operators (about 1.2 M from the 
finished floor level) and proper space shall be provided for the termination of the cable 
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in the switches provided below the bus-bars. 

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser 
connection. The bus bars with aluminium conductors shall be provided and PVC 
sleeves of different colour shall be mounted on them for easy identification, Clamped 
joints for taking the riser connections, instead of bolted type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All 
individual switches shall be connected with suitable size earth wire to the main 
earthing terminals of the switchboard. 

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be 
provided at the main board. 

Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS:1087 and shall be 
rated for 5A/15A 250V 

Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans 
shall be supplied with all standard accessories like regulator and capacitors etc. 

The performances rating of the propeller fans shall in accordance with stipulations of 
IS:2312. All fans shall be robust in design and construction and shall be supplied 
complete with wall brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be 
complete with all standard accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of 
quantities and the working drawings. The materials of construction for fittings used for 
outdoor installations and for use in the work anodes shall be such that they shall 
withstand the atmospheric condition in that area. 

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure 
positive lamp locking. It should also be not possible to touch live parts of the lamp 
holder both after the lamp has been taken out and during the insertion or removal of 
the lamp. The starters shall be designed to give designed starting characteristics that 
shall promote full lamp life. Starter shall have high mechanical strength and topic proof 
construction. It should be incorporated with radio suppression capacitor o adequate 
rating and capacity. Power factor improvement capacitors are provided with 
hermetically sealed housing to ensure long and trouble fee service. Terminal soldering 
tango shall be provided for easy electrical connections. The capacitors in general shall 
confirm to IS:1569-1963 and P.F improvement up to 0.95 for twin fluorescent light 
fittings and 0.9 for single fluorescent light fittings is to be maintained. 

The ballast provided in the fluorescent fittings shall generally be in accordance to 
IS:1534. The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. 
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Assists in maximum and uniform light distribution. 

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to 
IS:2418. 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed 
annexure and bill of quantities, deviation if any regarding designs, construction of materials 
should be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / 
fumes / gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire 
etc shall be galvanized. 

The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing 
the light fittings on wall / ceiling etc as detailed in the bill of quantities and the working 
drawings. 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If 
fittings are to be connected through PVC cables, glands of adequate size and capacity 
shall be provided. 

The lamp holders provided in the fittings shall confirm to IS:1528. 

  

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made there under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

1) Low Tension Circuit Breakers: IS 2516-1955 Part I Sec.1 

2) Switchgear Bus Bars IS 375-1963 

3) HRC fuse links IS 2208-1962 

4) Distribution fuse boards IS2675-1966 

5) Enclosure for Low Voltage switchgear IS214701962 

6) PVC Cables IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting service  IS2418-1963 

8) Tungsten Filament Lamps for cameral service IS415-1963 

9) Ceiling Fans IS274-1966 

10) Flood lights IS1947-1961 

11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 
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12) Water Tight Electric Light Fittings IS3553-1956 

13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 

14) Fittings for Rigid Steel conduit IS2667-1979 

15) Rigid steel circuits for electrical wiring IS3837-1966 

16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17) Switch Socket Outlets IS3837-1966 

18) PVC Wiring IS694-1977 

19) Switches for domestic and similar purpose IS3854-1966 

20) PVC wiring IS694-1977 

21) Call Bell and Buzzers IS2268-1966 

22) Straight through joint boxes and leads sleeves or 

paper insulated cables-EID-0032-1964 

23) Earthing IS3043-1966 

24) Electrical Wiring installations IS732-1963 

25) Switchgear IS3072-1965(Part I) 

26) Lighting protection IS2309 –1969 

27) Public Address system IS1882-1962 

28) Low Tension switch use units IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 

30) Specification for Heat Sensitive Fire Detectors IS2175-1977 

31) Guide for Safety procedure in Electric work IS5216-1969 

32) Rubber Mats for Electric works IS5424-1969 

p) Other internationally approved standards and / or Rules and Regulations touching the 
subject matter of the contract. 

 

 

 

 

 

 

 

 

 

 

PART-III 

ADDITIONAL APPENDIX TO BILL OF QUANTITY: 

(For P.H. Items of Work) 

NEW CONSTRUCTION OF PHC BUILDING AT- PHC(N) CHANDILI UNDER KOTPAD   BLOCK 

OF KORAPUT Dist. (Civil, EI, PH) 

1. The quantities of items mentioned in the tender schedule may increase or decrease during 

execution of works but the contractor will complete the work as per his tendered rates in 

accordance with the instruction of Engineer in charge of G.P.H. wing. 

2. Specification: The standard PHD and PWD specification will be followed for execution of 

work. During the course of execution of work, the instructions of the Engineer in charge 
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shall be final and binding. 

3. The Sales Tax element should not be added to the analysis of rates and the previous 

practice should be followed as per the Works Department letter No. IIT.22-89-18170 dt. 

18.7.1989 

4. There should be no clause either in the tender or in agreement for payment of any 

additional claim on account of Sales Tax on completed works which will be deemed to be 

recovered by existing omnibus stipulation as per the works Department letter No. TIT 

22/89-18170 dt. 18.7.89/ 

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until 

testing commissioning and handing over for which no extra payment towards watch and 

ward will be paid, 

6. The contractor shall maintain a separate site order book for P.H. portion of work. 

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) 

Orissa, Koraput and the higher authorities and instructions imparted during the course of 

Inspection should be binding on the contractor. 

8. Materials not covered by any of the above categories of items in the bill of quantity have to 

be approved by the competent authorities before utilising the ‘same in works. In such event, 

the payment of such item will be made as per actual on due approval by the competent 

authority.    All materials required for the work shall be supplied by the contractor as per 

standard specifications appended with due approval by the Engineer in charge. 

In case the materials as per make specified is not available, the materials of equivalent, 

make and as per I.S. Specifications or of best quality when not covered by I.S. 

Specifications. 

Can be utilised on prior approval of S.E./ E.E., G.P.H.D, (R & B), Koraput or the officers duly 

authorised by him. It is binding on the part of the contractor to use such items of materials 

which are available in the Departmental store and in such case the deduction from the bills 

will be made at stock issue rates. 

 

TECHNICAL SPECIFICATION FOR P.H PORTION OF THE WORK: 

A. Construction of IPHS Day Care Sub-Centre Building at Chandili  under Kotpad   Block of 

Koraput  Dist. (Civil, EI, PH) for the FY- 2021-22 at an estimated cost of Rs.46,00000/- 

(Rupees Forty Six Lakhs) only. 

B. Construction of NHM -PIP-2022-24 Day Care Sub-Centre Building at Bastamba  under 

Kotpad   Block of Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24at an estimated cost of 

Rs.46,00000/- (Rupees Forty Six Lakhs) only. 

C. Construction of NHM -PIP-2022-24 Day Care Sub-Centre Building at Kotpad  under Kotpad   

Block of Koraput  Dist. (Civil, EI, PH) for the FY - 2022-24 at an estimated cost of 

Rs.46,00000/- (Rupees Forty Six Lakhs) only. 

WATER SUPPLY PIPES AND FITTINGS 

1. Materials 

All galvanized Iron pipes are to be of mild Steel, continuous welded, screwed tubes, 
medium quality confirming to ISS & bearing ISI Marks, manufactured by reputed firms and 
approved brands as specified. The pipes shall confirm to I: S 1239 (Part - I) - 1975. 

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/S. R.M. Engineering Ltd., 
Ahmedabad and 'C' brand manufactured by Crescent Engineering works or equivalent best 
quality. 
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All pvc pipes are to be of medium quality (Schedule- 80) manufactured by reputed firms 

and approved brands as specified. The pipes shall confirm to ASTM- D- 1785 
2. Weight of G.I. pipes for a Metre length: 

The per meter weight of different diameters of G.I. pipes for medium class is indicated in 

the following table. 
Sl No. Pipe size in mm Medium class (in kg) 

1 15mm 1.22 
2 20mm 1.57 
3 25mm 2.43 
4 32mm 3.13 
5 40mm 3.60 
6 50mm 5.10 

3. Laying of Pipes 

The layout of the mains and service Pipes etc will be done in accordance with the 
drawings. The Contractor is to mark out the exact position of the pipes and fittings at 
site and take approval of the consultant /Engineer In-charge, before taking up the work. 

4.  Where the pipes are laid, underground these must not be laid less than 450mm below 
ground level and coated with one coat of approved black bituminous paint. For laying 
the G.I. Pipes and Fittings below ground level, the width and the depth of the trenches for 
different dimensions of the pipes shall be given as below: 

Dia of pipe Width of Trench Depth of Trench 

15mm to 50mm 300mm 600mm 

65mm to 100mm 450mm 750mm 

The pipes shall be laid on a layer of 75 mm thick sand and filled up with sand up to 75 
mm above pipes and the remaining portion of the trench shall then be filled up with 
excavated earth with proper ramming as described in "Excavation and refilling". The 
surplus earth shall be disposed of as directed. 

Thrust or anchor blocks of cement concrete 1:2:4 in hard granite chips shall be 
constructed on all bends or branches to transmit the hydraulic pressure without impairing 
the ground and spreading it over a sufficient area. Pipes shall not be laid to pass through 
manholes, catch pit, drain. Where it is unavoidable the pipes shall be carried in sleeve pipes 
of M.S./G.I., as approved by the consultant/Engineer-in-charge. The rates should include 
such a situation 

5.  Where pipes run along walls, the same are to be fixed to the wall with holder bat 

clamps/ M.S. Hooks as below 
Dia of pipe in mm 15 20 25 32 40 50 
Horizontal Line 2m 2.5m 2.5m 2.5m 3m 3m 
Vertical Line 2.5m 3m 3m 3m 3.5m 3.5m 

Where the pipes are passing through the R.C.C. / Masonry wall/ Column/ beam or 

pillars, these must pass through the appropriate higher sizes of C.I. / G.I. Sleeve Pipes and 
are to be included in the rates 

In case the Pipes are embedded in walls and floors it should be painted with one 
coat of anticorrosive paint of approved quality 

All pipes should be fixed horizontal and vertical. For taking the Pipes through the walls 
and floors and roof slabs etc. the holes shall be made by filling with chisel or jumper and not 
by dismantling the brick work or concrete. After fixing, the holes shall be made good with 
cement concrete 1:2:4 and properly finished with cement plaster 1: 4 to match the 
adjacent surface. 

Union Nuts are to be provided in each of the Vertical riser or drop on and from G.I. 
Tank and near the Valve and as and where necessary. 
The long screw fittings of 8 cms are to be provided for long horizontal lines and inside the 

lavatory/ Kitchen etc. 
6.  After laying and jointing the Pipes and fittings shall be inspected under working condition 

of pressure and flow. Any joint found leaking pipes should be removed and replaced 
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without extra cost. The Pipes and Fittings after they are laid shall be tested to hydraulic 
pressure of 6 Kg/ cm2. The test pressure should maintain without loss of for at least half an 
hour. 

7. Painting 

On completion of the test, the exposed pipes and fittings are to be painted with two 
coats of synthetic enamel paint of approved colour and brand over a coat of priming. 

8. Measurement 

The length shall be measured in running meter correct to centimetre for the finished 
work, which shall include the Pipes and fittings such as Bends, Tees, Elbows etc., but 
excludes Brass or Gun-metal fixture like Tap, Cocks, Valves, PVC connection Pipes etc. 

9. Jointing 

The jointing of G.I. tubes/ pvc pipes and fittings etc. will be done as per the provisions 

stipulated in the B.I.S specification. 
10. Bib cock and Stop Cock 

These shall confirm to I: S 781 - 1967 and bear ISI Mark. The Bib cock is a draw off tap 
with a horizontal inlet and free outlet and stopcock is a valve with a suitable means of 
connection for insertion in a pipeline for controlling or stopping the flow. This shall be of 
screw down type. The cocks shall open in anti-clockwise direction. The stopcocks should be 
C.P concealed stopcocks and C.P angle valves type as specified in tender schedule. Bib cocks 
should be also C.P Brass bib cocks. 

11. Full way Valve (Brass) 

Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stepping the flow. The valve shall be of brass fitted with a cast iron wheel and 
shall be of gate valve type confirming to I: S 780-1960 brass rod latest one, opening full way 
and of the size as specified 
The approximate weight of the valves is indicated below for guidance. 

Pipe size in 
mm 

Flanged End valves in Kg Screwed End valve in Kg 

15mm 1.021 0.567 

20mm 1.503 0.68 

25mm 2.498 1.077 

32mm 5.232 1.559 

40mm 6.082 2.268 

50mm 6.691 3.232 

12. Gun-Metal Full way Valve 

This shall be of the Gunmetal fitted with wheel and shall be of Gate-Valve type opening 
full way. 

This shall confirm to I: S 778-1971. Class I. The valves should bear I.S.I. Mark 
13. Ball Valve 

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and 

shall confirm to I: S 1703 - 1968. The nominal size of ball valve shall be that corresponding to 
the size of Pipe for which it is used. The ball valve shall be of brass or gunmetal and the float 

for low pressure in Polyethylene and for high pressure in copper. 
Each and every ball valve while in closed position shall withstand an internally applied 

hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or 
sweating. 

Every high pressure ball valve when assemble in working condition, with the float 
immersed to not more than half its volume shall remain closed against a test pressure of 
10.5 Kg/Cm2. 

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate 
water and with no jointing adhesive jointing parts. 

The minimum thickness of the copper sheet used for making copper floats shall be 
of 0.45 mm. The thickness of materials of the float shall be uniform throughout. 
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14. CUTTING HOLES UPTO 30 CM X 30 CM IN WALLS INCLUDING MAKING GOOD THE SAME; 

General: - Square holes of size as specified or as directed by the Engineer-in-charge 
shall be cut in the masonry or taking pipes. Any damage to the adjoining portion or to any 
other item shall be made good as directed by the Engineer-in-charge. All dismantled 
material shall be removed from the site. 

Masonry works: - Bricks work etc, shall be made good by using the same class of 
brick, tile or stone masonry as was cut during the execution of the work. The mortar to be 
used shall be cement mortar 

 (1:4) as directed by the Engineer-in-charge. 

Finishing: - Cement mortar in 1:4 mix shall be used for plastering or pointing as 
may be required. The surface shall be finished with two or more coats of white 
wash/colour wash/ distemper/ painting as required but where the surface is not to be 
white washed, colour washed, distempered or painted, it shall be finished smooth with a 
floating coat of neat cement or is required to match with the surrounding surfaces. 

The specifications for brickwork, stonework and finishing etc. shall be the same as 

detailed under relevant standards of State P.W.D. specification. 

15. CUTTING HOLES UPTO 15 CM X 15 CM IN RCC FLOORS INCLUDING MAKING GOOD THE SAME; 

General: - Square holes of size as specified shall be in R.C.C. floor and roofs/chajjas 
for passing pipes etc. Any damage to the adjoining portion or to any other item shall be 
made good as directed by the Engineer-in-charge. All the dismantled material shall be 
removed from the site. 

Cement Concrete: - After insertion of pipes etc. the hole shall be repaired with 
cement concrete 1:2:4 and the surface finished to match the existing surface. The top 
and bottom shall be finished properly to make the joint leak-proof. The specifications for 
cement concrete work and finishing etc. shall be the same as detailed under relevant 
sub-heads of State P.W.D Specifications. 

16. Shower rose 

The shower rose: - The shower rose shall be of chromium-plated brass of specified 
diameter. It shall have uniform performance. The inlet size shall be 15 mm or 20 mm as 
required. 

The chromium plating wherever specified shall of grade-B type conforming to IS 
No. 1068 – 1958. The chromium shall never be deposited on brass unless a heavy 
coating of nickel is interposed. In the case of iron, a thick coat of copper shall first be 
applied, then one of nickel and finally the chromium. In finish and appearance, the 
plated articles, when inspected shall be free from plating defects such as blisters, pits, 
roughness and unplotted areas and shall not be stained or discovered. 
A stopcock of the specified size shall be provided to control the inlet water supply to the 

shower rose. 
(a) Height of shower 1850 to 2000 mm from floor level. 

(b) Height of tap: - 450mm from floor level projecting 

150mm from wall. Flushing Cistern: 
17.  

The flushing of the Indian water closet (Orissa closet) shall be done by C.I. or polystyrene 
high level valve less syphonic flushing cistern (PVC low level cistern) of approved brand and 
quality I.S.I. marked and capacity as specified. The connection between the cistern and 
water closet shall be made by 32mm dia G.I. flush pipe, made from G.I. pipe (Light quality) 
or 32mm dia PVC pipe as specified in the tender schedule. The flush pipe with an offset 
should be fixed to wall using C.I. holder bat clamps. The capacity of the cistern should be 
10ltrs. As per I.S.S. The cistern shall be fixed on cast iron or rolled steel/PVC cantilever 
brackets (built in type), which shall be firmly embedded screwed in the wall, with C.C. M20. 
The cistern shall be provided with 20mm dia PVC. Overflow pipe with fittings, which shall 
terminate into mosquito proof coupling secured in a manner that will permit it to be readily 
cleaned or renewed. 
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The 32mm dia flush pipe shall be connected to the water closet by means of 
approved type joint. The flush pipe shall be fixed to the wall by using C.I. holder bat clamps. 
The bend and the offset as required in the flush pipe shall be made cold. The inside of the C.I. 
Cistern shall be painted with two coats of approved black bitumen paint. The outer face of 
the C.I. cistern, brackets overflow pipe and flush pipe etc., shall be painted with two coats 
of any synthetic enamel paint of approved shade and make, over a coat of priming. The cost 
of the painting shall be included in the rate quoted for the flushing cistern. 

The inlet connection to the cistern shall be made with 450mm long 15mm dia PVC 

heavy type connection pipe. 
D. SOIL AND WASTE PIPES AND FITTINGS 

(a) These should confirm to IS: 1729 – 1964 or its latest revision. 

(b) The pipes and fittings should be true to shape smooth, cylindrical, inner and outer 
surfaces being concentric, free from cracks and pin holes and neatly dressed. The ends 
of the pipes and fittings shall be square to their axes. 

(c)  Pipes are available with or without ear single socketed or double socketed. These should 
be procured as per requirement. Usual length of the pipes are 1.8 m but available in 
specific lengths, if so, ordered. 

(d) Weights and other physical criteria including tolerances are stated in Table – 1. 
(e) LAYING: - The laying is done by spigot – socket joints. The exact lengths are measured at 

the site, pipes are cut to sizes, if exact lengths of cut pieces are not readily available. In 
the stack lines, pipes with ears are used. The stack line is fixed to the wall with the help 
of 100 mm stout nails driven into wooden blocks fixed in the walls properly secured. 

(f)  JOINTING: - Jointing is made with the help of spun yarn and cement mortar (1:2). In 
certain places  molten lead is used instead of cement mortar. Where molten lead is used, 
caulking is done after lead gets cooled. 

(g) VENTILATION PIPES: - It should be carried up above the roof (at least 1 m above the 
parapet) and guarded with provision of a cowl. The stack lines must be secured to the 
walls by means of M.S. stay and clamps. 

(h) Provision of doors in the fittings is a must so as to clean the line wherever required. The 

doors must be fitted along with rubber insertion and brass bolts. 
(i) The lavatory waste stack shall be connected directly to the Inspection Chamber / Man hole 

whereas the wastes from kitchens, basins, sinks, baths are to discharge through gully 
traps, the gully traps being connected ultimately to Inspection Chamber / Manhole. 

(j)  Pipes and fittings must be internally painted with a coat – tar and externally with 
enamel paint of approved colour. 

All soil-waste, vent and anti-siphonage pipes and fittings shall conform to I.S. 1729 – 1964 or 
as revised from time to time. The pipes shall have spigot and socket ends with bend on spigot 
end. The pipes and fittings shall be true to shape, smooth and cylindrical, their inner and 
outer surface being as nearly as practicable concentric. They shall be sound and nicely cast 
and shall be free from cracks, laps pinholes or other imperfection and shall be neatly dressed 
and carefully fettled. 

The ends of pipes and fittings shall be reasonably square to their axes. 

The sand cast iron pipes shall be of the dia as specified in the description of the item and 
shall be in length of 1.5m, 1.8m and 2m including sockets ends of the pipes unless shorter 
lengths are either specified or required at junctions etc. The pipes and fittings shall be 
supplied without ears unless specified or directed otherwise. 
All pipes and fittings shall ring clearly when struck over with a light hand hammer, and shall be 

capable of being easily worked with drill or bib. 
TOLERANCES:- The standard weights and thickness of pipes shall be as shown in the 

following table. A tolerance up to minus 10% may however, be allowed against these 

standard weights. 
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TABLE 1 

 

Table showing the standard weight and thickness of SCI / HCI pipes 

----------------------------------------------------------------------------------------------------------------------  

Sl. Nominal dia of  Thickness in  Overall weight of pipe 

excluding ears (in Kg) No. bore(In mm ) mm. 1.5 m

 1.8 m 2.0 m 
----------------------------------------------------------------------------------------------------------------------  

 
01 100 5.00 18.14 21.67 24.15 
02 50 5.00 9.50 11.41 12.67 

 
A tolerance up to minus 15 percent in thickness and 20mm in length will be 

allowed. For fittings, tolerance in length shall be plus 25 mm minus 10 mm. 
The thickness of fittings and their socket and spigot dimensions shall conform to the 

thickness and dimensions specified for the corresponding sizes of straight pipes. The 
tolerances in weights and thickness shall be the same as for straight pipes. 

The access door fittings shall be designed so as to avoid dead spaces to avoid 
accumulation of filth. Doors shall be provided with 3 mm rubber insertion packing land 
when closed and bolted these shall be watertight. 
SAND CAST IRON FLOOR TRAP: - Sand cast iron floor trap shall be P’ or S’ type with 

minimum 50 mm seal and shall be of self-cleansing design. 
FIXING AND JOINTING: - The pipes and fittings shall be fixed in vertical alignment unless 
otherwise specified and shall be secured to the walls at all joints with M.S. holder butt6 
clamps. The clamps shall be made from 1.6 mm thick M.S. sheet of 30 mm width, bent to 
the required shape and size so as to fit tightly on the socket of the pipe, when tightened 
with screw bolts. It shall be formed out of two 

Semi circular pieces hinged with 6 mm dia M .S. pin on one side and provided with 
flanged ends on the other side with holes to fit in the screw bolt and nut 40 mm long. The 
clamp shall be provided with a hook made out of 275 mm long 10 mm diameter M.S.bar 
riveted to the ring at the centre of one semi circular piece. The clamps shall be fixed to the 
wall by embedding their hooks in cement concrete blocks 100 mm x 100 mm x 100 mm , 
1:2:4 mix for which necessary holes shall be made in the wall at proper places. The clamps 
shall be kept about 25 mm clear of finished face of wall, so as to facilitate cleaning and 
painting the pipes. 

The pipes shall be fixed vertically. The spigot of the upper pipe shall be properly 
fitted in the socket of the lower pipes such that there is uniform annular space for filling 
with the jointing material. The annular space between the spigot and socket shall be filled 
with a few turns of spun yarn socked in cement slurry or blown bitumen grade 85 / 25 or 
lead caulked. Caulking tools shall press these home. More skins of yard shall be wrapped, if 
necessary, and shall be rammed home. The joint shall then be filled with stiff cement 
mortar (1:2) well pressed with caulking tools and finished smooth at top at an angle of 45 
degree sloping up. The joint shall be kept wet at least for seven days by tying four folds of 
gunny bag to the pipe and keeping it moist constantly. 

 
Where pipes are embedded in masonry these shall be fixed in the masonry work as 

it proceeds. The pipe shall be kept vertical or to the line as directed by the Engineer-in-
charge. The pipe shall have a minimum surrounding of 12mm thick cement mortar at every 
portion of external surface. The mortar shall be of the mix as used in masonry work. The 
length shall be caulked in with lead as soon as the next length of pipe placed in position. The 
open end (socket end) of the pipe shall be kept closed till; the next length of pipe is fitted and 
jointed to prevent any brick bat or concrete or pieces of wood falling in and chocking the 
pipe. 

The spigot end shall butt the shoulder of the socket and leave no gap in between. 



P a g e  | 61  Email ID :ori-kotpad@nic.in  

Contractor  Block Dev. Officer, Kotpad  

The annular space between the socket and spigot will be first well packed in with spun-yarn 
leaving 25 mm from the lip of the socket for the lead. The joints shall then be lead caulked as 
described in detail under jointing of C.I. S/S pipes with lead joints in public W/S section of 
this specification. Pipes with ears shall be secured with 40 mm bore steel or iron barrel 
distance pieces or bobbins and stout C.I. / M.S. nails 10 cm long driven into hard wood 
plugs fixed in walls. Access doors to fittings shall be provided with 3 mm thick rubber 
insertion packing and received with screws to make them air / water tight. 

All soil pipes shall be carried up above the roof and shall have a wire baboon guard or a 

cowl as specified. 
HEIGHT OF VENTILATION PIPES: - All soil pipes shall be carried up above the roof and shall 
have sand cast iron terminal guard. The ventilating pipe or shaft shall be carried to a height 
of at least 1 mtr. above the outer covering of the roof of the building or in the case of a 
window in a gable wall or a dormer window it shall be carried up to the ridge of the roof or 
at least 2 metres above the top of the window. In the case of a flat roof to which access for 
use is provided, it shall be carried up to a height of at least 1 mtr. above the parapet or 2 
metres above the roof whichever is greater and shall not terminate within 2 metres 
measured vertically from the top of any window or opening which may exist up to horizontal 
distance of 5 metres from the vent pipe into such building and in no case shall be carried to 
a height less than 3 metres above plinth level. 

Where ventilating pipes are carried in pipe shafts, the shaft shall be of a minimum size 
of 1 metre x 1 metre. If shafts are also used to give light and air to rooms, the ventilating 
pipe must be carried to a horizontal distance at roof level of not less than 5 metres from 
the side of the shaft. The payment for the shaft be made separately. 

The pipes above the parapet shall be secured to the wall by means of M.S. stay and 

clamps as explained below. 

M.S. STAYS AND CLAMPS: - Sand cast iron pipes above parapet shall be fixed with M.S. 
clamps and stays. The clamps shall be made from 1.5mm thick M.S. flat of 32 mm width, 
bend to the required shape and size to fit tightly on the socket, when tightened with screw 
bolts. It shall be formed of two semi circular pieces with flanged ends on both sides with 
holes to fit in the screw bolts and nuts, 40 mm long. The stay shall be minimum one meter 
long of 10 mm dia M.S. bar. One end of the stay shall be bent to form a hook to be fixed with 
the clamps by means of bolt and nut cm x 10 cm x 10 cm in 1:2:4 mix. The concrete shall be 
finished to match with the surrounding surfaces. 
OTHER DETAILS: - The connection between the main pipe and branch pipes shall be made 
by using branches and bends with access door for cleaning. 

Floor traps shall be provided with 25 mm dia puff pipe where length of the wastes is 
more than 180 cm or the floor trap is connected to a waste stack through bends. 

The waste from lavatories, kitchens, basins, sinks, baths and other floor traps shall be 
separately connected to respective waste stack of inspection chamber / upper floors. The 
waste stack of lavatories will be connected directly to manhole while the waste stack of 
others shall separately discharge over fully trap. 

Every starting manhole shall have a 100 mm sand cast iron vent, terminating at 1 
mtr above the parapet of the building. 

The main anti-siphonage pipe shall be of 50 mm internal diameter. When more than 

one branch from water closet / sink are connected with the soil pipe and discharge into it, 
anti-siphonage from the lowest one should pass through the wall and be carried up outside 
the building parallel to the soil pipe to a point 1.5 metres minimum above the highest 
branch. It can then be connected to the soil pipe or it can be carried in dependently. The 
anti-siphonage pipes of all the intermediate floors, water closets should be joined with the 
main anti-siphonage pipe. The ventilating pipe shall have internal diameter of not less than 
50 mm in all parts and shall be connected with arm of soil pipe on trap through a 45 degree 
branch, at a point not less than 7.5 cm and not more than 30 cm from the highest part of the 
trap and on the side of the water seal which is nearest to the soil pipe the jointing shall be 
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done according to the specification for piping materials used in soil, vent or waste pipes. 

Joints shall be filled land caulked as described under sub-head “water supply”. The 

depth of lead from the lip of the pipe socket shall be 25 mm. 

TESTING: - All sand cast iron pipes and fittings including joints shall be tested by a 
smoke test to the satisfaction of the Engineer-in-charge and left in working order after 
completion. The smoke test shall be carried out as stated under. 

Smoke shall be pumped into the pipe at the lowest end from a smoke machine, 
which consists of a bellow and burner. The material usually burnt is greasy cotton waste, 
which gives out a clear pungent smoke, which is easily detectable by sight as well as by smell 
if there is leakage at any point of the drain. 

PAINTING: - All the sand cast iron pipes and fittings shall be painted with colours with 
two coats of paint over a coat of primer on exposed surfaces as directed by the Engineer-in-
charge. Besides, the sand cast iron pipes and fittings shall be painted with a coat of coal tar 
to the inside surfaces before laying and jointing of pipes and fittings. The specification for 
painting as described in the relevant sub-heads of Orissa State P.W.D. specification and 
revised from time to time shall apply in this case also. 

REQUIREMENTS OF JOINTING MATERIALS FOR H.C.I. BUILDING PIPES AND FITTINGS; 

The requirement of jointing materials like cement, gasket for Hard Cast Iron 
pipes and fittings is indicated in the table below. 

 

 

 

 
TABLE 

Table showing the requirement of jointing materials for HCI building pipes and 
fittings. 

1. REQUIREMENT OF LEAD AND GASKET 

CEMENT FOR JOINTING H.C.I. PIPES 
(EACH JOINT) 

 
Dia of pipe lead in Gasket Cement in 
In mm Kg. In Kg(same for Kg. 

Lead and cement 

Joints) 

 
100 

 
1.2 

 
0.13 0.12 

50 0.36 0.06 0.06 

A. Sanitary Ware & Allied Fittings: 

1. General:  
All sanitary fixtures and their allied fittings should be of first quality, manufactured by 

reputed manufacture Hindware/ E.I.D. Parry Ltd./Nycer /Madhusudan ceramics or 
equivalent. These should be approved by the consultant / Engineer-in-charge before use. 

2. Squatting pattern W.C. pan (Orissa pattern Closets): 

The water closets shall be of vitreous china of specified size and pattern, integral 

flushing rim. It shall have the flushing inlet at the back. The Orissa closets should be of 
approved quality confirming to I: S: S: - 2556(part-III). 

The squatting type Indian water closets (Orissa closet) shall be sunk in floor sloped towards 
the pan 

in a workmanship like manner. The closet shall be fixed on a proper cement concrete base 
of 1:3:6 proportions, taking care that the cushion is uniform and even without closet, to 
receive the specified thickness of the floor finishing. The joint between the closet and the 
P.V.C. (S.W.R.). Trap shall be made with W.C. ring and rubber lubricant and shall be of leak 
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proof. 

3. Wash Hand Basin: 

The wash hand basin shall be of the white vitreous china of approved quality, make 

and brand I.S.I. marked. It shall be one-piece construction with an integral combined 

overflow. The size of the basin shall be specified. Each basin shall be provided with one 
15mm dia C.P. Brass pillar Tap, 32mm dia C.P waste C.P. chain and rubber plug, unions, 

joints, C.P. Bottle trap casted PVC waste pipe complete in all respects of approved quality. 
The basin shall be supported on a pair of R.S. or C.I cantilever brackets (built in type)m 

embedded and fixed in wall with cement concrete, M20. These brackets shall be painted to 

the required shade with two coats of synthetic enamel paint over coat of priming. The 
waste of the basin shall discharge into a floor trap or channel through bottle traps PVC 

waste pipe as specified. One 32mm dia C.P. bottle trap is to be fixed to the waste of the 
basin, & the outlet of the bottle trap is to be connected to the waste pipe, to discharge the 

waste to the foresaid floor trap. The inlet connection to the basin shall be made with 
450mm long 15mm dia heavy type P.V.C. connection pipe. 

 
4. Kitchen Sink: 

Unless otherwise mentioned the kitchen sink and drain board (if used) shall be of 

white vitreous china or fire clay as specified and of approved quality, make and brand, 
confirming to I.S.S. It shall be one-piece construction with integral combined overflow. The 

size of the sink and drain board shall be specified. 

Each sink shall be provided with 15mm dia C.P. brass, Bib Cock, long body 40mm C.P. 
waste with overflow C.P chain and rubber plug, unions etc. , complete in all respects as 

specified and of approved quality. 
The sink shall be supported on a pair of M.S. or C.I. cantilever brackets (built in type) 

embedded or fixed in position in the wall by cement concrete M20. The brackets shall be 
painted to required shade with two coats of approved synthetic enamel paint over a coat of 

priming. The waste should discharge into a floor trap or channel. The waste pipe should be 

40mm dia PVC pipe jointed to the waste of the sink with a brass union nut. 
5. Standing Urinals 

The urinals shall be flat pattern lipped front basin of required dimension of 

white/coloured vitreous china and one piece construction with internal flushing box, rim of 

an approved make and brand as specified. It shall be fixed in the position by using wooden 

plug embedded in the wall with screws of proper size. Each urinal shall be connected to a 
40mm dia PVC waste pipe, which shall discharge into a channel or floor trap. The lip of 

urinal shall be kept at 525mm from floor level, while fixing the urinal on the wall. 
Where no of urinals are fixed in a line, the distance between the center to center of 

each urinal shall be kept 750mm and each urinal should be separated from one to other by 
a partition plate. The center-to-center partition plates shall be kept 750mm. 

The partition plates shall be of one-piece kota stone plates, cut to size or partition 

wall and front corners rounded. The partition plates are embedded in wall with cement 
concrete and finished smooth. The bottom of the partition plates should be kept 500mm 

above floor level and top should be kept at 1250 mm above floor level. The plates should 
project 600mm from wall surface. The width of the plates should be embedded inside the 

wall and should not be less than 100mm. The thickness of the plates shall be minimum of 
25 mm to 32 mm. Thickness of partition wall should be limited to 150mm including smooth 

surface finishing. 

For flushing the urinals each urinal shall be, connected with one 20mm dia G.I. Pipe 
(Medium class). One end of each of this pipe 15mm PVC connection pipe shall be inserted 

into the inlet of the Urinal and jointed with jute and putty where as the other end is 
connected either with a tee or bend with water pipe line fixed on the wall horizontal above 

the urinals. In each 20mm dia flush pipe, one 20 mm dia gunmetal gate valve angle 

stopcock to be fixed. By opening this valve, the water will flow to the rims of urinal through 
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the inlet pipe and flush the urinal. After flush, the valve can be closed to avoid wastage of 

water. One 40mm dia P.V.C. waste pipe shall be connected to the waste of each urinal, to 
discharge the waste into the channel or trap. One end of this waste pipe shall be made a cup 

size to fit into the projected waste and tightened with screws and waste clamp. 

 
1. Squatting Urinal Plates: 

The urinal plates shall be of white glazed vitreous china with integral flushing rim of 

size 450mm X 350mm of approved make and brand as specified. There shall be white 

vitreous channel with stop and outlet pieces in the front. These plates shall be fixed on C.C. 
at 75mm to 100mm above floor level. 

For flushing arrangement, one 25mm dia G.I. common water pipeline (minimum size) 

shall be fixed on the wall parallel to floor. For each urinal one 20mm dia G.I. Branch pipe 
shall be taken down upto 12mm from floor level just at the center of each plate, in which 

one 20mm dia gate valves is fixed at 1500mm above floor level. At 1200m heights, the 
20mm dia flash pipe shall be divided into two branches with a tee and fixed horizontal. 

300mm on either side and then with the help of elbows, both the branches shall be taken 
downward and connected to the inlets of the urinal plates at floor level. By operating the 

valve as above, the water will rush into the rims of the urinal plate and flush it. 

Where there are number of Urinals fixed in a line, each Urinal should be separated by 
a partition plate fixed in the centre of two Urinal Plates. The centre to centre distance of the 

partition places shall be kept 750mm minimum. 
The partition plates shall be of one-piece kota stone plate, 25 mm to 52mm thick, 

cut to sizes and front corners rounded. The plates are embedded in wall with cement 

concrete and finished smooth. The bottom of the partition plates wall shall be kept flushed 
to Urinal top level, the top level shall be kept at 1200mm from the Urinal Plate top and the 

projection form the wall shall be 600mm. The width of the plate to be embedded inside the 
wall should not be less than 100mm. 

2. M I R R O R: 

Materials: - The mirror shall be of superior glass with edges rounded off or levelled as 

specified. It shall be free from flaws, speaks or bubbles. The size of the mirror shall be 60 

mm x 45 mm unless specified otherwise and its thickness shall be not less than 6mm. 
The glass for the mirror shall be uniformly silver plated at the back and shall be free 
from silvering defects. 

Silvering shall have a protective uniform covering of red lead pain. 
Fixing: - The mirror shall be mounted on 6 mm thick plain asbestos sheet ground and 

shall be fixed on the position by means of CP brass screws and CP brass washers, over 

rubber washers and wooden plugs firmly embedded in the wall. CP brass clamps with CP 

brass screws may be alternative methods of fixing where so directed. Chromium plating 

shall be of grade “B” type conforming to IS 1069-1958 or as revised from time to time. 

Unless specified otherwise, the longer side shall be fixed horizontally. The height of the 

bottom edge of the mirror shall generally be 120 cm above the floor level unless otherwise 

specified. 
3. Glass shelf unit 

The shelf shall be of glass of best quality with edges rounded off, and shall be free from 

flaws, speaks   or bubbles. The size of the shelf shall be 60 cm x 120 cm. Unless otherwise 

specified and thickness not less than 6 mm. The shelf shall have CP brass guardrail resting 

on rubber washers on the glass plate and CP brass brackets which shall be fixed with CP 

brass screws to wooden plug firmly embedded in the walls. Chromium plating shall be of 

grade “B” type conforming to IS 1068-1958 or as revised from time to time. The height of 

the glass shelf above the floor level shall be 115 cm unless otherwise specified. 
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SCHEDULE-A 

 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR & 

DW Department of the rank of Assistant Engineer & above and any officer of the rank of 

Assistant / Under Secretary and above of the PR & DW Department, Govt. of Orissa. 

I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 

will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

 
 

 
(*) - Strike out which is not applicable Signature of the 

Tenderer Date:- 
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SCHEDULE-B 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED 
GRADUATE ENGINEER / DIPLOMA HOLDERS 

(for Super class / special class / A class contractors only) 

I / We hereby certify that at present the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below. 
 

Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s 
work with 
address. 

Qualificati
on 

Date of 
Appointment 

Monthly 
emolument 

Whether 
full time 
engagem
ent and 
continuo
us. 

If they are superannuated 
/ retired / dismissed or 
removed personnel from 
state Govt./ Central 
Govt./ Public Sector 
Undertaking / private 
Companies and  or any 
one ineligible for 
Government service. 

1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 

Signature of the 
tenderer. Date:- 
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Schedule-C 

         ANNEXURE – I 

 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT 

WORK 

(MINIMUM REQUIREMENT) 
 
 

Sl. No. List of plants and equipments  Marks 

01. Truck/Tipper 2  

02. Concrete Mixture 2  

03. Generator(5Kv) 1  

04. Plate Vibrator 2  

05 Needle Vibrator 2  

06 Centring & shuttering materials. 4000sft  

07 Water Tanker 2  

08 Except if any   

  Total:-  

 
 

 
 
 
 
 

ANNEXURE – II OF SCHEDULE-C 

Apart from the above the contractor shall have to arrange other machineries if any required for the work.  
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SCHEDULE-D 
 

WORK EXPERIENCE 
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 

Employer 
Name of 
Location 

and Name 
of Work 

Contract 
Price in 

Indian 
Rupees/ 

Agreement 
No. 

Major 
items of 

Works 

Stipulated date of 
Commencement/ 

completion of the 
Work as per 
Agreement. 

Actual date of 
Completion of 

the Work. 

Value of work actually 
executed during last 5 

financial year 

Reasons for 
delay in 

starting/ 
completion if 

any. Financial 
year 

Value 

1 2 3 4 5 6 7 8 9 
         

         

         

         

         

         

         

 
                             Note:- The above information is to be certified by the Engineer in Charge / Employer not 

bellow the rank of Executive Engineer. 
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SCHEDULE-E 

  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED  

OR ABANDONMENT OF WORK BY THE TENDERER 

 

 

1.      a)  Is the tenderer currently involved  Yes / 

No  

         in any litigation relating to the work. 

            b)  If yes: give details: 
2. a) Has the tenderer or any of its     Yes / No 

            constituent partners been debarred/ 

       expelled by any agency in India during the last 5 years 

3.            a) Has the tenderer or any of its constituent  Yes / 

No          

             partners failed to perform on any contract work in  

             India during the last 5 years 

b)     If yes, give details: 

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily be rejected. 

 

Signature of the contractor 
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SCHEDULE -F 

 

(To be submitted in original in legal stamp paper) 

1. The undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

2. The    undersigned    also    hereby    certifies    that    neither    our    firm M/s 
 ______ 

__________________________  nor any of its constituent partners have abandoned 
any road/ bridge/Irrigation /Buildings or other project work in India nor any contract 
awarded to us for such works have been rescinded during the last five years prior to 
the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or 
Corporation to furnish pertinent information as deemed necessary and as requested 
by the Department to verify this statement or regarding my (our) competency and 
general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the 
Department. 

 
 
 

        (Signed by an Authorised Officer of the firm) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE –G 

Existing commitments and ongoing works 

Description of 
works 

Place & 
State 

Contract 
No. 

Name & 
Address 
of 
Employer 

Value of 
Contract 
(Rs. Lakh) 

Stipulated 
period of 
Completion 

Value of 
works 
remaining to 
be 
completed 
(Rs. Lakh) 

Anticipated 
date of 
completion 

1 2 3 4 5 6 7 8 

        

 

*Attach Certificate(s) from the Engineer -in-charge 
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Schedule-H 

 

Form of Bid Security Declaration 
 

Name Of the Work– 

Date: 
Bid Identification No. 

To 

(Fill up the complete name and address of the Authority/Employer/Tender Inviting 
Authority) 

 
We, the undersigned declare that: 

 

1. We understand that, according to your conditions, bids must be supported by a Bid 
Security Declaration. 

 
2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our 

empanelment and / or suspend/prohibit/debar/blacklist from participating in bidding in any 
contract of the State for a minimum period of 180 days, if we are in breach of our 
obligation(s) under the bid conditions, because we: 

 
(a) Have withdrawn out Bid prior to the expiry date of the bid validity specified in the letter of 

Bid or any extended date provided by us; or 
(b) Having been notified of the acceptance of our Bid by the Employer prior to the expiry 

date the bid validity in the Letter of Bid or any extended date provided by us, 
(i) Failure of use to furnish the Performance Security and Additional Performance 

Security, if required in accordance ITB/Terms of the Bid Document, or 
(ii) Fail to agree to the decisions of the contract negotiation meeting or 
(iii) Failure refuse to execute the Contract. 

 
3. We understand this Bid Security Declaration shall expire, if we are not the successful 

Bidder, upon the earlier of your notification of the name of the successful Bidder through 
award of contract; or after the expiry date of the Bid validity. 

 
Name of the Bidder   

Name of the person duly authorized to sign the Bid on behalf of the Bidder  __  

Title of the person signing the Bid    __  

Signature of the person named above    _  

Date signed  day of  _  

 In the case of the Bid submitted by joint venture specify the name of the Joint Venture as 
Bidder 

 Person signing the Bid shall have the power of attorney given by the Bidder attached to the 
Bid. 

 
[Note: In case of a Joint Venture, the Bid Security Declaration must be in the name 
of all members to the Joint Venture that submits the Bid] 
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       Sd/- 

 

 

SCHEDULE – I 

MEMORANDUM OF UNDERSTANDING 

 

 

First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / P.O. / Dist-…………… 

(Hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….…., At / P.O. / Dist-…………… 

(Hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of both the party have signed in presence of  

WITNESS 

 

W1 - 

 

W2 – 
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