
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               
Bid Identification No. Tender Call Notice No. 1  RMC, Jeypore-2018-2019 

 

    BID DOCUMENT 
 

FOR 
TENDER OF R.M.C. Jeypore 
At/PO- Jeypore (Phulbada) 

Dist- Koraput  
Pin- 764002 

 
NAME OF THE WORK: 

 
INFRASTRUCTURE DEVELOPMENT  AT DIFFERENT MARKET YARD UNDER RMC 

JEYPORE.  
 
 

TECHNICAL BID DOCUMENTS 
INDEX 

 
Sl No. CONTENTS 

1. Tender Call Notice(TCN) 
2. Contact Data 
3. Instruction to Bidder for e-procurement. 
4. Detailed Tender Call Notice(DTCN)   
5. Formats for Schedule-A to F 
6. Eligibility Criteria(Clause No.111 of DTCN) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 







 
CONTRACT DATA 

(A)  GENERAL INFORMATIONS 
Sl No  Item Details 

1 Name of the Work 1. INFRASTRUCTURE DEVELOPMENT  
AT DIFFERENT MARKET YARD UNDER 
RMC JEYPORE. 

2. Employer R.M.C. Jeypore 

3. Employer’s Representative Sub-Collector –Cum- Chairman, R.M.C. 
Jeypore 

4 Accepting Authority Sub-Collector–Cum- Chairman, R.M.C. 
Jeypore 

5 Executing Authority Sub-Collector  –Cum- Chairman, R.M.C. 
Jeypore 

6 Estimated Cost As per item no. 3 

(B) BID INFORMATION 
 

8 Intended completion period/Time period  
assigned for Completion 

(i) 9 Calender months FOR SL 
NO-01 TO 03 

9 Last Date & time of submission of Bid 5.00 PM of 02.02.2019 
 
 

10 Date of opening(Cover-I) Time: 11.00  A.M.  
Date:  04.02.2019 

11 Cost of Bid Document 
i  On line Payment. As per column no. Six (06) 
ii in favour of   
iii payable at  NIL 

 Iv Payment Mode.  On line.  
12 Bid Security 

i Amount As per column no. Five (05) 
ii in favour of  
iii payable at - 

 Iv Payment mode  On Line. 
13. Bid validity period 90  days  

 
14. Currency of contract Indian Rupee 

 
15. Language of contract English 

 
 
 
 
 
 
 
 
 
 
 



Procedure to participate in online bidding                 
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 
participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his 
Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC 
used must be of appropriate class (Class II or Class III) issued from a registered Certifying Authority such as 
n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ 
contractor. The portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell 
after verification of original valid certificates/ documents such as (i) PAN and (II) Registration Certificate 
(RC)/ GST Registration No. (for procurement of goods) of the concerned bidder. The time period of validity in 
the portal is at par with validity of RC/ GST Regd. No. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participated in the 
online bidding process.  
 
Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary 
enrolement in the portal but have to subsequently register themselves with the appropriate registering 
authority of the State Government before award of the work as per prevalent registration norms of the State.  
a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The 
system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s 
DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of 
respective CAs stored in system database. The system checks the unique ID, password and DSC 
combination and authenticates the login process for use of portal.  
b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in 
will appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has 
arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be 
published in the newspaper specifying the work details along with mention of the specific website for details. 
The publication of the tender will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any 
bidder can view or down load the bid documents from the web site.  
c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption.  
d. The software application has the provision of payment of cost of tender document through payment 
gateways of authorized banks  SBI / ICCI / HDFC  by directly debiting the account of the bidders 
1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through 
Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly registered 
and enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC 
issued in the name of the authorized signatory is used in the portal.  
1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or breakdowns 
other than in  
 
13 those systems strictly within their own control.  
 
1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement 
processes that are undertaken through the e-procurement system irrespective of who operates the system.  
1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and 
qualification information. The on line bidder shall have to produce the original documents in support of the 
scanned copies and statements uploaded in the portal before the specified date as per DTCN.  
1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by 
cost of bid document and appropriate bid security. The system shall consider only the last bid submitted 
through the E-Procurement portal. Only those bidder who successfully remit their cost of tender paper , EMD 
& APS on submission of Bids would be eligible to participate in the tender / Bid process. The bidders with 
pending or failure payment status shall not be able to submit their bid . Tender inviting authority, State 
Procurement cell,  NIC ,  the designated banks shall not be held responsible for such pendency or failure.  
 
 
 



1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 
provided the questions are raised within the period of seeking clarification as mentioned in tender call 
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 
tender.  
 
1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid 
as well as in the office of the Chairman RMC Jeypore as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. It 
is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his 
bid. He is required to up load documents related to his eligibility criteria and qualification information and Bill 
of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the 
drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited.  
 
1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part of 
the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish can modify their tenders. The bidders are required to which the website till last date and 
time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 
responsible for communication failure of system generated mail. 
 
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The 
bidder shall carefully go through the document and prepare the required documents and up load the 
scanned documents in Portable Document Format to the portal in the designated locations of Technical Bid. 
He will fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell and 
up loads the same in designated locations of Financial Bid. Bidders are to submit only the original BOQ 
uploaded by publisher after entering the relevant fields without any alteration/deletion/modification. Multiple 
BOQ submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates 
other than Zero value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is 
valid and will be taken as Schedule of Rates. Submission of document shall be effected by using DSC of 
appropriate class.  
2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part 
of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode .  
 
2.1 DELETED  
 
2.2 DELETED 
 
2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of 
the lowest successful bidder to procedure the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent authority. In such as situation, 
successful L-2 bidder will be required to produce his original documents for consideration of his tender at the 
negotiated rate equal to L1 bidder.  
 
2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption.  
 
2.5 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 
payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway 
is mention in the procedure for Electronic receipt accounting and reporting of cost of tender paper and EMD 
on submission of Bids.  
 
 



3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type 
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the 
password of DSC as a second stage authentication. For each login, a user’s DSC will be validated against its 
date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system 
database. The system checks the unique Login ID, Password and DSC combination and authenticates the 
login process for use of portal. The bidder can download the tender of his choice and save it in his system 
and undertake the necessary preparatory work off-line and upload the completed tender at his convenience 
within the final date and time of 15 submission. The bidder shall only submit single copy of the required 
documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure blank. He has 
to only write the figures, the words will be self generated. The Bidders are advised to up load the completed 
Bid document well ahead of the last date & time of receipt to avoid any last moment problem of power 
failures etc. submission. The bidder shall only submit single copy of the required documents and Price Bid in 
the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the 
words will be self generated. The Bidders are advised to up load the completed Bid document well ahead of 
the last date & time of receipt to avoid any last moment problem of power failures etc. The bidder can 
download the tender of his choice and save it in his system and undertake the necessary preparatory work 
off-line and upload the completed tender at his convenience within the final date and time of 15 submission. 
The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the 
Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be 
self generated. The Bidders are advised to up load the completed Bid document well ahead of the last date 
& time of receipt to avoid any last moment problem of power failures etc. submission. The bidder shall only 
submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder can 
not leave any figure blank. He has to only write the figures, the words will be self generated. The Bidders are 
advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid any last 
moment problem of power failures etc.                                                                                                                                                                                                                                                                                        
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 
shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and 
store in the system.  
3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes 
sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit 
the bid to the portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot 
be submitted after due date and time. Therefore only after satisfying that all the documents have been 
uploaded, the Bidder should activate submit button.  
3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the portal.  
3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 
scanned documents by taking out sample printing. Non-submission of legible documents may render the bid 
non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original 
copies for verification with in a stipulated period provided such document in no way alters the Bidder’s price 
bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security shall be 
forfeited.  
 
SUBMISSION OF BIDS:-  
3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have 
a Technical Bid and a Financial Bid. The Technical bid generally consist of GSTIN, PAN, Registration 
Certificate, Affidavits, List of similar nature of works, work in hand, list of machineries and any other 
information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other 
price related information/ undertaking including rebates.  
3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer Publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. 
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders 
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage 
rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the 
work put to tender.  
3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  
3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the 
rate column of respective items(s) without any blank cell in the rate column in case of item rate tender and 
type percentage excess or less up to two decimal place only in case of percentage rate tender.  
3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents.  



3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved 
or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the  
system generated summery of submission to confirm successful uploading of bid. The bids cannot be 
opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of 
opening.  
3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each 
user including the Bidder.  
3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.  
3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the 
process of submission of the bid/ tender.  
3.12. The bidder should check the system generated confirmation statement on the status of the submission.  
3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 
the network.  
3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 
system used during the e-procurement process.  
3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information 
and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the 
other Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the 
drawings and documents uploaded by the Officer Inviting the Bid.  
3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 
(server time). The date and time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer Inviting the Bid.  
3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, 
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information 
furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and 
his registration in the portal shall be blocked and the bidder is liable to be blacklisted.  
 
4. SECURITY OF BID SUBMISSION:  
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 
system shall require all the mandatory forms and fields filled up by the contractor during the process of 
submission of the bid/tender.  
4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by 
the authorized openers only on or after the due date and time.  
5. DEADLINE FOR SUBMISSION OF THE BIDS :  
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 
submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday 
for the Officer inviting the Bid.  
 
RESUBMISSION AND WITHDRAWAL OF BIDS :  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission 
is allowed.  
5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 
consider only the last bid submitted.  
6. LATE BIDS :  
6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the bidder 
and concerned officers.  
7. MODIFICATION AND WITHDRAWAL OF BIDS :  
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for 
by the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should avoid 
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power 
failure. If the bidder fails to submit his modified bids within the designated time of receipt, the bid already in 
the system shall be taken for evaluation.  
7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 
document to portal in the respective bid before the closure date and time of receipt of the bid. The system 
shall not allow any withdrawal after expiry of the closure time of the bid.  
8. OPENING OF THE BID:  
 



8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 
authorized users which are defined during the tender publication / approval stage. The bids are encrypted 
using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 
openers private key will be required to open the bids and all the openers have to log on to the portal during 
that time.  
8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system 
logging on to the portal with the DSC away from opening place. Contractors are not required to be present 
during the bid opening at the opening location if they so desire.  
8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 
reference.  
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.  
 
8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 
which they appear in the “Invitation for Bid”.  
8.4. During bid opening, the covers containing original  original authentication affidavit and Schedule ‘F” in 
the form specified in the contract data , received after last date of receipt of bid and before opening of the 
bids shall be opened and declared.  
8.4.1. Combined bid security for more than one work is not acceptable.  
8.4.2. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC the 
Tender can not be opened.  
8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process 
by uploading the official letter for cancellation/ re-tender.  
 
8.5.1DELETED  
8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the qualification 
Information and other information furnished.                                                                                                       
EVALUATION OF BIDS:-  
8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized 
to open the tender shall sign and number on each page of the documents downloaded and furnish a 
certificate that “the documents as available in the portal containing...... nos. of pages”.  
 
8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their 
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender 
may ask for any other document of historical nature during Technical Evaluation of the tender. Provided in all 
such cases, furnishing of any document in no way alters the bidders price bid. Non submission of legible 
documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any 
additional document.  
8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 
of the bidder will be evaluated on its own merit  
8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 
bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 
comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 
authority, shall log on to the system with his digital signature and check the technical evaluation. He can 
either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation 
by the Accepting authority in the system, the system shall automatically generate letter to all the responsive 
bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been 
evaluated responsive with respect to the data/information furnished by him and the letter shall also intimate 
him the date & time of opening of financial bid. The system shall also inform the non-responsive bidders in 
their e-mail ID that their bid has been found non-responsive. In the Technical Evaluation process , the EMD 
of rejected Bidder will be refunded to the account from where the money has been debited. The   system 
shall upload the technical evaluation summery sheet  after complete the technical evaluation process.  
 
8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the 
Bidders. But evaluation of the bid does not exonerate the bidders from checking their original documents and 
if at a later date the bidder is found to have misled the evaluation through wrong information, action as per 
relevant clause of DTCN shall be taken against the bidder/contractor.  
 
8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.  
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 
information.  



8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. 
The Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.  
8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present.  
8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be 
rejected.  
8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in 
case the item rate tender and percentage above or less in case of percentage rate tenders will be 
announced. any discounts and withdrawals, and such other details as the officer inviting the tender may 
consider appropriate, will be announced by him or his authorized representatives at the time of opening.  
8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.  
8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system 
shall auto-generate the Comparative statement.  
8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that 
particular work by logging on to the portal with his DSC from anywhere.  
8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative 
Statement and furnish a certificate to that respect.  
8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the 
approval of concern Chief Engineer/ Head of Department.  
 
9. CLARIFICATION AND NEGOTIATION OF BIDS:  
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns 
of unit rates.  
9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
participating bidders after opening on their respective logins. Each activity is recorded in the system with 
date and time stamping.  
 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:  
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 
Inviting the Bid shall mention the amount of Performance Security and additional security required to be 
furnished in the letter and intimate the bidders in his e-mail ID.  
10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state 
the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of 
the works by the contractor as prescribed by the contract and the amount of performance security and 
Additional Performance Security required to be furnished. The issue of the letter of Acceptance shall be 
treated as closure of the Bid process and commencement of the contract.  
10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 
Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with 
copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the 
summery and declare the process as complete.  
10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their 
application will be considered for registration and action will be initiated to blacklist him/ them. In that case, 
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work 
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the 
tender will be cancelled. 
  
11. BLOCKING OF PORTAL REGISTRATION  
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ 
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 
information to that effect.  
1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned 
authority.  
 
 



1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause 
notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about 
his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within 
10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the 
Registering Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are 
violated.  
1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before 
the designated officer within the stipulated date and time.  
1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 
period (including till the extended bid validity period)  
1.3.3 Fails to execute the agreement within the stipulated date.  
1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.  
 
Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement Cell, 
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER 
INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Procedure for Electronic receipt, accounting and reporting 
of Cost of Tender Paper and Earnest   Money Deposit  

on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through payment gateway of designated banks 

such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 

outline as well as accounting and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit 

on submission of bids would be eligible to participate in the tender/bid process. The bidders with 

pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State 

Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or 

failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal 

Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such 

branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the 

bidder might have debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 
select the required active tender from the "Search Active Tender" option. Now. submit button can be 
clicked against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with 

Works Department office memorandum no.7885, dt.23.07.2013. 
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c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit 

the bank name as available in the payment options 

i.    A bidder shall make electronic payment using his/her internet banking enabled account with   

designated Banks or their aggregator banks. 

 ii.     A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account, by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a 

note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6.    Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the                          

e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 

contain an abstract of the cost of tender paper collected with reference to Bid Identification 

Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for 

Cost of Tender Paper and instruct the designated Banks to remit the money to the State 

Government account under different heads. In respect of the cost of tender paper received through 

the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head of 

Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of 

Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of 

the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated through 

the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement 

Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to 

Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of challans 

and instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost 

of tender papers will be credited to the registered Bank account of the concerned State PSUs, 

Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, 

EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received 

from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidders accounts as per direction received from TIA through e-procurement system. 

 

 



8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 

various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 

will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered 

account of the tender inviting authority. 

b) Deleted. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in 

phased manner like one bidder at a time. 
9. DELETED  

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for mapping/ 

customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal 

to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate Bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility 

or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction 

to the bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of 

the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell 

shall monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of 

the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 

settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the 

same to the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in 

order to make remittance of the tender paper cost to the State Government account using the Odisha 

Treasury portal. 
12. : DELETED  
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13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake 

is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either 

suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics 

Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal 

Point Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement 

Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any dispute 

regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable 

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of 

tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent 

prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and 

the State Procurement Cell, firming up of Banking arrangements and technical integration between 

designated Bank and e-Procurement Portal. 
ANNXURE-I 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids. 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit on 
submission of bids 

Government 
Departments 
 

I. The payment towards the cost of Tend  
Paper, in case Government 
Departments, shall be collected in 
separate 
Pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 

II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is 
to be remitted to Government 
Account under the Head Of 
Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of 
Tender Paper through Odisha 
Treasury Portal after opening of the 
bid.  

 

I. In      case      of tenders of 
Government Departments, 
amount towards Earnest Money 
Deposit on submission of bids 
shall be collected in a pooling 
account opened for this purpose 
at Focal Point Branch called e-
FPB of respective designated 
banks at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account 
within two working days on 
receipt of instruction from TIA 
through refund and settlement 
of e-procurement system. 

 
II. In case of forfeiture of 

Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct 
the Bank to transfer the EMD 
value from the Pooling Account 
of SPC to the registered 
account of the tender inviting 
authority within two working 
days of receipt of instruction 
from TIA. 



 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit on 
submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies.  

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies 
and Local Bodies etc. the amount 
towards Cost of Tender Paper,  on 
submission of bids shall be  
collected in separated  pooling 
accounts opened  in Focal Point 
Branch called e-FPB of respective 
designated Banks at Bhubaneswar 
on T+1 days.  
 

II. The Paper cost will be transferred 
to the respective current accounts 
of concerned  State PSUs, 
Statutory Corporation, Autonomous 
Bodies and Local Bodies etc. after 
opening of bid.  

I. Amount towards EMD on 
submission of bids shall 
be collected in a separate 
pooling account of Focal 
Point Branch called e-
FPB of respective 
designated banks at 
Bhubaneswar and the 
banks will remit the 
amount to respective 
bidder’s account on 
receipt of instruction from 
TIA through refund and 
settlement of e-
procurement system 
within two working days 
from receipt of such 
instruction. 
 

II. In case of forfeiture of 
Earnest Money deposit on 
submission of bids, the e- 
Procurement portal will 
direct the Bank to transfer 
the EMD value from the 
Pooling Account of SPC 
to the registered account 
of the tender inviting 
authority within two 
working days of receipt of 
instruction from TIA.  

 



 

Instruction to Bidders (ITB) 
e-procurement 

 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids.  
He will also nominate the Executive Engineer who will deal with all matters relating to the bids 
in the invitation of bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in 
addition to combined estimated cost put to tender. The eligibility of bidders will correspond to 
the combined estimated cost of different components put to tender. 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / 
amendments issued there under from time to time. If he fails to do so, it will be considered a 
breach of the contract and the Superintending Engineer/Executive Engineer may at his 
discretion without prejudice to any other right or remedy available under law, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the said Act by him. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency 
of the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, 
except in so far as it is otherwise provided in the Contract, cover all his obligations under the 
Contract (including those in respect of the supply of goods, materials, plant & services or of 
contingencies for which there is a Provisional Sum) and all matters and things necessary for 
the proper execution and completion of the work and the remedying of any defects therein. 

1.5. The successful bidder shall complete the works by the intended completion date specified in 
the Contract data. 

1.6. Throughout these bidding documents, the terms ‘’ bid and tender‘’ EMD and Bid Security and 
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.7. In case the tender for composite work includes in addition to main work / building work all 
other ancillary works such as sanitary and water supply installations, drainage installation, 
electrical work, Firefighting installation, horticulture work, roads and paths and gate works in 
dams and canals etc. , the bidder apart from being a   registered civil Contractor of appropriate 
class must associate himself with agencies of appropriate class those who is eligible to tender 
for sanitary and water supply drainage, electrical, Firefighting installation and horticulture 
works in the composite tender. Intending purchasers are not required to produce any 
documents viz. copy of Registration, GST Registration certificate & GSTIN etc, at the time of 
purchase of tender documents but will be required for verification purpose at later stage. 
Furnishing copy of such documents is mandatory along with the tender documents otherwise 
his/her bid shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is 
required to attend the officer inviting the bid for verification of original documents within five 
days of   opening the Price bid. 

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder 
intending to participate in the bid is required to register in the Portal with some information 
about the firm/Contractor. This is a onetime activity for registering in Portal. During registration, 
the contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. 
The DSC used must be of appropriate class (Class II or Class III) issued from a registered 
Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc. 
1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the 
password of DSC. For each login, a user’s DSC will be validated against its date of 
validity and also against the Certificate Revocation List (CRL) of respective CAs 
stored in system database. The system checks the unique ID, password and DSC 
combination and authenticates the login process for use of portal. 

 
 

 



1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website 
www.tendersOdisha.gov.in will appear in the section of “Upcoming Tender” before 
the due date of tender sale. Once the due date has arrived, the tender will move to 
“Active Tender” Section of the homepage. Only a small notification will be published 
in the newspaper specifying the work details along with mention of the specific 
website for details. The publication of the tender will be for specific period of time till 
the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which 
the same will be removed from the list of Active tenders. Any bidder can view or 
down load the bid documents from the web site. 

1.8.3. Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidences towards his eligibility for such 
exemption.  

1.8.4. If the software application has the provision of payment of cost of tender document 
through payment gateways of authorized bankers by directly debiting the account of 
the bidders, bidders will be required to avail on-line payment. 

1.9. The bidders are to participate in the bid on-line. 

1.10. DELETED. 
1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the 

e-procurement process, the tender inviting officer shall not accept any responsibility for failures 
or breakdowns other than in those systems strictly within their own control. 

1.12. Any third party/company/person under a service contract for operation of e-procurement 
system in the State or his/their subsidiaries or their parent companies shall be ineligible to 
participate in the procurement processes that are undertaken through the e-procurement 
system irrespective of who operates the system. 

2. ELIGIBLE BIDDERS: 
2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered 

with the State Governments and Contractors of Equivalent Grade/ Class Registered with 
Central Government/ MES/ Railways for execution of civil works. The Bidders are required to 
enclose the proof of registration from the registering authority along with the Bid subject only 
to the registration in the portal using his/her DSC for on-line bids. 
Contractors not registered with Govt. of Odisha can participate in the e-procurement 
after necessary enrolment in the portal but have to subsequently register themselves 
with the appropriate registering authority of the state Govt. before award of the work as 
per prevalent registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 
associated, directly or indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to provide 
consulting services for the preparation or supervision of the works, and any of its affiliates shall 
not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under 
Secretary and above in the Government of Odisha in the concerned Department, he shall 
inform the same in Schedule-I of the bid document mentioning the exact details in a covering 
letter along with the tender, failing which his bid will not be considered. Also if the fact of 
relationship subsequently comes to light, his contract will be rescinded. The bid security or the 
performance security will be forfeited and he shall be liable to make good any loss or damage 
resulting from such cancellation. In case the bidder has no relationship with any of the officers 
mentioned above he shall have to furnish with his bid an undertaking to that effect. 

2.4. He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the 
concerned Department. Any breach of this condition by the contractor would render him liable 
for penal action for suppression of facts. 

 

 



2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Odisha is allowed to 
work for contractor for a period of two years after his retirement from Government service, 
without prior permission of the Government of Odisha in writing. Such a contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Government of Odisha as aforesaid before 
submission of the tender for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 
3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the 

scanned copy/copies of documents listed under clause 3.2 in prescribed format wherever 
warranted in support of eligibility criteria and qualification information. The L-1 bidder shall 
have to produce the original documents in support of the scanned copies and 
statements uploaded in the portal within 5 days of opening of price bid. The Bids from 
Joint ventures are not acceptable. 

3.2. The bid shall include following information and documents. 

(a) Copy of valid contractor’s registration certificate, PAN card, GSTIN Registration 
certificate should accompany the technical bid. 

(b) Major construction equipment to be deployed to carry out the Contract. The contractors 
are required to furnish evidence of ownership of principal machineries / equipments for 
only those machineries / equipments asked for in the tender documents.  

(c) In case if contractor executing several works, he is required to furnish a time schedule 
for movement of equipment/machinery from different site to this work site when work is 
to be executed. 

(d) The contractor shall furnish ownership documents for those machineries which he is 
planning to deploy for the tendered work. 

(e) In case the contractor proposes to engage machineries and equipments as asked for in 
the tender document, owned or hired but deployed outside the state, he/she is required 
to furnish additional 1% EMD/Bid security. 

(f)  The contractor intending to use/lease equipments/machineries are required to furnish 
proof of ownership from the company/persons providing equipment/ lease deed and 
duration of such contract. 

(g) Details of works executed during the last 3(Three) years and works in hand (list of on-
going works as per bid documents) and construction of work experience certificate. 

(h) E P F registration certificate (with update payment chhalan). 

3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

c.  Participated in the previous bidding for the same work and had quoted unreasonable prices 
and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/their registrations by the competent authority. 

4. ONE BID PER BIDDER: 

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if 
accompanied by cost of bid document and appropriate bid security. The system shall consider 
only the last bid submitted through the E-Procurement portal. 

4.2. Deleted 
 

 

 



5. COST OF BIDDING: 

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and 
the Engineer-in-Charge will in no case be responsible and liable for those costs. 

5.2. All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN, 
ferry, tollage charges and royalties and any other charges except GST. 

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered 
while making deductions in the bills. 

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise 
specified in the conditions of contract. 

6. SITE VISIT: 

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far 
as practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
The Bidder shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of work. 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the 
Contract Data, supplemented by any information available to the bidder. 

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on 
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal 
using his DSC; provided the questions are raised before the date mentioned in the home page 
under critical dates. 

B. BIDDING DOCUMENTS 
7. GENERAL INSTRUCTIONS: 

7.1. The description of the work is as mentioned under Invitation for Bid. 
7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements 

drawings or typical sections of the project. Bidder may down load these drawings and take out 
the print for detail study. Any other drawings and documents pertaining to the works available 
with the officer inviting the Bid as well as in the office of the Executive Engineer as mentioned 
in the contract data will be open for inspection during working hours on all working days by the 
bidders. The bidder is required to down-load all the documents including the drawings for 
preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings 
other Bid documents (after signing) while up-loading his bid. He is required to up load 
documents related to his qualification information and Bill of Quantities duly filled in. It is 
assumed that while participating in the bid, the bidder has referred to all the drawings and 
documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing 
out of the bid claiming for not having referred to any or all documents provided in the Bid 
document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding 
process and in such cases the bid security shall be forfeited. 

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents shall 
be at the bidder’s own risk. 

7.4. Deleted 
 
 



8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the 
various items of work to be done and the set of terms & conditions of contract to be complied 
with by the contractor who intends to bid and other necessary Documents can be seen in the 
office of the officer inviting the Bid during office hours every day except on Sundays & Public 
Holidays till last date of sale of tender paper. 

8.2. No paper copy of the bid shall be sold. 
8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before 

issue of bid documents. If the documents are issued to the intending bidder without having 
been so filled in & completed, he shall request the officer inviting the bid to have this done 
before he completes and delivers his bid. 

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to 
the deadline for submission of bids. The Employer's response will be forwarded through the e-
mail ID of the enquirer.  

8.5. PRE-BID MEETING: DELETED 
9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding 
documents by issuing addenda. 

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the 
website www.tendersOdisha.gov.in / notice board and through paper publication. 

9.3. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge 
with the permission of the higher authority may, at his discretion, extend as necessary the 
dead line for submission of bids. 

C. PREPARATION OF BIDS 
10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids 
submitted in any other language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 
11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

i. Invitation for Bids (IFB) 

ii. Instructions to bidders (ITB) 

iii. Conditions of Contract 

iv. Contract Data 

v. Specifications 

vi. Drawings 

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The 
bidder shall carefully go through the document and prepare the required documents and up 
load the scanned documents in Portable Document Format to the portal in the designated 
locations of Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the 
work in designated Cell and up-load the same in designated locations of Financial Bid. 
Submission of document shall be effected by using DSC of appropriate class. 

A. Cost of “Bid document” & “Bid Security” shall be remitted online using e-procurement  
Gateway 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 

(ii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 

 



 

12. PROPOSAL BY THE BIDDER: 
12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall 

be made available to the bidder. 
12.2. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell 

blank. The line item total in words and the total amount shall be calculated by the system 
and shall be visible to the bidder. 

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate 
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal 
Place) than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 
12.5. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, Including the Conditions of Contract basic technical design as indicated in the 
drawing and specification. Conditional offer or alternative offers will not be considered 
in the process of bid evaluation. 

12.6. All duties, taxes, excluding GST including Building and other Construction Workers Welfare 
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be 
included in the rates, prices submitted by the bidder. Taxes on material in respect of this 
contract shall be payable by the Contractor and Government will not entertain any claim 
whatsoever in respect of the same except GST payable for works contract.  

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be 
considered as unbalanced and in case the bidder is unable to provide satisfactory 
explanation such a tender is liable to be disqualified and rejected. 

12.8. Bidders while quoting their offers shall consider the following as regards price adjustment 
towards Cement, Steel & Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.  

12.9. Deleted. 
12.10. Deleted.  
12.11. Deleted. 
12.12. Deleted  

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the   Tender and of the rates and prices stated in the Bill of Quantities, all of 
which shall, except in so far as it is otherwise provided in the Contract, cover all his 
obligations under the Contract (including those in respect of the supply of goods, materials, 
plant & services or of contingencies for which there is a Provisional Sum) and all matters 
and things necessary for the proper execution and completion of the work and the 
remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with 
the provisions of: 
i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of 

any local or other duly constituted authority in relation to the execution and completion 
of the works and remedying of any defects therein, and 

ii) The rules and regulations of all public bodies and companies whose property rights 
are affected or may be affected in any way by the works. 

12.15. FOR COMPOSITE BIDS: DELETED. 
 
 
13. CURRENCIES OF BID AND PAYMENT: 

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

 
 



14. VALIDITY: 
14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the 

Contract Data, after the deadline date for submission of bid as specified in the notice inviting 
the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the 
Bid may request the bidders to extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable or by e-mail.  

14.3. DELETED. 
15. BID SECURITY: 

15.1. The Bidder shall remit a bid security for the amount mentioned under Contract Data.  
The successful lowest bidder will produce the original of all scanned documents for 
verification within 5 days of opening of the tender (Price Bid). In the eventuality of 
failure on the part of the lowest successful bidder to produce the original documents, 
he will be debarred in future from participating in tender for three years and will be 
blacklisted by the competent authority. In such a situation, successful L-2 bidder will 
be required to produce his original documents for consideration of his/her tender at 
the rate of L-1 bidder. 
15.1.1. DELETED 
15.1.2. DELETED. 
15.1.3. DELETED  

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an 
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1. 

15.3. Combined bid security for more than one work is not acceptable. 
15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree 

holders in Engineering who are registered with the Government of Odisha, the rules framed 
by government from time to time about Cost of Bid documents, Bid security, performance 
security will apply. 

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the 
validity period specified in Sub-Clause 14.1. 

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security and Additional Performance 
security if any 

15.7. The Bid Security may be forfeited 
15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 
15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not 

having referred to any or all documents provided in the Bid by the Officer Inviting the 
Bids. 

15.7.3. DELETED. 
15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to 

15.7.4.1. Sign the Agreement; or 
15.7.4.2. Furnish the required Performance Security including additional 

performance security if any. 
 

 

 

 

 

 

 



 
16. FORMAT AND SIGNING OF BID: 

16.1. The bidder can download the tender of his choice and save it in his system and undertake 
the necessary preparatory work off-line and upload the completed tender at his convenience 
within the final date and time of submission. The bidder shall only submit single copy of the 
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave 
any figure blank. He has to only write the figures, the words will be self-generated. The 
Bidders are advised to up-load the completed Bid document well ahead of the last date & 
time of receipt to avoid any last moment problem of power failures etc. 

16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc and store in the system. 

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up-
loading the documents in appropriate place one by one simultaneously checking the 
documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place, he clicks the submit button to submit the bid to the portal. 
16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. 

Therefore, only after satisfying that all the documents have been uploaded, the 
Bidder should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system can 
identify each individual who has entered into the portal for any bid and the time of 
entering into the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, 
especially the scanned documents by taking out sample printing. Non-submission of 
legible documents may render the bid non-responsive. However, the Officer inviting 
the Bids if so desires, can ask for legible copies for clarification within a 
stipulated period of 7 days, provided such document in no way alters the Bidder’s 
price bid. If the Bidder fails to submit Such documents with in the stipulated 
date, his bid shall be evaluated on it’s own merit. 

D. SUBMISSION OF BIDS 
17. SECURITY OF BID SUBMISSION: 

17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 
opener(s). The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

17.2. The Bid shall be received in encrypted format by the system which can only be decrypted / 
opened by the authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS : 

18.1. The online bidding will remain active till the last date and time of the bid submission. Once 
the date and time (Server date and time) is over, the bidder will not be able to submit the 
bid. The date & time of bid submission shall remain unaltered even if the specified date for 
the submission of bids declared a holiday for the Officer inviting the Bid. 

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an 
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of 
the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the 
original deadline will then be subject to the new deadline. 

19. LATE BIDS : 
19.1. The system shall reject submission of any bid through portal after closure of the receipt time. 

For all purpose the server time displayed in the e-procurement portal shall be the time to be 
followed by the bidder and concerned officers. 

 

 

 

 



 
20. MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the 
final date and time of submission. The bidder shall have to log on to the system and 
resubmit the documents as asked for by the system including the price bid. In doing so, the 
bids already submitted by the bidder will be removed automatically from the system and the 
latest bid only will be admitted. But the bidder should avoid modification of bid at the last 
moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the 
bidder fails to submit his modified bids within the designated time of receipt, the bid already 
in the system shall be taken for evaluation. 

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a 
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid 
and up load the scanned document to portal in the respective bid before the closure of 
receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time 
of the bid. 

E. OPENING AND EVALUATION 
21. OPENING OF THE BID: 

21.1. Bid opening dates are specified during tender creation or can be extended vide 
corrigendum. These dates are available in IFB , tender document as well as the home page 
of portal. Bid opening can be done by the authorized users which are defined during the 
tender publication / approval stage. The bids are encrypted using there public keys and can 
be decrypted only on or after the Bid Opening due date. The bid openers private key will be 
required to open the bids and all the openers have to log on to the portal during that time. 
21.1.1. The bidders who participated in the on line bidding can witness opening of the bid 

from any system logging on to the portal with the DSC away from opening place. 
Contractors are not required to be present during the bid opening at the opening 
location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, server 
time is taken as the reference. 

21.2. In the event of the specified date of bid opening being declared a holiday for the Officer 
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the 
next working day. 

21.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall 
be that in which they appear in the “Invitation for Bid”. 

21.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective 
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 
with their DSC the Tender cannot be opened. 

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to 
clarify his technical bid, if necessary. 

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, which 
will also indicate the date, time and venue of opening of the Financial Bid. 

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the 
system for the bid, will finalize the list of responsive bidders. They will log on to the site with 
their DSC and record their comments on the Technical evaluation page in the system. The 
Officer Inviting the Bid if also the accepting authority, shall log on to the system with his 
digital signature and check the technical evaluation. He can either accept or pass on to the 
evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the 
Accepting authority in the system, the system shall automatically generate letter to all the 
responsive bidders and the system shall forward the letter to all the responsive bidder that 
their technical bid has been evaluated responsive with respect to the data/information 
furnished by him and the letter shall also intimate him the date & time of opening of financial 
bid. The system shall also inform the non-responsive bidders in their email ID that their bid 
has been found non-responsive. 

 



21.5. The Technical evaluation of all the bids will be taken up as per the information furnished by 
the Bidders. If any of the information/ statements/documents/certificates furnished by 
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand 
forfeited and his registration in the portal shall be blocked and the bidder is liable to 
be blacklisted. 

21.6. After technical evaluation of the bidders and selection of the qualified bidders, the financial 
bids of the technically qualified bidders shall be opened on the due date of opening. 
Members of the bid opening committee log on to the system in sequence and open the 
financial bids for the technically qualified bidders. The opening of financial bid by the 
opening officer using their DSC shall decrypt the financial bids. 

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 
qualification information asked for in the bid pursuant to Clause-3. 

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the 
date, time & venue of opening of the financial bid along with the responsiveness of the 
Technical Bid. 

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found 
responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only those 
bidders will be opened. The remaining bids will be rejected. 

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each 
item, any discounts and withdrawals, and such other details as the officer inviting the tender 
may consider appropriate, will be announced by him or his authorized representatives at the 
opening. 

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be 
declared and recorded first. 

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated officers. The 
system shall auto-generate the Comparative statement. 

21.6.8. The Bidder can witness the principal activities and view the documents/summary reports for 
that particular work by logging on to the portal with his DSC from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder 
has been announced. Any effort by a bidder to influence the officer inviting the bid, 
processing of bids or award decisions may result in the rejection of his bid. 

23. CLARIFICATION OF BIDS: 

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by cable or by 
e-mail, but no change in the bid price or substance of the bid shall be sought, offered. 

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter 
relating to his bid from the time of the opening to the time the contract is awarded. If the 
bidder wishes to bring additional information to the notice of the officer inviting the bid, it 
should do so in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine 

whether each bid:- 
24.1.1. Whether the Bid security is confirmed by issuing institution/bank. 
24.1.2. Has submitted legible documents for evaluation 
24.1.3. Meets the eligibility criteria defined in Clause 3 and; 

24.1.4. Is substantially responsive to the requirements of the bidding documents. 



24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications and drawings. 

24.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, 
conditions, and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one 

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works? 
24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of the 

officer inviting the bid or the bidder’s obligations under the contract or 
24.3.3. Whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 
24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the 

bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

24.5. On opening of the price bid the system shall arrange the financial bids in order of their value 
(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will 
be visible to all the participating bidders after opening on their respective logins. Each 
activity is recorded in the system with date and time stamping. 

25. EVALUATION OF BIDS: DELETED 
25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest 

qualified bidder is high or a special condition imposed by the bidder is to be withdrawn, the 
bidder shall be invited for negotiation by the officer inviting the Bid or by an officer authorised 
by him in writing. Negotiations of financial bid with only the lowest bidder shall be carried 
out, if necessary. Negotiation of bid will be carried out by manual way. 

25.2. DELETED. 
25.3. DELETED 
25.4. DELETED. 
25.5. DELETED. 

F. AWARD OF CONTRACT 
26. AWARD CRITERIA: 

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has offered the 
lowest evaluated price. 

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge. 

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of 
accepting the whole or any part of the bid and the bidder shall be bound to perform the 
same at the rate quoted. 

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD 
in equivalent rank has to register under state PWD before signing of the agreement. 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS : 

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, 
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back 
out is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from 
dis-incentivising the bidder. 

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of 
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned 
under clause 29.2, his bid security shall stand forfeited. 

 

 



 
28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept 
the lowest or any other tender and reserves to him the authority to reject any or all the 
tenders received without assigning any reason. 

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that 
of conditional rebate is put forth by the bidder shall be summarily rejected. 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the 

Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

29.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work 
programme & shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between 
the officer inviting the bid and the successful bidder. 
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred form participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 
drawing agreement for execution of work subject to the condition that L2 bidder negotiates 
equal to the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all departments of 
Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion). 
29.2.1. Following documents shall form part of the agreement. 

29.2.1.1. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security 
including additional performance security as per sub clause 29.2 hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 
29.3. The letter to proceed with the work shall be issued by Tender Inviting Authority (TIA) only 

after signing of the agreement. The notification of award will constitute the formation of the 
contract subject only to the furnishing of performance security and additional performance 
security in accordance with the provisions of the agreement. 

29.4. On acceptance of the composite bids by the competent authority the letter of award will be 
issued by the (T.I.A.) of the major component of the work on behalf of the Governor of 
Odisha. 

29.5. Upon signing of the agreement by the successful bidder, the T.I.A. will promptly notify the 
other bidders that their bids have been unsuccessful. 

30. CORRUPT OR FRAUDULENT PRACTICES: 
30.1. The T.I.A. will reject a proposal for award if he determines that the bidder recommended for 

award has been engaged in corrupt or fraudulent practices in competing for the contract in 
question. He will report to the Officer Inviting Bid / next higher authority. 

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and 
the tenders submitted by the contractors who resort to canvassing will be liable for rejection 

 
 
 
 



DETAILED TENDER CALL NOTICE 
1. The Percentage tender rate bids are invited in  Double Cover system from B’ & ‘A’ Class 

contractors registered with the State Government and contractors of equivalent Grade / class 
registered with Central Government / MES / Railways  for execution of Composite Building works  on 
production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in 
P.W.D. FORM P-1 for the work (i)  
(a) This detailed Tender Call Notice along with the clauses mentioned herein shall from a part of 

the contract and agreement. 
2. The bid documents consisting of plans, specifications,  the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can been seen in the website 
www.tendersorissa.gov.in.  

3. The Bid documents will be available in the website: www.tendersorissa.gov.in from 11.00  
AM  of 18.01.2019 to 5.00 PM  of 02.02.2019 for online bidding. 

4. The bid documents will be opened by the assigned officer in the office of the Sub-Collector, Jeypore 
at 11.00 AM on 04.02.2019 in the presence of the bidders or their authorised representatives who 
wish to attend. 

5. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III.  
6. The cost of bid documents  as mentioned in Col. 06 of NIT the Bidder shall make Electronic payment 

using his / her Internet banking enabled account with designated bank. The cost of bid amount  for 
Rs.10,000.00 + gst 12% directly  debiting from the account of the bidder.  

7. The Bids received on line shall be opened at 11.00 AM   on 04.02.2019  in the office of the Sub-
Collector , Jeypore in the presence of the bidders who wish to attend. Bidders who participated in 
the bid can witness the opening of bids after logging on to the site through their DSC. If the office 
happens to be closed on the last date of opening of the bids as specified, the bids will be opened on 
the next working day at the same time and venue. 

8. DELETED  

9. The cost of Earnest money deposit / Bid security of the amount specified for the work  in 
Col. 05 above, the bidder shall make electronic payment using his / her Internet banking 
enabled  account with designated Bank  or their aggregator Bank such as SBI / ICICI / HDFC 
or the bidder having account in other bank can make payment using NEFT / RTGS  facilities 
of designated banks .  Bidders desirous to hire machineries or equipments from out side 
the State or owned but deployed outside the state are required to furnish 2 % of the 
amount put to tender as Bid security in online mode. 
 

10. Scanned copies of following documents:- 
• Registration certificate as per clause-1 of DTCN 
• Ownership documents of plants and machineries as per requirement in Schedule-C of self/ 

leases along with lease deed (legal affidavit). 
• Schedule ‘E’ as per Clause-52 of DTCN 
• Affidavit as per Schedule ‘F’ as per clause-52 of DTCN 
• No relation certificate 
• Other required schedule/information as per DTCN 
• Furnishing of such documents along with the Technical Bid is mandatory otherwise his/ her 
bid shall be declared as non responsive and thus liable for rejection and action to be taken as per 
relevant clauses of Instruction to Bidders for e-procurement. 

11. The contractors registered with State Government and contractors of equivalent 
Grade / class registered with Central Government / MES / Railways having 
registration for Civil, Electrical and P.H. works having both legal competency and 
expertise in Civil, Public Health and Electrical Engineering works need put tenders 
for this composite work and the documentary evidence under appropriate Act in 
support of their legal competency and expertise to execute Civil, Electrical and P.H. 
work invariably should accompany their tender papers.  The tender papers shall 
bear signature of authorised person of the tenderer, the letter of authorisation 
should accompany tender papers. The authorisation should clearly indicate the 
name of legal person to sign and enter in to agreement and receiving payment and 
will be responsible for all contractual obligations for execution of work for Civil, 
P.H.and Electrical Items of work to the Engineer-in-Charge. 
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12. No tender documents will be sold to the intending tenderer beyond the date and time of sale 
mentioned in the tender notice. 

13. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 
accompany the tender. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 
Any change in the wordings will not be accepted. 

15. The work is to be completed   for  9(nine) Calender months  from the date of issue of work order.   
16. All tenders received will remain valid for a period of 90 days from the last date prescribed for 

opening of tenders and validity of tenders can also be extended if agreed by the tenderers and the 
Department. 

17. Percentage Rate contract (vide Works Department letter No.8310 
dt.17.05.2006)  
In case of percentage  rate tender,:- 

i. The Contractor has to mention percentage excess or less over the estimated cost (In 
figures as well as words) in the prescribed format appended to the tender document. 

ii. Contractors participated in the tender for more than one work may offer conditional rebate. 
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded 
first. The rebate so offered shall be considered after opening of all packages called in the same 
Tender Notice. The Contractors who wish to tender for two or more works shall submit 
separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. 
of the work (as per IFB) to which they refer, written on the envelope.  

iii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should 
be accurately filled-in figures and words, so that there is no discrepancy. 

a. If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the Contractor in words shall be taken as correct. 

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the 
total amount quoted by the Contractor, then percentage will be taken as correct. 

c. The percentage quoted in the tender without mentioning excess or less and not supported 
with the corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with 
corresponding amount does not tally with either to percentage excess or less then it will 
be treated as percentage excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side 
the amount tallies.  

f. The Contractor will write percentage excess/ less up to two decimal point only. If he 
writes the percentage excess / less  more than two  decimal points, the first two decimal 
point shall only be considered without rounding off. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of 
figures. Corrections, over writings & interpolations where unavoidable should be made by 
making out, initialing, dating and rewriting.   
 

iv. In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment.   

vi. The period of completion is fixed and can not be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only 
and the percentage excess or less shall be added or subtracted from the gross amount of the bill 

 
18. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement. 
19. The tendered shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by the 
accepted tenderer and detailed specifications for Odisha, and other relevant specifications and 
drawings, which are available. Complaint at a future date that the tenderers have not seen plans and 
specifications cannot be entertained.  

20. The drawings furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered 
rates quoted by the tenderer will hold good in case of such modification of drawings during the time 
of execution and shall in no way invalidate the contract and no extra monetary compensation will be 
entertained. The work shall however be executed as per final approved drawing to be issued by the 
Engineer-in-Charge as and when required.  
 



21. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection 
of the site and locality of the work, about the quality and availability of the required quantity of material including 
the wheat/ rice referred to above, medical aid, labour and food stuff etc. and that rates quoted by him in the 
tender will be adequate to complete the work according to the specifications attached there to and that he had 
taken in to account all conditions and difficulties that may be encountered during its progress and to have 
quoted rates including labour and materials with GST , royality, labour cess, lead, lifts, loading and unloading, 
freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction 
of the Engineer-in-Charge of the work and his authorised subordinates. After acceptance of the contract rate 
Government will not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors.  

22. The bid security of the amount @ 1% (One percent) of the estimated cost put to tender as per DTCN column 
no. 5  is to be remitted on line through e-payment gate way of the designated bank.  

23. The tender should be accompanied with the attested true copies of the valid Registration certificate,GSTIN,  
and PAN card which are mandatory and the successful lowest bidder will produce the original certificates 
within 5(five) days after opening of Cover-II (Price bid) of the tender in the office of the Regulated Market 
Committee, Jeypore for verification other wise his/her bid shall be declared as non-responsive and thus liable 
for rejection. 

24. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 
and quotations should be strictly in accordance with the items mentioned in the Call Notices. Any 
change in the wording will not be accepted.  

25. Letters found in the tender documents raising or lowering the rates or dealing with any point in 
connection with the tender and regarding adjustment of E.M.D. or any other matter will not be 
considered. 

26. The department reserves the right of authority to reject any or all tenders received without assigning 
any reason whatsoever. 

27. The earnest money will be retained in the case of successful tenderers and will be dealt with as per 
terms and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful 
tenderers on application after intimation is sent to rejection of their tenders. The retention of E.M.D. 
with the Department will carry no interest. 

28. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state 
the sum that the Engineer-in-charge will pay the contractor in consideration of the execution, 
completion and maintenance of the Works by the contractor as prescribed by the contract 
(Hereinafter and in the contract called the “Contract Price”).  
The Notification of award will constitute the formation of the contract, subject only to the furnishing of 
a performance security (Initial Security Deposit) in on line mode . The security deposit together 
with the earnest money and the amount withheld according to the provision of P-1 agreement shall 
be retained as security for the due fulfilment of this contract and additional performance security 
is to be debited from the bidders account in accordance with the provisions of the agreement. 
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-
Charge and the successful bidder within 15 days following the notification of award along with the 
Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement. 
a) The notice-inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the bid as issued at the time of invitation of bid and 
acceptance thereof together with any correspondence leading thereto & required amount 
of performance security including additional performance security. 

b) Standard P.W.D. Form P1 with latest amendments. 
 Failure to enter in to the required agreement and to make the security deposit as above 

shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be 
finally accepted until the required amount of initial security money is deposited. The 
security will be refunded after twelve months of completion of the work and payment of the 
final bill and will not carry any interest.  

 As concurred by Law Department & Finance Department In their U.O.R. No 848, 
dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in 
case, where tenderers back out from the offer before acceptance of tender by the 
competent authority. Also actions will be initiated as per the conditions of e-procurement 
procedure & guidelines as per Works Department Memorandum No. 6785 dtd.09.05.2017  

 In case the EMD on submission of bids is forfeitated, by clicking submit bottom available in 
the Portal,  system will initiated the forfeiture of EMD system will not allow the evaluator to 
edit the initiation after clicking the submit bottom. Forfeiture option can be carried out in 
phased  manner like one bidder at a time.  

29. The contractor should be liable to fully indemnify the Department for payment of compensation 
under workmen compensation act. VIII of 1923 on account of the workmen employed by the 
contractor and full amount of compensation paid will be recovered from the contractor. 



30. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works 
Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

31. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 
work in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials,  and all other taxes including  CGST & SGST 
w.e.f 01 july 2017 from time to time. Ferry tolls, conveyance-charges and other cost on account of 
land buildings including temporary building required by the tenderer for collection of materials, 
storage, housing of staff or other purpose of the work are to be borne by the contractor at his own 
cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of 
the work for bonafide use of the land for work and all such construction of temporary nature by the 
contractor shall be done after obtaining written permission from the PIA of Civil portion of the work 
and all such construction shall have to be demolished and debris removed and ground made good 
and cleared after completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 
recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to 
be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and 
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra 
cost for carriage of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at 
his own cost. 

32. No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the 
ground required, which has to be carried out by the contractor at his own cost. The rates to be 
quoted should be for finished items of work inclusive of carriage of all materials and all incidental 
items of work. 

33. After the work is finished all surplus materials should be removed from the site of work, preliminary 
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the 
site and premises left neat and his should be inclusive in the rates. No extra payment will be made to 
the Contractor in this account. 

34. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the competent 
authority and rate settled before the extra items of work or extra quantity of any items of work is 
taken up. 

35. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of 
India, Ministry of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57.  

36. No part of the contract shall be sublet without written permission to the concerned Executive 
Engineer or transfer be made by the power of attorney authorising others to receive payment on 
contractors behalf. 

37. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the under signed during office hours everyday expect on Sundays and 
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 
further information at the same address. But it must be clearly understood that tenders must be 
received in order and according to instructions in complete shape. Incomplete tender is liable for 
rejection. 

38. No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to 
any officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under 
Secretary & above in the Works Department. If the fact subsequently proved to be false, the contract 
is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable 
of make good to damages the loss or damages resulting for such cancellations. The proforma for no 



relationship certificate is contained in a separate sheet vide Schedule-A. 
39. PAYMENT FOR VARIATION IN PRICE( Contract clause No.31) 

(Vide Works Department Memorandum No-12606 dt.24.12.2012. 
 Contract price shall be adjusted for increase or decrease in rates and price of Labour, cement steel, 
Bitumen, Pipes, POL & other material component in accordance with the following principles and procedures 
as per formula given below. 
 
  
31(a)(i) REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN 
(STEEL, CEMENT, BITUMEN, PIPES & P.O.L). 
 If during the progress of the work the price of any materials(Excluding the cost of steel, cement, 
bitumen & P.O.L) incorporated in the work(not being materials supplied from the Engineer-in-charge’s store) 
in accordance with clause thereof increases or decreases as a result of increase or decrease in the Average 
wholesale price Index (all commodities), and the contractor there upon necessarily and properly pays in 
respect of that materials incorporated in the work such increased or decreased price, then he shall be 
entitled to reimbursement or liable to refund, quarterly as the case may be, such an amount, as shall be 
equivalent to the plus or minus difference of 85% in between the Average wholesale price Index(all 
commodities) which is operating for the quarter under consideration and that operated for the quarter in 
which the bid was received (last date of receipt) as per the formula indicated below provided that the work 
has been carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is 
levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on the 
above materials on the value of works executed during the extended period. 
 This clause will be applicable to the contracts where original stipulated period of completion is more 
than 18 months. 
 In the situation where the period of completion is initially stipulated in the agreement are less than 
18(eighteen)months but subsequently the completion period has been validly extended on the ground that 
the delay in completion is not attributable to the contractor and in the result the total period including the 
extended period stands more than 18(eighteen) months or more, price escalation for other materials is 
admissible only for the remaining period excluding 18(eighteen) months there from. 
 
 Formula to calculate the increase or decrease in the price of materials: 
 
 Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 
pipes and POL procured by the contractor shall be paid in accordance with the following formula: 
 
Vm= 0.85 x Pm/100 x R x (Mi-Mo)/Mo 
Vm- Increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates of materials other than cement, steel, bitumen, pipes and POL. 
R= Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate/ derived rates. 
M= The all India wholesale price index(all commodities) prevailed during the quarter last date of receipt 

of bids (as published by the Economic Adviser to govt. of India, Ministry, Industry and Commerce, 
New Delhi). 

Mi= The all India wholesale price index(all commodities) for the quarter under consideration as 
pu8blished by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. In 
respect of the justified period extended for completion or the prevailing index of the period under 
consideration, whichever is less, shall be considered. 

Pm= Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, 
as indicated in clause-31 (d) below. 

 
31(a)(ii) REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS(STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT) 
AFTER SUBMISSION OF TENDER: 
 If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes(not being supplied 
by the Department) increases/decreases beyond the price(s) prevailing at the time of the last date for 
submission of tenders including extension for the work, the contractor shall be eligible to get differential cost 
due to such hike on the value of works executed during the stipulated period and during the extended period 
when the reason of delay in completion of the work is not attributable to the contractor. If penalty is levied for 
delayed completion of the work, the contractor shall not be eligible to get price variation on the above 
materials on the value of works executed during the extended period. 
 
 Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 
pipes are to be made by the Executive Engineer with prior approval of tender accepting authority subject to 
following conditions: 
1) Contractors have to submit the vouchers showing procurement of different materials from authorized 
dealers for the said work. 
2) Differential cost will be allowed only for the works which are progressed as per the approved work 

programme/ revised work programme duly approved by the Engineer in charge. 



 
 Recovery in case of  decrease in prices of cement, steel bitumen & pipes shall be made by 
concerned Executive Engineer from the contractor immediately. 
 The increase/ decrease in prices of cement, steel, bitumen and pipes for reimbursement/recovery 
shall be determined as follow. 
 
a) Adjustment towards differential cost of cement 
 Vc = (Ci-Co)/Co x Actual quantity of cement utilized in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt of tender including 
extension, if any. 
 Vc = Differential cost of cement, i.e. amount of increase or decrease in rupees to be paid or 
recovered. 
 C = All India wholesales price index for current for the quarter under consideration is published by 
Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 
 Ci = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of 
Industry and Commerce, New Delhi for cement as prevailing on the last stipulated date of receipt of tender. 
 
b) Adjustment towards differential cost of steel. 
Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration. 
Vs = Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered. 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India. 
So = Base price of steel prevailing as on the last date of submission of tender including extension, if any. 
 
c) Adjustment towards differential cost of Bitumen. 
 
Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the under consideration 
Vb = Differential cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered. 
Bi = Cost of the Bitumen as prevailed during the period under consideration as fixed by IOCL/BPCL/HPCL. 
Bo = Base price of Bitumen prevailing as on the last date of submission of tender including extension, if any. 
 
d) Adjustment towards different cost of pipes. 
 V = 0.85xPp/100xR(Pi-Po) 
Vp =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during 
the quarter under consideration. 
Pp = Percentage of pipe component of the work as indicated in the clause 31(d). 
R = Value of work done during the quarter under consideration excluding the value of work executed 
under extra items, if any, at prevailing schedule of rates or derived rate. 
Pi = All India wholesale price index for the period under consideration as published by Economic Advisor, 
Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration. 
Po = All Indis wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 
Industries & Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if 
any, for the type of pipe under consideration. 
31(b) REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT. 
 If after submission of the tender the wages of labour increases or decreases as a direct result of the 
coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the 
last date of submission of tenders including extensions the contractor shall be eligible to get escalation due 
to such hike on the value of works executed during the stipulated period and during the validly extended 
period when the delay in completion is not attributable to the contractor. If penalty is levied for delayed 
completion of the work, the contractor shall not be eligible to get escalation on labour on the value of works 
executed during the extended period. 
 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the price of 
any such wages of labour, give notice thereof to the Engineer-in-charge stating that the same is given 
pursuant to this condition together with all information relating thereto which he may be in a position to 
supply. PIA may call books of account and other relevant documents from the contractor to satisfy himself 
about reasonability of increase in prices of wages and actual payment thereof. For this purpose, the labour 
component of the work executed during the period under consideration shall be the percentage (as specified 
in table below) of the value of work done during that period and the increase/ decrease in labour shall be 
considered on the cost of minimum daily wages of any unskilled labourer, fixed by the Government of Odisha 
under Minimum wages act. 
 
31(c):  DELETED 
 
31(d) DELETED 
 
* Note:- Further break up may be worked out considering the consumption of cement, steel, bitumen 
and pipe in the concerned works for the period under consideration. 



  
31(e):  DELETED  
 
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification. 
I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV &VII & latest design criteria for pre-stressed concrete bridge 
specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with 
help of mechanical vibrators from the range of I.S.2505, I.S.2006, I.S.2514. I.S.4656. 
40. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable 

sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed 
preferably with P.V.C. joints sealing tapes & compounds. 

41. Form work including complete false work shall be designed by the Contractor without any extra cost 
to employer and the Department will have the right to inspect the scaffolding, centring and shuttering 
made for the work and can reject partly of fully such structures, if found defective in their opinion. 
Any eventually such as loss of lives or properly due to failure of centring and shuttering shall be the 
responsibility of the Contractor regarding compensation of all claims thereof. 

42. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant 
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. 
The Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, 
etc. for this purpose at his own cost and departmental machinery If available only may be utilised on 
payment of necessary hire charges as detailed in clause of recovery sheet on necessary requisition. 

43. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to 
time. 

44. The tenderers shall make all arrangements for proper storage of materials but no cost for raising 
shed for store and pay of security guard etc. will be borne by the Department. The department is not 
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the 
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. 

45. Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site 
of work is to be taken in to consideration before tendering and no consideration for extra time or 
compensation thereof shall be considered.  

46. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 

47. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes 
care of the safety of workers. 

48. The machineries if available, with the department may be supplied on hire as per charges noted in 
the enclosed statement and may be changed from time to time subject to the condition that the 
contractor will execute in advance an agreement with the T IA. 

49. No claim whatsoever will be entertained for supply of machineries.  
50. The tenders should furnish along with their tender a list of works executed during the last three years 

duly certified by the concerned TIA indicating the satisfactory completion for Civil, P.H. & Electrical 
works. 

51. An applicant or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last Five years, prior to the date of the bid, shall be debarred 
from qualification. The tenderer must submit the required information in schedule-E of the DTCN. 
The tenderer is to furnish an affidavit (in original) in the specified format as per Schedule-F of the 
DTCN. regarding authentication  of tender documents & information about any litigation & Bank 
guarantee etc. Non-furnishing of the information in Schedule - E and required affidavit in 
Schedule – F(Original), the tender will be liable for rejection. 

52.  It should be clearly understood that:  
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 

Engineer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel 
reinforcement. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) 
for the testing shall be taken for each structural member by a representative of the contractor in the 
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in 
cube should be carried out in the Departmental Control and Research Laboratory of Cuttack or 
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code 
section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality of 



concrete. 
d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 

Alipore or control and Research Laboratory at Cuttack/Bhubaneswar. Cost of testing of all 
specimens and samples will be borne by the Contractor. 

53. The rates quoted should be inclusive of carriage of water required in connection with execution of 
the work. No claim for carriage of water whatsoever will be entertained. 

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at 
his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected 
by the Executive Engineer. The period of employment will commence within one month after the 
date of work order and would last till the date, when 90% of the work is completed. The fair wage to 
be paid to the apprentices should not be less than the emolument of personnel of equivalent 
qualification employed under Government. The number of apprentices to be employed should be 
fixed by the Executive Engineer in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work. 

55. List of tool & plants in running condition in possession of contractor is to be furnished in a separate 
sheet of schedule-C. 

56. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

57. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of the required 
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the 
tender will be adequate to complete the work according to the specifications attached thereto and 
that he had taken in to account all conditions and difficulties that may be encountered during its 
progress and to have quoted labour rates and materials with ,Royalities ,lead, lifts, loading and 
unloading freight for materials and all other charges necessary for the completion of the work to the 
entire satisfaction of the TIA of the work and his authorised subordinates. After acceptance of the 
contract rates Government will not pay any extra charges for any reason in case the contractor finds 
later on to have misjudged the conditions as regards the availability of materials, labour and other 
factors. 
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 
times the cost of the materials will be deducted from the bills or his other dues. 

58. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will 
be deducted from the contractor’s bill.  

59. (a) The percentage of CGST & SGST w.e.f 01 july 2017  on the gross amount of the bill will be 
deducted from the contractor’s bill, where Agreement Value is one lakh and above. 

(b) 1%(one percent) of the gross bill of contractor will be deducted towards labour Cess over and 
above the usual deductions. 

 
60. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any 
reason whatsoever. 

61. No extra payment will be made for removing spreading and consolidating salvaged metals and 
materials. 

62. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities 
of labour Department. 

63. Amendment to Para – 3.5.5 (v) of Note – II of OPWD Code Vol-I by Modification. 
Note – (II) – Additional Performance Security shall be obtained from the bider when the bid amount 
is less than the estimated cost put to tender . In such an  event only the successful bidder who has 
quotedless bid price/ rates than the estimated cost put to tender shall have to furnish the exact 
amount of differential cost i.e estimated cost put to tender minus the quoted amount as additional 
performance security ( APS ) through payment gateway of designated Banks such as SBI/ ICICI/ 
HDFC Bank  directly debiting from the account of the bidder other  wise the bid shall be cancelled 
and the security deposit shall be forfitied . Further proceeding for black listing shall be initiated 
against bidder.  

64.A      Amendment to Appendix – IX clause 36 of OPWD Code , Vol-II by inclusion. 
 Vide Works Department letter No. Office Memorandum No. 12366 dtd.08.11.2013.  
  
 Clause No. 36 – If the rate quoted by the bidder is less than 15 % of the tendered amount then such 
a bid shall be rejected and the tender shall be finalised basing on merits of rest bids. But if more than one bid 
is quoted at 14.99 % ( Decimals up to two numbers will be taken for all practical purposes ) less than the 
estimated cost the tender accepting authority will finalise the tender through a transparent lottery system, 
where all bidders / their authorised representatives the concerned Executive Engineer and DAO will remain 
present.  



 
64. Sample of all material - The contractor shall supply sample of all materials fully before procurement 

for the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 
65. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Odisha. Special class contractor shall employ under him one graduate 
Engineer and two Diploma Holders belonging to the state of Odisha. Like wise ‘A’ class contractor 
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of 
Odisha. The contractor shall pay to the Engineering personnel monthly emoluments, which shall not 
be less than the emoluments of the personnel of equivalent qualification employed under the State 
Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with 
names of such unemployed Graduate engineers and Diploma Holders if such help is sought for by 
the contractor. The names of such Engineering personnel appointed by the Contractors should be 
intimated to the tender receiving authority along with the tender as to who would be supervising the 
work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an 
employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer 
or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill 
has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The 
required certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-I. 

 
66. An engineering personnel of the executing agency should be present at work site at the time of visit 

of High level Inspecting officers. 
67. All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion M-15 and M-20  having a minimum compressive strengthen (in work test) 150Kg/200Kg: 
per Cm2 in 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 
and IS 516 using 10mm &  20mm. size hard black crusher broken granite chips (20mm size not be 
exceed 25%). 

68. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. 
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be 
made for benchmarks. Level pillars, profiles and benching and levelling the ground wherever 
required. The rates quoted should be for finished items of works inclusive of these incidental items of 
work. 

69. It should be understood clearly that no claims whatsoever would be entertained. 
70. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 

India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  
71. The Contractor will have to submit to the Executive Engineer, Jeypore (R&B) Division, Jeypore   

monthly return of labour both skilled and unskilled employed by him on the work. 
72. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of 

best quality and conform to relevant I.S. specification and should be got approved by the Engineer-
in-charge of the respective wing before they are used on the work. 

73. After completion of the work the contractor shall arrange at his own cost all requisite equipments for 
testing buildings, if found necessary and bear the entire cost of such test, including the inspection of 
Electrical Inspector.  

74. The Tenderer has to  furnish along with their tender 1.a list of works, which are at present in their 
hand 2. list of T&P and 3.list of work executed. 

75. All reinforced cement concrete works should be finished smooth Extra charges for plastering if 
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall 
not be paid. 

76. The tenderer may at his option quote reasonable percentage rate   carefully so that the rate   should 
not be unworkably low and for others too high. 

77. The contractor has to arrange the samples of materials required for execution to be got tested and 
approved by the Department before taking up the work and during course of execution required from 
time to time. All such samples are to be  tested at Government Testing Laboratory . If there is any 
damage to the work due to natural calamities like flood or cyclone or any other cause during the 
course of execution of work or up to 12 (twelve) months after completion of work or if any, 
imperfection becomes apparent to the work with in 12 (twelve) months from the date of final 
certificate of completion of work the contractor shall make good of all such damages at his own cost 
with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

78. The Fly Ash bricks should be good quality . The  fly-ash bricks should be approved by the Engineer-in-charge 
before use in the work and should conform to the minimum strength as per National Building Code. 

79. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution 
of work through labour should produce valid licence from the licensing authority of labour Department. 

80. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 
inclusive of any eventuality of difference for co-efficient for linear measurements. 

81. Engineering contractors excepting those claiming exemption with production of affidavit, should furnish E.M.D. 
along with the tenders as specified in the Tender Notice failing which the tender will be summarily rejected. 



82. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to 
bring a suit in regard to the matter by this contract at any place outside the State of Odisha.  

83. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
(I) All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S. 
specifications of the materials and the said items of works and the cost of all such tests shall have to 
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such 
tests. 

(ii) The tests have to be planned & carried out such that the progress of work is not hampered 
(iii) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are 

not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will 
be considered from time to time. 

84. In case of ambiguity between clauses of this D.T.C.N. and the F2 contract form, the relevant Clauses of the F-2 
contract form shall prevail over the D.T.C.N. The clauses not covered under F2 contract form shall be governed 
by the clauses of the D.T.C.N. 

85. It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section.  

86. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule and that 
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no 
extra monetary compensation, will be entertained. 

87. In case of any complaint by the labour working about the non payment or less payment of his wages 
as per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay 
such amount to the labour directly under intimation to the local labour office of the Govt. The 
contractor shall not employ child labour. The decision of the Executive Engineer is final and binding 
on the contractor. 

88. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement of 
materials. 

89. If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising 
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials 
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall 
be recovered at any time from any sum that may then or at any time thereafter become due to the 
contractor or from his security deposit or from the proceeds of sale thereof. 

 
90. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. 

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of 
materials from approved manufacturer, get it tested in the Departmental Laboratory and approved by 
the Department before use. No extension of time or escalation of price on such account shall be 
entertained in future.  

91. TOR rods, plates and structural members will be supplied in quantity, length and size available in the 
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of 
different diameter, size and specification as actually used (including hooks and cranks) in the work 
correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian 
Standard Specification or as directed by the (TIA) (Wastage of bars & lapping coupling, welding, 
joints, spacer bar, chair, stage, hanger and binding wire will not be considered for measurement and 
payment). 

92. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of 
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

93. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The 
Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest 
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work 
after reduction of rates by negotiation. 

94. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
support of their payment to the concerned TIA with their bills, falling which the amount towards royalties of 
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue 
of concerned department. 

95. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
96. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at the 
foundation level. The contractor has to conduct his own boring before starting the work and get the samples 



tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his 
rates for tender the contractor shall take in to account of the above aspects.  

97. Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon 
the direction of the TIA to be amended and made good by the contractor at his own cost unless the 
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in 
case of default Department may recover from the contractor the cost of making good the works. The 
contractor is also required to maintain the road/ building for 12 (twelve) months from the date of 
successful completion of the work. 

98. From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any 
claims for injuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at 
his own cost.  

99. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications.  

100. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book 
to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work 
whenever necessary are to be entered in this book by the Officer-in-Charge of the work with their dated 
signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders entered 
in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor 
for following the instructions of the Department. The order Book shall be the property of the Officer in charge 
and shall not be removed from the site of work without written permission of the Offier in charge. and to be 
submitted to the TIA every month. 

101. No part of the contract shall be sublet without written permission of the concerned TIA or transfer is made by 
power of Attorney authorising others to receive payment on the contractor’s behalf. 

102. The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circular of the Government relating to his registration. 

103. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility of 
the contractor. 

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rates will be inclusive of this. 

105. The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of 
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate 
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If 
in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in 
the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as 
well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 
26th days of each month for orders of the competent authority. Claims not made in this manner or the claim 
book not maintained from the commencement of the work is liable to be summarily rejected. The claim book is 
the property of the P.W.D. and shall be surrendered by the contractor to the TIA after completion of the work or 
before recession of the contract by the Department which ever is earlier for record. 

106. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / 
bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental 
laboratories/reputed material testing laboratory as to be decided by the TIA. Testing charges including 
expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The 
collection of samples and testing are to be conducted for both prior to execution and during execution as may 
be directed by the TIA and on both the accounts the cost shall be borne by the contractor. 

107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture 
of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the 
tenderers shall also be taken apart from disincentivising the tenderer. 

108. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience 
to the Department. The Sanction of the Superintending Engineer shall be necessary in each case. The 
contractor shall arrange his programme of work according to the availability of the plant & machinery & no claim 
will be entertained for any delay in supply by the Department.  
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from 
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not 
be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. 
Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next 
subsequent bill. 
All transit and incidental charges in connection with the despatch of tools and plants and machineries from 
workshop shed/ deposit return there to, will be borne by the contractor. 



The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have 
been utilised for any reason except for a major break down which may take more than 72 hours for repairs. The 
contractor shall immediately intimate in writing to the TIA when any plant or machinery goes out of order 
requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 
similar preparation the working hour will include the time required to make up the boiler temperature and bring 
plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating 
and maintenance staff will be leviable. These charges will be fixed by the TIA from time of time. In no case, the tools 
and plants shall be operated beyond 8 hours in any shift without prior written permission of the TIA. 
The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. 
He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers 
and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. 
washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or when 
in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility 
for damages and / or loss except fair wear and tear. The damage or loss as assessed by TIA shall be made good by 
the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of 
Executive Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an 
agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible 
for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. 
The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the TIA in addition to the 
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 
returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of 
the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may 
become due in respect of his other work under the state Public Works Department. The decision of the Executive 
Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to   
an agreement with the PIA or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor 
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of 
contractor contests the correctness of the entries and / or fails to sign the logbook, the decision of the TIA shall 
be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be 
binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
 This agreement made the       Two Thousand    
      between (here-in-after referred to as “the hirer” which expression shall 
unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part 
and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or 
repugnant to the context include his successors in office as assigns) of the other part. 
 Where as the hirer desirous of hiring the tools and plants of the P.W. Department of the Odisha Govt. and more 
particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 
 And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 
here in after mentioned. 
 Now it is here by and between the parties here to as follows :- 

a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department or 
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 
Jeypore. 

b) The rate of higher charges will be as mentioned in the schedule attached. 
c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge  
d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & Workshop / store at  Jeypore  in the same good condition in which they were received by him. 
e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-
in-charge from time to time. 

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 



will be levied except in case of major repairs. 
i) Normally the tools and plants will be supplied with operating staff. 
j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools 

and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to 
the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or 
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an 
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from 
his dues as in case of hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled 
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the 
date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he 
shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and 
plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and 
plants . 

n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer 
shall be final. 

o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 
Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

 
THE SCHEDULE 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has 
set their respective hand, the day and the year here in above written. 
Signed by: 
 1.      2. 
 Signed sealed and delivered in the presence of 

 
109. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

a. Required E.M.D as per the Clause No.22.of DTCN 
b. DELETED  
c. Scanned Copy of valid Registration Certificate,GSTIN , PAN card valid labour licence (not 

mandatory), Schedule-E, affidavit in proper format of Schedule-F documents relating to owner 
ship hiring of plant and machineries along with the tender documents and successful lowest 
bidder is required to furnish the Originals of Registration certificate, GSTIN CONTRACT  Pan 
card, labour licence (not mandatory),schedule E affidavit of the format of schedule F documents 
relating to owner ship of hiring of plant and machineries for verification in the office of the 
Regulated Market Committee , Jeypore, within 5 (five) working days after opening of Cover-II 
(price bid). 

d. Scanned copy for Information regarding current litigation, debarring / expelling of the applicant or 
abandonment of work by the applicant in schedule “E” and scanned copy of affidavit to that 
effect  including authentication of tender documents in schedule “F” as per clause 52.  

e. License criteria as per Clause No.1 & 11 
f. The tenderer must have to secure 80% marks in Plants & machineries required as per Schedule-C. 
g. Bidder can submit one tender paper for a particular work. Submission of more than one tender 

paper by a bidder for a particular tender will be liable for rejection of all such tender papers. 
h. Contractor exempted for payment of  EMD will be able to participate. in the tender directly by 

uploading documentary evidences in shape of affidavit towards his eligibility for such exemption. 
The original affidavit is required to be furnished in O/o the RMC , Jeypore as specified in NIT  
before the date and time of opening of the technical bid (Cover-I) as specified in the NIT. 

 
110. AMMENDMENT TO THE CONDITION OF P1 CONTRACT 
Clause-2(a) of P1 Contract:-TIME CONTROL:- 
2.1. Progress of work and Re-scheduling programme. 
2.1.1. The Sub- Collector -Cum-Chairman RMC Jeypore shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

 



2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme commensurate to Clause no.15 showing the general methods, arrangements, and 
timing for all the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 
contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Tender Inviting Authority (TIA), that the actual progress of the work does 
not conform to the programme to which consent has been given the Contractor shall produce, at the request of 
the Tender Inviting Authority (TIA), a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not submit an 
updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract 
value from the next payment certificate and continue to withhold this amount until the next payment after the 
date on which the over due Programme has been submitted. 

2.1.5. An update of the Work Programme shall be a programme showing the actual progress achieved, on 
each activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

2.1.6. The TIA approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 
revise the Programme and submit it to the T I A again at any time. A revised Programme is to show 
the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 
letter of Award after the date on which the T I A issues written orders to commence the work or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for 
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be amended as necessary 
by agreement between the TIA and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 
programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the TIA but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 
i) Force major, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by TIA in executing work not 

forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract 
data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the TIA in writing, within 3 months of the date 
of receipt of such request. Non-application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by the TIA and this shall be binding on the contractor. 

2.3. Compensation for Delay. 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 
remedy available under the law to the Government on account of such breach, pay as agreed compensation the 
amount calculated at the rates stipulated below as the Executive Engineer (whose decision in writing shall be 



final and binding) may decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension 
of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However 
no interest whatsoever shall be payable on such withheld amount. 

2.4. Management Meetings 
2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be 
decided by the Engineer either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt 
27.05.2005 of Works Department, Odisha):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the TIA shall be 
conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty. 

2.5 Amendment to Para -3.5.5 (V) of Note – III of OPWD Code Vol-I by modification. 

For availing incentive clause in any project which is completed before the stipulated date of completion, subject 
to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 
completion of the project as soon as possible through Fax or e-mail so that the report is received within 7  

( seven ) days of such completion by the concerned  Superintending Engineer, Chief Engineer & the 
Administrative Department.  

  The incentive for timely completion should be on a graduated scale of 1 (one ) percent to 5 ( five ) 
percent of the contract value Assessment  of incentives may be worked out for earlier completion of work in al 
respect in the following scale. 

Before 30 % of contract period – 5 % of contract value. 

Before 20 to 30 % of contract period – 4 % of contract value 

Before 10 to 20 % of contract period – 3 % of contract value 

Before 5 to 10 % of contract period – 2 % of contract value. 

Before 5 % of contract period – 1 % of contract value  

111. The tenderers are required to go through each clause of P.W.D. Form F-2 carefully in addition to the 
clauses mentioned here in before tendering. 

112. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 
verification from the electrical inspector / equally competent authority responsible for the work prior 
to Energisation of the building. 

115. Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works 
Department, Odisha. 
As per said amendment a Contractor may be blacklisted  
a) Misbehavior / threatening of Departmental & supervisory officers during execution of work/ 

tendering process. 
b) Involvement in any sort of tender fixing. 
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender.  

             g)  Non-Submission of Additional performance Secuirity(APS) within the stipulated period in 
pursuance to works deptt. Office Memorandum No.14299/W  dt.3.10.2017.    



 
 HIRE CHARGES OF PLANTS AND MACHINERIES 
  As per CSR  

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 Materials of following specification are to be used in work. The Tenderer are expected to possess 
and be well conversant with the following IS standard and code of practice. 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in each batch). 

2. Steel I.S. 2062 and IS: 1786 (SAIL, TATA, SHYAMA,  JINDAL STEEL) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 
Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by 

I.R.C & M.O.R.T..&.H. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 
 

1. Concrete shall be with conformity to I.S.456. 
2. Foundation shall be with conformity to I.S.1080. 
3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 
4. C.R. Masonry shall be with conformity to I.S.1597. 
5. Brick masonry shall be with conformity to I.S.2212. 
6. Cement plastering shall be with conformity to I.S.9103 & 6925. 
7. Mortar shall be with conformity to I.S.2250 
8. White and colour washing shall be with conformity to I.S.6278. 
9. CC in foundation shall be with conformity to I.S.2571. 
10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 
12. DPC shall be with conformity to I.S.3067 
13. Tarfelt treatment shall be with conformity to I.S.1346 
14. Mosaic flooring with conformity to I.S.2114 
15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

 
 
 
 
 
 
 
 



 

Tenderers are required to submit the information in the following Schedule 
 SCHEDULE-A 

 
CERTIFICATE OF NO RELATIONSHIP 

  
I/We hereby certify that I/We* am/are* related / not related(*) to any officer of RMC of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Co-

operative Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be 

false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be 

liable to make good the loss or damage resulting from such cancellation. 

 
 
            
(*) - Strike out which is not applicable      Signature of the Tenderer 
         Date:-    
  

 
 

SCHEUDLE –B 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 
(MINIMUM REQUIREMENT) 

 
Sl. No.   List of plants and equipments Requirement   Marks 
 
01.    Concrete Mixture  2 Nos      30 
02.    Needle Vibrator  2 No.      10 
03.    Plate Vibrator  2 No.      10 
04.    Truck/ Tipper  2 Nos.     20 
05.    Centring and shuttering materials 400 sqm.   20 
06.    Water Tanker  1 No.      10 

Total:- 100 
Minimum Pass marks for qualification – 80 
 
 
 
NOTE : 
1.  Capacity of each plant and equipment should be as per specification attached 

separately. 
2.  The above equipment should either be owned or availed on long-term lease extended 

beyond the duration of the work, the authority of which in either case is to be 
substantiated before award of the work. 

3.  The equipment mentioned above must be included in Schedule “C” and clearly 
indicated as “Owned/leased.” 

4.  Apart from the above list, all other machinery/equipments as will be required for 
satisfactory completion of the work shall have to be deployed by the agency. 

5.  For deploying additional sophisticated machinery by the agency for completion of the 
work, no claim shall be entertained. 

 
 
 
 
 
 
 



SCHEUDLE –C 
 

CERTIFICATE OF LIST WORKS EXECUTED 
 

I/We do hereby certify that the following works have been executed by me/us in the last 3 years. 
 

Sl 
No. 

Particulars of work 
already executed 
(year wise) 

Value of work 
executed    
(year wise) 

Name of 
Department 
under which 
the works were 
executed 

Period of 
commencement 
& completion. 

Whether the 
work were 
completed in 
stipulated 
period. 

Remarks 

1 2 3 4 5 6 7 

       

  
  

Signature of the tenderer 
 
Date. 
 

SCHEDULE – E 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 
1. a) Is the tenderer currently involved     Yes / No  
   in any litigation relating to the works. 
 b) If yes: give details: 
2. a) Has the tenderer or any of its     Yes / No  
   constituent partners been debarred/ 
   expelled by any agency in India  
   during the last 5 years. 
3. a) Has the tenderer or any of its     Yes / No 
   constituent partners failed to 
   perform on any contract work in  
   India during the last 5 years. 
 b) If yes, give details: 
 
Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 
summarily be rejected. 

 
 
 
 
 
 
 
 
 
 



SCHEDULE – F 
 
 

AFFIDAVIT 
(To be furnished in original in legal stamp paper) 

 
1. The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

 

2. The undersigned also hereby certifies that neither my / our firm / company / individuals ___________ 

_________________________________________________________ nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us for such works have been rescinded during the last five years prior to the 

date of this bid. 

 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

 

4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 

 
         (Signature of Tenderer) 
         Title of Officer 
         Name of Firm 
         Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

CHECK LIST OF DOCUMENTS 
 
 

Sl. 
No. 

 
Name of the Document Deposited with the Tender Paper 

State 
(Yes/No) 

 
1 

 
Cost of Bid document as per DTCN Column no. 6  

 

 

2 

 
Requisite E.M.D of  ‘schedule of works’ as indicated in DTCN as 
per Column no. 5  

 

 

3 

 
Copy of Valid Contractor Registration Certificate as per 
D T C N Column no.7 

 

 

4 

 
Copy of GSTIN Clearance certificate  

 

 

5 

 
Copy of Pan Card  

 

 

6 

 
Affidavit for Schedule-A,B,C,E and F.  

 

7  List of plant and equipments as per Schedule- B for Sl No. 01&02  

8  Work experience as per Schedule – C for Sl No. 01 & 02  

9  EPF Registration Certificate (Up to date challan and payment   
slip) for Sl No. 01 & 02 

 

10  e-mail ID & Contact no  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
BIDDER CONTACT ADDRESS 

 
Name. 
 

Address. 
 

e-mail ID. 
 

Telephone No. 
 

Mobile No.  
 
 
 
 
                                                                                                          Signature of the bidder 
 
 
 
 
 
 
Total :- 49 (fourty nine) pages only                         APPROVED for  49 (fourty nine) pages 
only 
      
  
                      
                                 Sub-Collector  – Cum- Chairman , 

             R.M.C.   Jeypore  
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