GOVERNMENT OF ODISHA
FOREST, ENVIRONMENT & CC DEPARTMENT

BID IDENTIFICATION NO- DFO KPT- 03/2023 (1F)

Memo No.j_Q? 3 , Dated. 21( /] 2.-3

DETAILED TENDER CALL NOTICE FOR THE WORK

S1

No Name of the work Estimated Cost 'l

Construction of Police Out Post-cum-Office at proposed 18,62,008/-

1 Eco-Cottage Complex at Deomali for the year 2023-24.

Construction of Forest Guard Quarter at Kotia of Kotia
beat, Pottangi section in Semiliguda Range of Koraput 13,66,610/-
Forest Division during the year 2023-24.

Total 32,28,618/-




(BUILDING WORK)

OFFICE OF THE DIVISIONAL FOREST OFFICER
KORAPUT DIVISION, KORAPUT
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OFFICE OF THE DIVISIONAL FOREST OFFICER
KORAPUT DIVISION

Email: - dfo.koraput@odisha.gov.in

INVITATION FOR BIDS THROUGH e-Procurement

Bid Identification No. NED - KPT -0

EEEEEE L2 2

/aoa& 1)

Divisional Forest Officer, Koraput Division, Koraput on behalf of Governor of Odisha invite percentage

bids in Single Cover in online mode for the Construction works as detailed in the table, from the class of
eligible contractors as mentioned in column -7 having valid license from competent authority for
execution of works as detailed below.

2. The bidders may submit bid for the following works.
Bid Cost of bid
SI. Approximate Security document ;
No Name of the work value of Conci‘emed (EMD) Rs. (Non- CClass ot CPenc;d (.)f
ik T.LA. Ti lakhs refunidable) ontractor | Completion
(online) (Online)
1 2 3 4 5 6 7 8
1 | Construction of Police
Out Post-cum-Office at DFO, “or & 03 (Three
proposed Eco-Cottage | 18,62,008/- | Koraput | Rs.18,620/- | Rs.6000/- p” calendar
Complex at Deomali Division months)
for the year 2023-24.
2 | Construction of Forest
Guard Quarter at Kotia
of Kotia beat, Pottangi DFO, “o & 03 (Three
section in Semiliguda | 13,66,610/- | Koraput | Rs.13,666/- | Rs.6000/- «py calendar
of  Koraput Division months)

Range
Forest Division during
the year 2023-24.
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12.

13.
14.

15.

Bid documents consisting of plans, specification, the schedule of quantity and the set of terms and
condition of contract and other necessary documents can be seen in the website-
www.tenderodisha.gov.in

Bid documents will be available in the website www.tenderodisha.gov.in from 11.00 A.M. of dated
23.11.2023 to 5.00 P.M. of dated 02.12.2023 for online bidding.

The bidder must possess compatible Digital Signature Certificate (DSC) of Class C & D.

Bid shall be received only online on or before dated 02.12.2023 up to 5.00 P.M.

Bids received online shall be opened at 11.00 A.M. on dated 04.12.2023 in the Office of the Divisional
Forest Officer, Koraput Division in presence of the bidders who wish to attend. Bidders who participate
in the bid can witness the opening of bids after logging to the site through their DSC. If the office
happens to be closed on the last date of sale on receipt of the bids as specified, the bids will be opened
on the next working day at the same time and venue.

The bidder shall deposit the cost of bid document as mentioned in column No.06 in through online
payment.

The bid security (EMD 1%) to be deposited by the agency while applying the online tender.

. Additional performance security have to be deposited by the bidder if the bid amount is less than the

estimate cost as per amendment to Para 3.5.5 (V) of OPWD code Vol. I modified vide Works

Department office memorandum No. 4559 dated 05.04.2021 as given in DTCN.

Tenders in complete shape should be uploaded with valid registration certificate, PAN Card, GST

Certificate, T.P. Cost, Affidavit in schedule-F in the prescribed format.

This is a time-bound work, to be completed within the stipulated period. The respective bidders are

advised to study the scope of work and survey the site for constraints if any and assess their bid capacity

and capability before submitting their tenders.

Other details can be seen in the bidding documents.

The authority will not be held responsible for any technical snag or network failure during online

bidding.

The authority reserves the right to reject any or all tenders without assigning gny reason ther
\r

2\

Divisional Horest Officer

Koraput Forest Division.
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FOREST ENVIRONMENT & CLIMATE CHANGE DEPARTMENT, ODISHA.
OFFICE OF THE DIVISIONAL FOREST OFFICER
KORAPUT DIVISION
Email: - dfo.koraput@odisha.gov.in
INVITATION FOR BIDS THROUGH e-Procurement
Bid Identification No. D [()—KPT - Ol / 203% L(F)

ok ok ok o ok ok ok ok

e-Procurement Notice

1. | Name of the work Construction of different type civil works under Koraput Forest
Division during the year 2023-24.
2. | Total no of Works 02 Nos. |
3 Estimated cost Rs.32,28,618/- (Excluding GST & Labour cess)
4. | Class of Contractor As Per DTCN
5. | Period of Completion 03 (Three Calendar Months)
6. | Type of tender Single Cover Tender
7. | Date and Time of availability of Bid From 11.00 AM. of Dt. 23.11.2023 to 17.00 hrs of dt.
documents in the portal 02.12.2023.
8. ;ssr:a?atefrlme for receipt of bids in the Dt. 02.12.2023 up to 17.00 hrs
9. Date of opening of Bid through online Dt.04.!2.202_3 at 11.00 hrs in the office of the
undersigned.
10. | Name & address of the O.LT - A
(Officer Inviting tender) Divisional Forest Officer. Koraput Division, Koraput.

N.B. Subsequent corrigendum/addendum if required in this regard will be made available in the website as indicated above.

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in.

1>
By
Divisional Forést Officer

% Koraput Forest Division.

-




CHECK LIST TO BE FILLED UP BY THE BIDDER

SL. . Bt ‘Whether furnished Reference
Particulars to
No Clause no. Yes No P
age no.
0l. : . As per
Cost of tender paper Rs. 6,000/ (online payment copy) D.T.C.N
Clause
As per
02. | EMD (online payment copy) Dé]&fs'y
03. Copy of valid Registration Certificate As per
D.T.C.N
Clause
04. Copy of GST Registration Number As per
D.T.C.N
Clause
05. Copy of PAN Card As per
D.T.C.N
Clause
06. No Relationship Certificate in Schedule — A As per
D.T.C.N
Clause
07. Information regarding current litigation, debarring As per
(A) expelling of the tender or abandonment of the work by the D.T.C.N
tenderer (Schedule-E) Clause
(B) Affidavit (Schedule-F) As per
D.T.C.N
Clause
08. Tools & Plants and machineries as per the requirement in
(A) Schedule-C (Minimum 80% marks to be obtained). .
p b Not Applicable
(Proof of ownership of Tools & Plants and machineries are
to be furnished in shape of copy of invoices / required sale
deed in case of 2" purchase / required lease deed with
owner ship documents of the leaser duly attested. In case
of centering & shuttering materials certificate of the
Divisional Forest Officer of Forest Department within 90
days of last date of receipt of tender is also allowed.
List of plants and equipment
09 Bidders Experience in executing project in Eco-sensitive
zone/cottages for Eco-Tourism in forest arca.
10

Bidders experience in executing Pre-fabricated or Pre-engineered

building in last 05 years.




(A) GENERAL INFORMATIONS

CONTRACT DATA

SI No Item Details
1 Name of the Work Construction of Civil Works.
2z Employer Forest, Environment & CC Department Govt. of Odisha
3 Employer’s Representative Divisional Forest Officer, Koraput Division
3 Accepting Authority Divisional Forest Officer, Koraput Division
6 Executing Authority Divisional Forest Officer, Koraput Division
7 Estimated Cost Rs. 32,28,618/-

(B) BID INFORMATION

8 Intended completion period/Time period assigned Three Calendar Months
for Completion
9 Last Date & time of submission of Bid Dt. 02.12.2023 upto 17.00 hrs
10 Date of opening Dt. 04.12.2023 at 11.00 hrs in the office of the
undersigned.
11 Cost of Bid Document
i Cost of Bid Amount Rs. /-
iii Payment Mode The bidder shall deposit the cost of bid document as
mentioned in column No. 6 through online payment.
12 Bid Security
i The bid security (EMD 1%) to be deposited by the agency while applying the online tender.
13. Additional Performance Security (Clause No.28 (iii) of DTCN.)
A , SI, | Quoted Rate less on the | Additional Performance Security to be deposited by
e No. | amount put to tender. the successful bidder
i Below 5% No Additional Performance Security
ii From 5% and above and 50% of (Difference between estimated cost put to
below 10% tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated cost put to
tender and Bid Amount)
Pledged in favour of | Divisional Forest Officer, Koraput Division
Payable at Koraput
Type of instrument | As specified in the Bid document
14, Bid validity period 90 days
15 Currency of contract Indian Rupee
16 Language of contract English




Procedure to participate in online bidding e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to participate in the bid
is required to register in the Portal using his /her active personal/ official e-mail ID as his Login ID and attach his/her valid Digital
Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of appropriate class (Class II or Class I1I) issued from
a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for
about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell after
verification of original valid certificates/ documents such as (i) PAN and (1) Registration Certificate (RC)/ GST Registration No. (for
procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/ GST Regd. No.
Any change of information by the bidder is to be re-authenticated by the State Procurement Cell. After successful authentication
bidder can participated in the online bidding process.

Contractor not registered with Government of Odisha, can participate in the e-procurement after necessary enrollment in the portal but
have to subsequently register themselves with the appropriate registering authority of the State Government before award of the work
as per prevalent registration norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his’her username and password. The system will again ask to select
the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the unique ID,
password and DSC combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will appear in the section
of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move to “Active Tender”
Section of the homepage. Only a small notification will be published in the newspaper specifying the work details along with mention
of the specific website for details. The publication of the tender will be for specific period of time till the last date of submission of
bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can

view or down load the bid documents from the web site.

¢. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary evidences
towards his eligibility for such exemption.

d. If the sofiware application has the provision of payment of cost of tender document through payment gateways of authorized
bankers by directly debiting the account of the bidders, bidders will be required to avail on-line payment.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be declared
as non-responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the authorized signatory
through Memorandum of Understanding duly registered and enroll in the portal in the name and style of the joint venture company. It
is mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the tender
inviting officer shall not accept any responsibility for failures or breakdowns other than in

13 those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their
subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken through the e-

procurement system irrespective of who operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of document in
prescribed format wherever warranted in support of eligibility criteria and qualification information. The on-line bidder shall have to
produce the original documents in support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid document and
appropriate bid security. The system shall consider only the last bid submitted through the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the questions are
raised within the period of seeking clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement
Officer-Publisher will clarify quarries related to the tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the office
of the Divisional Forest Officer, Koraput Division as mentioned in the Contract Data will be open for inspection by the bidders. The
bidder is required to down load all the documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load
other Bid documents (after signing) while up loading his bid. He is required to up load documents related to his eligibility criteria and
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qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred
all the drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such
cases the bid security shall be forfeited.

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website https://tendersodisha.gov.in, notice board
and through paper publication and such notice shall form part of the bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish can modify
their tenders. The bidders are required to which the website till last date and time of bid submission for any addendum/ corrigendum/
cancellation thereof. Tender inviting authority is not responsible for communication failure of system-generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall carefully go
through the document, prepare the required documents, and up load the scanned documents in Portable Document Format to the portal
in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the work in
designated Cell and up loads the same in designated locations of Financial Bid. Bidders are to submit only the original BOQ uploaded
by publisher after entering the relevant fields without any alteration/deletion/modification. Multiple BOQ submission shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the
percentage rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document shall be
affected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of his Bid, a Bid
security for the amount mentioned under NIT/Contract Data. The bidder shall scan all

the written/ printed pages of the bid security and up load the same in portable document format (PDF) to the system in designated
place of the technical BID. Furnishing scanned copy of such documents is mandatory otherwise his/her bid shall be declared as non-
responsive and liable for rejection. The on-line bidder shall deposit the original copy of the ‘bid security’ with in the specified period
mentioned in the DTCN (after receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. Non-
submission of bid security with in the designated period shall debar the bidder from participating in the on-line bidding system and his
portal registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of his registration.

2.1 The bid security (EMD 1%) to be deposited by the agency while applying the online tender.

2.2 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only within 5
days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to procedure the
original documents, he will be debarred in future from participating in tender for 3 years and will be black listed by the competent
authority. In such as situation, successful L-2 bidder will be required to produce his original documents for consideration of his tender
at the negotiated rate equal to L1 bidder.

2.3 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary evidences
towards his eligibility for such exemption. 2.5 Government of Odisha has been actively considering integrating e-payment gateway in
to the portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway shall be
issued separately after it is established.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his’/her Login ID and
Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second stage authentication. For
each login, a user’s DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of
respective CAs stored in system database. The system checks the unique Login ID, Password and DSC combination and authenticates
the login process for use of portal. The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience within the final date and time of 15
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the
bidder cannot leave any figure blank. He has to only write the figures; the words will be self generated, The Bidders are advised to up
load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem of power failures
etc. submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid,
the bidder cannot leave any figure blank. He has to only write the figures; the words will be self generated. The Bidders are advised to
up load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem of power failures
etc. The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory work off-line
and upload the completed tender at his convenience within the final date and time of 15 submission. The bidder shall only submit
single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure blank. He
has to only write the figures; the words will be self generated. The Bidders are advised to up load the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc. submission. The bidder shall only
submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure




blank. He has to only write the figures; the words will be self generated. The Bidders are advised to up load the completed Bid
document well ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all
documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in appropriate
place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after due date
and time. Therefore, only after satisfying that all the documents have been uploaded, the Bidder should activate submit button.

3.2.2. In the e-procurement process each process are time stamped. The system can identify each individual who has entered in to the
portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by taking
out sample printing. Non-submission of legible documents may render the bid non-responsive. However, the Officer inviting the Bid
if so desires can ask for legible copies or original copies for verification with in a stipulated period provided such document in no way
alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his bid security shall be

forfeited.

SUBMISSION OF BIDS: -
3.3, The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid and a

Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid Security, GSTIN, PAN, Registration
Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in hand, list of
machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other
price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ (in.xIs format) uploaded by Procurement Officer Publisher (Officer Inviting Tender)
after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to
cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than zero value in the specified cells without
keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated

rate of the work put to tender.
3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification information in
prescribed format in Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ)
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective items(s) without
any blank cell in the rate column in case of item rate tender and type percentage excess or less up to two decimal places only in case

of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in appropriate
place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected. The Bidder

should ensure correctness of the Bid prior to uploading and take print out of the
system generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by the OIT or the

Procurement Officer Publisher/ opener before the due date and time of opening.
3.9. Each process in the e-procurement is time stamped and the system can-defect the time of log in of each user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of submission of the
bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system used during
the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of Quantity
duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid documents (after signing) while
uploading his bid. It is assumed that the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.




3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The date and
time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the Officer
Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates uploaded by him, owning responsibility for
their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found to be false/ fabricated/
bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

4, SECURITY OF BID SUBMISSION:
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all the
mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers only

on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date and
time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if the
specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the last bid

submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time
displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time ol submission.
The bidder shall have to log on to the system and resubmit the documents as asked for by the system including the price bid. In doing
so, the bids already submitted by the bidder will be removed automatically from the system and the latest bid only will be admitted.
But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or
power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid already in the system shall
be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to write a letter with appropriate reasons for
his withdrawal addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid before the
closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB, tender

document as well as the home page of portal. Bid opening can be done by the authorized users which are defined during the tender
publication / approval stage. The bids are encrypted using their public keys and can be decrypted only on or after the Bid Opening due
date and time. The bid openers private key will be required to open the bids and all the openers have to log on to the portal during that

time.
8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any system logging on to the portal

with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening location if
they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.
8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Divisional Forest

Officer, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in the
“Invitation for Bid”.

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security in the form
specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be opened and declared.

8.4.1. Combined bid security for more than one work is not acceptable.

-~
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8.4.2. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers who
have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.

8.5. In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement process by uploading the official
letter for cancellation/ re-tender.

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and the scanned
document of Bid security with that of the original submitted. If found in order, they will continue opening of all other documents in
the system provided under Technical Bid.

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bid cost and valid
bid security will be taken up for evaluation with respect to the qualification Information and other information furnished.

EVALUATION OF BIDS: -

8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the tender shall
sign and number on each page of the documents downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their registered e-mail ID) to
clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents
required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders price bid. Non
submission of legible documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any
additional document.

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder will be
evaluated on its own merit

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will finalize the list
of responsive bidders. They will log on to the site with their DSC and record their comments on the Technical evaluation page in the
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his digital signature and check the
technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical
evaluation by the Accepting authority in the system, the system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening of financial bid. The system shall
also inform the non-responsive bidders in their e-mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But evaluation of
the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder is found to have misled
the evaluation through wrong information, action as per relevant clause of DTCN shall be taken against the bidder/contractor.

8.7 The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The Procurement Officer-
Openers shall log on to the system in sequence and open the financial bids.

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized representative who
wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will be
announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate tender and

percentage above or less in case of percentage rate tenders will be announced. any discounts and withdrawals, and such other details
as the officer inviting the tender may consider appropriate, will be announced by him or his authorized representatives at the time of

opening.
8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-generate the
Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by logging on
to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a
certificate to that respect.




8.7.9 System provides an option to Procurement Officer Publisher for reéohsidering the rejected bid with the approval of concern
Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:
9.1. For examination, evaluation, and comparison of bids, the officer inviti ng the bid may, at his discretion, ask the lowest bidder for
clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3 ....) for
subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening on their respective
logins. Each activity is recorded in the system with date and time stamping,

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid shall mention
the amount of Performance Security and additional security required to be furnished in the letter and intimate the bidders in his e-mail

ID.

10.2. The Employer/ Divisional Forest Officer shall notify acceptance of the work prior to expiry of the validity period by cable, telex
or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Divisional Forest Officer
will pay the contractor in consideration of execution and completion of the works by the contractor as prescribed by the contract and
the amount of performance security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, “Letter of
Proceed” or “Work Order” shall be issued by the Divisional Forest Officer with copy thereof to the Procurement Officer-Publisher.
The Procurement Officer-Publisher shall up load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred from participation in
bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm where such an agency/
firm already happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be allowed for participation in
bidding for three years nor his/ their application will be considered for registration and action will be initiated to blacklist him/ them.
In that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work subject to
condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the competent
authority his portal registration shall be blocked automatically on receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in receipt of
revocation order of cancellation/ suspension/ blacklisting from the concerned authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn shall
furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting Tender is
required to issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for
blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation
to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are violated.

1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments before the designated officer

within the stipulated date and time.
1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including till the
extended bid validity period)

1.3.3 Fails to execute the agreement within the stipulated date.
1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for blocking
of portal registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting as

per Appendix-XXXIV of OPWD code Volume-II.
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DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS

EE L E

Sealed percentage rate bids are invited on ONLINE in Single cover system from “C” Class & “D” Class contractors
registered with the State Governments and contractors of equivalent Grade / class registered with Central Government /
MES / Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed
form to be eventually drawn in P.W.D. FORM P-1 for the works “Construction of different type civil work
under Koraput Forest Division during the year 2023-24.” at an estimated cost of Rs, 32,28,618/-. The
adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item rate”
shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are not
allowed. :

2 The Bid documents are available from official website of Government: _http://tendersodisha.gov.in_from 11:00AM
of Dt. 23.11.2023 up to 05:00PM of Dt. 02.12.2023. The last date and time of submission of Bid is as per
contract data.

1 The Bid documents will be opened by the assigned officer in the office of the Divisional Forest Officer, Koraput
Division at 11:00 Hours on dated.04.12.2023 in the presence of the bidders or their authorized representatives who
wish to attend.

4 The cost of bid documents of Rs. 6,000/- as mentioned in Col. 6, the bidder shall deposit the cost of bid document as
mentioned in column No. 6 in through online payment.

5 The bid is to be submitted in Single cover.

(i) Bid documents are to contains scanned GST Registration Certificate and GSTIN, scanned copy of registration
certificate, PAN card, undertaking/certificates duly filled, affidavit, Price Bid and documents required as per the
relevant clauses of this DTCN.

The bid security (EMD 1%) to be deposited by the agency while applying the online tender..

7. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose
bid is accepted must submit a work programme at the time of execution of Agreement.

& All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department,

9. (i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in Schedule-C as per Annexure-

1 for which contractor shall have to secure minimum 80% of marks failing which the tender shall be liable for rejection.

(Not applicable)
(i) In case the contractor executing several works, he is required to furnish a time schedule for movement of

equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C. (Not

applicable)

(i) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged and produce certificate from the Divisional Forest Officer as per Annexure —
I1I of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines
are likely to be released from the present contract. Certificate from the Divisional Forest Officer of the project under
whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of tender

(Not applicable)
(iv) In case the contractor proposes to engage machineries and equipment as asked for in the tender document,

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The
entire bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of
the agreement. (Not applicable)

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of ownership from the
company/person providing equipment/machineries on hire/lease along with contracts/ agreements/lease deed and duration of such
contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of as mentioned in contract
data from the last date of receipt of Bid documents. (Not applicable)

0 An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents. An affidavit to this effect is to be fumished in Schedule-F. Non furnishing of the scanned copy of
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.




1L No Relation certificates.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of Divisional Forest Officer & above in the state Forest Department. If the fact subsequently proved to be false,
the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to
make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.

2 If an individual makes the application, the individual should sign above his full type written name and current address.

3 If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.

K If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

5. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

16 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in
the wordings will not be accepted.

I7. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted

online in English.
I8 Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers.

A. Percentage rate contract (vide Works Department letter no. 8310 dt.17.05.2006) In case of Percentage Rate

tender, -
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the

tender document. The estimated cost is excluding GST. The rates of item basing on which estimated cost has
been derived are excluding GST on different components to arrive at such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall
be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to tender
for two or more works shall submit separate tender for each. Each tender shall have the Bid Identification No.,
Name & Sl. No. of the work to which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the percentage
excess/less up to three or more decimal points, the second decimal point shall only be considered without
rounding off (vide Works Department O.MNo-7885dtd.23.07.2013.).

(iv) Inthe contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified

in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due

approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

B The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders cannot be entertained.

A The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold
good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Divisional Forest Officer as and when required.

2l (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should also
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability
of materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be entertained.




(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing, Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bids.
2. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.
Z It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross-section.
4 (i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-II by inclusion.
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the
tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up
to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalise the tender through a transparent lottery system, where all bidders / their authorized
representatives, the concerned Divisional Forest Officer will remain present.
(i) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual registered
Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate up to ‘B” Class as
per Works Department Resolution No.16262 dtd.30.10.2018.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. (Additional
performance Security) Modified vide Works Department office Memorandum No.4559
dt.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the
estimated cost put to tender shall have to furnish the amount of Additional Performance Security (APS) in shape
of Term Deposit Receipt pledged in favour of Divisional Forest Officer/Bank Guarantee in favour of the
Divisional Forest Officer from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch
at Koraput within seven days of issue of Letter of Acceptance. (LOA) by the Divisional Forest Officer (by e-
mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and further,
proceeding for blacklisting shall be initiated against the bidder as per Works Department Office
Memorandum No.14459 dtd.20.09.2018.

The Additional Performance Security (APS) has to be deposited as follows.

Sl Range of difference between the Additional Performance Security to be
No. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.
1 Below 5% No Additional Performance Security
2 From 5% and above and below 10% 50% of difference between Estimated
cost put to tender and bid amount
3 From 10% and above 150% of difference between Estimated
cost put to tender and bid amount

5. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

% The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

7l i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and that
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of
the Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract
and no extra monetary compensation, will be entertained. (NOT APPLICABLE).

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent

authority is mandatory before making any payment.
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iv)

v)

vi)

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance™) will state the sum that the
Divisional Forest Officer will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”).

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account and additional performance security as per Clause 28 of DTCN duly pledged in favour of the
Divisional Forest Officer, Koraput Division as specified in the Contract Data and in no other form which
shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of
equipment’s/machineries from outside the State if any) and sign the agreement in the PWD Form P-1 for the
fulfilment of the contract in the office of the Divisional Forest Officer, Koraput Division as specified in the
Contract Data or as directed. The security deposit and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfilment of this contract and additional performance
security in accordance with the provisions of the agreement.

ii) The agreement will incorporate all correspondence between the officer inviting the bid-Divisional Forest
Officer, Koraput Division and the successful bidder. Within 15 days following the notification of award along
with the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Divisional
Forest Officer, Koraput Division. Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading there to & required amount of performance security including additional performance
security.

b) Slanda{d P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture
of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the required
amount of initial security deposit and additional performance security deposit are received by the Divisional
Forest Officer. The security will be refunded afier One year of completion of the work and payment of the
final bill and will not carry any interest.

As concurred by Law Department & Finance Department in their U.O.R. No 848 dtd. 21.05.97 J.O.R.No.202
W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where bidders/tenderers back out from
the offer before acceptance of tender by the competent authority.

Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programme and mile
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent
to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department
Letter No.- VIII-R 8/5225 Dtd. 26.02.55 and No IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per
latest minimum Wages Act, the Divisional Forest Officer, Koraput Division will have the right to investigate
and if the contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Divisional Forest Officer, Koraput Division is final and binding on the

contractor.
The contractor shall-bear cost of various incidentals, sundries and contingencies necessitated by work in full




within the following or similar category.

a Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance
charge and other cost on account of land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of land owned
by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein

to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour,

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipment and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and

approaches in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.
h  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

K After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rate.

k7d No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental
item of works.

k' It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Divisional Forest
Officer and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150dtd.25.11.57.

L1l Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the Divisional Forest Officer, Koraput Division during office hours every day except on Sundays and
Public Holidays till last date of sale and receipt of bid documents. Interested bidders may obtain further
information at the same address. But it must be clearly understood that the bids must be received in order and
according to the instructions.

41 Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the  clause

mentioned herein before tendering. In casg of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall

supersede the condition of D.T.C.N. ’

{Q All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and

VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued by

MOSRT&H, Govt. of India. MOSRT & H Specification for Road & Bridge work (Latest Revision) shall be the

guiding book for execution, quality assurance, specification and measurement for all items of Road & Bridgeworks.
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el Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof
and water tight.
M The Department will have the right to inspect the scaffolding, centering and shuttering made for the work

and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Divisional Forest Officer,
Koraput Division. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at
his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved  quality
and specification at his own cost for completion of the work with the time schedule. No  extension of time will be
granted on the application of the bidder due to delay in procurement of materials.

K The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what — so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

P, If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue

ak




rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the bidder or from his security deposit or from
the proceeds of sale thereof.

k1] The selected bidder may take delivery of departmental supply according to his need for the work issued by
the Divisional Forest Officer subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The Department is not responsible for considering the theft of materials at
site. It is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full
penalty as per clause of P-lagreement. )

5L The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any controversy or dispute on that
account, The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

2 All the materials which are to be supplied from Departmental store will be as per availability of stock and
the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes
in case of M. S. Rods or Tor steel/M. S Angles, Tees and Joists etc. After issue from the Departmental store
the materials may be under the custody of the contractor and the contractor will be responsible for its safety
and storage.

8 Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get
it tested in the Departmental Laboratory and approved by the Department before use.

3% TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or ¢m. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Divisional Forest
Officer, Koraput Division.

5. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and D/s.

% The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

5. After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing
one unplugged well and specified span free of cost as directed by the Divisional Forest Officer, Koraput Division and
bear the entire cost of the test.

8  No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized infilling.

9 Ifrequired the stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M x 0.5M which will
be taken as 1.5m x 1.5M x 0.44M = | Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual
observation and deduction.

@  The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute in advance
an agreement with the Divisional Forest Officer, Koraput Division. In the event of any delay in the supply of Department
Road roller for unavoidable reasons, no extension of time will be granted to the contractor under any circumstances.

6.  Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works  (Latest
Revision).

&  All method of sinking including pneumatic sinking by employment of divers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

@&  The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

6.  When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre- decided by authority accepting the tender.

&  Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well

curbs shall be included in the rate.

&  For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Divisional Forest Officer, Koraput Division with 10%
extra cement to be used for under water concreting without any extra cost to the Department.

6.  No claim will be entertained in respect of difficulties during sand blowing met with during sinking of




wells.
@  No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

@  Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

W Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

7. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray
or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary
shall have to be carried out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.

7 a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as will be directed by the Divisional Forest Officer, Koraput Division.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of a Divisional Forest Officer or above. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental Quality Control and Research
Laboratory of Sunabeda or Rayagada. Test should be carried out in accordance with the stipulation in Bridges code
section-111.

¢) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality.of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
Quality Control and Research Laboratory at Sunabeda. Cost of testing of all specimens and samples will be borne by the
Contractor.

g)  The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall

not be permitted.
B The thickness of cement concrete in top plugging should be as per Departmental drawing.
H  In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal

direction. Where it is not feasible to work these tolerances, the contractor shall carry out.  suitable remedial measures
as may be directed by the Divisional Forest Officer, Koraput Division to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the Department.

% Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

% If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well
to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation
is to be abided as per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision).

7. No claim for carriage of water what-so-ever will be entertained as this has been included in the  estimate
and the bidder has to quote his / their rate accordingly.

R The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost
if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of
personnel of equivalent qualification employed under Government. The number of apprentices to be employed should be
fixed by the Divisional Forest Officer, Koraput Division in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

A Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Odisha. Likewise, *A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel
monthly emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed
under the State Govt. of Odisha. The Divisional Forest Officer, Koraput Division may however assist the contractor with
names of such unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The
names of such Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or *A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate
is to be furnished in the proforma contained in a separate sheet vide Schedule-B.




f It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and availability
of the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials, octroi, other duties,
lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of
the work, to the entire satisfaction of the Divisional Forest Officer, Koraput Division of the work and his
authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour
and other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable for works
contract shall be payable to Contractor on bill amount.

8. The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

B Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted
from the contractor’s bill as tax deduction at source (TDS) as per rules.

& The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such

documents in support of their payment to the concerned Divisional Forest Officer, Koraput Division with their

bills, falling which the amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the Government revenue, This is as per the Gazette Notification

No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.

CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the Contractor’s bill at
the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Divisional Forest Officer, Koraput
Division.
a Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely

tentative and for the general guidance only. The Department has no responsibility for the suitability of actual
strata at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While
quoting his rates for tender the contractor shall take in to account of the above aspects.

9L Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the

completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Divisional Forest Officer, Koraput Division to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to
be paid for and in case of default Department may recover from the contractor the cost of making good the
works. The defect liability period for the work is 12 (Twelve) calendar months from the date of successful
completion of the work.

2 From the commencement of the works to the completion of the same, they are to be under the contractor’s
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost. e

@ Price Adjustment

96.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and

lubricants in accordance with the following principles and procedures and as per formula given in following
Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of the

initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond
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the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during
the month, less the amount of secured advance recovered, if any during the month. It will exclude value for works
executed for extra items under variations.

98.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of
this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amounts
to cover the contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices is:

96(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and POL
procured by the contractor shall be paid in accordance with the following formula:

Vu= 0.85 x P,/100 x R, (M- M,)/M,

Vu= Increase or decrease in the cost of work during the month under consideration due

to changes in rates for local materials other than cement, steel, bitumen and POL.
Mo= The all-India wholesale price index (all commodities) on 28 days preceding the date
of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
M= The all-India wholesale price index (all commodities) for the month under
consideration as published by the Ministry of Commerce and industry, Government
of India, New Delhi.

Py= Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

96(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:

Ve= 0.85 x Pc/100 x R x (C1-Co)/Co

Ve=  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
cement

Co= The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of
opening of Bids as published by the Ministry of commerce and Industry, Government of India, New Delhi.

Ci= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pc= Percentage of Cement Component of the work

96(a)(iii): Adjustment for Steel Component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in
accordance with the following formula: £

Vs= 0.85 x Ps/100 x R x (S,-S0)/So
Vs = increase or decrease in the cost of work during the month under consideration due to changes in the rates for

steel
So= The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of

opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

§= The all-India wholesale price index for steel (Mild Steel long products) for the month under consideration as
published by the Ministry of commerce and industry, Government of India, New Delhi.

Ps= Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has been

chosen to represent steel group.




96(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following

formula:

V= 0.85x P,/100 x R x (B;- B,)/B,

Vy= Increase or decrease in the cost of work during the month under consideration due to changes in the rate for
bitumen.

Bo= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days prior to
date of opening of Bids.

B= The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the month
under consideration.

Py, = Percentage of bitumen component of the work

96(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following

formula:

VPF 0.85 x Ppi /100x R x (P,l- Pi{;)ﬂrp',u

Vo= Differential cost of pipe i.e., amount of increase or decrease in rupees to be Paid or recovered during the month
under consideration.

Pur Percentage of pipe component of the work

P;= All India Whole sale price index of pipe for the period under consideration as published by the Ministry of

Commerce and Industry, Government of India, New Delhi.
P= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the
Ministry of commerce and Industry, Government of India, New Delhi.

96(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following

formula:
Vi= 0.85x Py100 x Rx (L~ L,)/L,

V= Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
labour.

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last
stipulated date of receipt of tender including extension, if any.

L= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of
the Month previous to the one under consideration.

P\= Percentage of labour component of the work.

96(c): Adjustment of POL (fuel and lubricant) Component

v) Price adjustment for increase or décrease in cost POL (fuel and lubricant) shall be paid in accordance with the
following formula:

V&= 0.85 x P¢100 x R x (F,- Fo)/Fy

Vi= increase or decrease in the cost of work during the month under consideration due to changes in the rates for
fuel and lubricants.

F= The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of I0C / BPCL / HPCL at
nearest centre on the day 28 days prior to the date of opening of Bids.

Fj= The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ HPCL at nearest Centre for the
15th day of the month under consideration.

Pr= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to represent fuel and
lubricants group.

96(d): Adjustment for Plant and Machinery Spares Component

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor
shall be paid in accordance with the following formula.

Vp- 0.85x Pp/100 x R x (P1- Po)/Po

Vp- Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
plant and machinery spares.

Po- The all-India wholesale price index for manufacture ofmachmery for mining, quarrying and construction on 28

days preceding the date of openmg of Bids as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.




Pl1- The all-India wholesale price index for manufacture of machinery for mining, quarrying and construction for
the month under consideration as published by the Ministry of Commerce and industry, Government of India, New

Delhi.
Pp- Percentage of plant and machinery spares component of the work

Note:  For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction
has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of
base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement',
'Heavy machinery and parts 'included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding
to items in WPI 1993-94 series:

SL Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI2011-12
No. series
| Cement Grey Cement Ordinary Port land
cement
2 Bars & rods Rebars Mild steel long
products
3 Heavy Machinery & parts Construction Machinery Manufacture of
machinery for
mining, quarrying &
construction.

96(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, pipe,
POL and wages, keep such books of account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly authorized representative of Government
and further, shall at the request of the Divisional Forest Officer, Koraput Division, furnish documents to be verified in
such a manner as the Divisional Forest Officer, Koraput Division may require any document and information kept' The
contractor shall within a reasonable time of'15 days of his becoming aware of any alteration in the price of such material,
wages of labour and /or price of P.O.L. give notice thereof to the Divisional Forest Officer stating that the same is given

pursuant to this condition along with information relating to there to which he may be in a position to supply.

Percentage Table

Sl Category of works % Component (cost wise)
No. Labour POL Steel (PS)y+Cement
Ph (PD) (PCy+Bitumen (PB)+Pipes
(Ppi)+Plant and Machinery
spare  and  component
. {Pp)ytother materials*
1 Road Works 5 5 90
o Bridge Work 5 5 90
miE &2 Building Works 5 5 90
% 5. E g
x2e 58
2 Irrigation Structural work 5 5 90
works (% of
component) Earth, Canal & 5 5 90
Embankment
work
3 P.H. work Structural work 5 5 90
Pipeline Work 5 5 Pipe- 70% *Machinery +
. Other material -20%




Sewer Line 5 5

Pipe- /70% *Machinery +
Other material -20%

*Note: - Further break up may be worked out considering the consumption of cement, steel, Bitumen, pipe and Plant &
Machinery spare component in the concerned works and shall be provided in the bid document in shape of "'Schedule of

Adjustment Data" as an "Appendix to Bid". (enclosed herewith)

Appendix to Bid
Schedule of Adjustment Data

"Schedule of Adjustment Data" and shall form part of the Bid Document]

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work
separately during preparation of estimate, shall be approved by the authority during technical sanction as a

CL No- 96 Index Source of index Base Base Weight
of: P1 descriptio value* | Date* age of
Contract SI. n Item™**
No.
96 (a)(i) Other All India Whole sale price index (all commodities) as published by
Materials | the Economic Advisor to the Govt of India, Ministry of Commerce
and industry Tt
96 (a)(ii) Cement Whole sale price index for Cement (Ordinary Portland Cement) as
published by the office the Economic, Advisor to the Gowt. of
India, Ministry of commerce and industry.
96 (a)(iii) Steel Whole sale price index for steel (Mild Steel-Long Products) as
published by the office of the Economic Advisor to the Govt. of
India. Ministry of Commerce and Industry.
96 (a)(iv) Bitumen Official retail price of bulk bitumen at the nearest IOC/HPCL depot
(VG-30)
96 (a)(v) Pipes Whole sale price index for the type of Pipe under consideration, as
published by the office the Economic Advisor to the Govt. of India,
Ministry Commerce and Industry.
96 (b) Labour Minimum Wage notified by the Labour and Employee's State
Insurance Department of Government of Odisha, India
96 (c) POL Official retail price of HSD at near IOCL/ HPCL/ BPCL Consumer
pump depot.
96 (d) Plant and | Whole sale price index for Manufacture of Machinery for Mining,
Machiner | Quarrying and Construction as published by the office the
y Economic Advisor to the Govt. of India, Ministry of Commerce
and industry.
Total 100%

*Values to be filled up at the time of drawl of contract
**¥Values to be filled up in the bid document.

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary, for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall incl ude this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. Complete.

The contractor has to arrange the land required for borrowing earth if necessary, for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Divisional Forest Officer of the work shall issue a

Site Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders

regarding the work whenever necessary are to be entered in this book by the Divisional Forest Officer with

their dated signatures and duly noted by the contractor or his authorized agents with their dated signature.

Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given




10,

to the contractor for following the instructions of the Department. The Site Order Book shall be the property
of the Department and shall not be removed from the site of work without written permission of the
Divisional Forest Officer, Koraput Division and to be submitted to the Divisional Forest Officer, Koraput
Division every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with I.LR.C. code at his own cost before execution of the work
and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause 10 of the P-1Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment
are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Divisional Forest
Officer, Koraput Division or transfer be made by power of Attorney authorizing others to receive payment on
the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done by
the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. Are the responsibility of the
contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rate
will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If
in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16"
days of each month for orders of the Divisional Forest Officer or competent authority. Claims not made in this
manner or the claim books not maintained from the commencement of the work are liable to be summarily
rejected. The claim books are the property of the Department and shall be surrendered by the contractor to the
Divisional Forest Officer after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

Number of tests as specified in L.LR.C./MoSRT&H/I.S.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Divisional Forest Officer. Testing
charges including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Divisional Forest Officer and on both the accounts the cost shall be borne
by the contractor.

i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient
opportunity for checking from time to time.

i) An Engineering personnel of the executing agency should be present at work site at the time of
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visit of high-level inspecting officers in the rank of Divisional Forest Officer and above.

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing

agency indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience
to the Department. The Sanction of the Divisional Forest Officer, Koraput Division shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant & machinery
& no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable

from the bills of the contractor regularly and the final payment for the work including refund of security

deposit will not be made until the total amount due to the Government on account of hire of machinery etc.
is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall
be recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from

workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made over up to and inclusive of the date of its return, even though the same day it may not

have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Divisional Forest Officer when any plant
or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring

similar preparation the working hour will include the time required to make up the boiler temperature and

bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Divisional Forest
Officer from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift
without prior written permission of the Divisional Forest Officer.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipment, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require
or when in the option of Divisional Forest Officer the work or a portion of work for which issued is
completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
Divisional Forest Officer shall be made good by the contractor. In the event of a disagreement as to the
extent of damage or the value of article lost, the decision of Divisional Forest Officer, Koraput Division
shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in
indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for
any claim for compensation for loss of , injury or damages to property etc. arising from any cause what-so-
ever. The contractor shall provide full time chaukidar for guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Divisional Forest
Officer in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of
the non-return of the machinery, the full value of the articles at the current market price will be recovered
from the contractor’s outstanding bills or any bills that may become due in respect of his other work under
the state public works Department. The decision of the Divisional Forest Officer, Koraput Division shall be
final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an

agreement with the Divisional Forest Officer or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor

will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of

contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Divisional




Forest Officer shall be final and binding on him. Hire charges will be calculated according to the entries in the
log book and will be binding on the contractor,

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of

Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the

context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the Department of the Odisha Govt. more particularly

specified in the schedule here under between here in after referred to as “the tools and plants”.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in

after mentioned.

Now it is here by and between the parties here to as follows: -

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the Forest Department workshop at
headquarters of concerned Divisional Forest Officer, Koraput Division as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

() The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-off
without the previous written approval of the Divisional Forest Officer

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& Workshop
/ Store at headquarters of concerned Divisional Forest Officer, Koraput Division as per Contract Data in the

same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Divisional Forest Officer. If the hirer operates the tools and plants beyond
the aforesaid limit without the prior sanction of the Divisional Forest Officer, Koraput Division, he shall pay to
Government additional hire charges as well as over time charges for staff for such excess operation at the rate
approved by the Divisional Forest Officer from time to time.

(h) In case of break down, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of , injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Divisional Forest Officer. In the event of any loss or damage not being made good by the
hirer to the satisfaction of the said Divisional Forest Officer the office shall be at liberty to make good himself
such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Divisional Forest
Officer such an amount as shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Divisional Forest Officer- shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours
from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such
order he shall be liable to pay such penalty as may be imposed by the Divisional Forest Officer for the period the
tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the




tools and plants.

(n) In case of any disputes between the hirer and the Government, the decision of the Divisional Forest Officer,
Koraput Division shall be final.

(0) This agreement shall be operated by the Divisional Forest Officer on behalf of the Government and the term

Divisional Forest Officer shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description m}(i Name of the No. Amount of hire per hour. Remarks.
articles

In witness where of the hirer and the Divisional Forest Officer has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in above written,

Signed by:
1. 2.
Signed sealed and delivered in the presence of
I 2.

111, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.
2 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

()  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work. .

13 In case the 1** lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture
of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentivizing the tenderer.

114 ADDENDUM TO THE CONDITION OF PICONTRACT

Clause-2 (a) of P-1 Contract: -TIME CONTROL (Vide Works Department Office Memorandum
N0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006): -

2.1. Progress of work and Re-schedule in g programme.

2.1.1. The Divisional Forest Officer, Koraput Division shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

212, As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender.
The successful bidder will be required to submit a work programme and Milestone basing on the financial
achievement so as to complete the work within the stipulated time and in case of failure on part of the
agency to achieve the Milestone Liquidated damages will be imposed.

2.1.3.To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the
contract has elapsed, % of the whole of the work before !z of the whole time allowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

214, Ifat any time it should appear to the Divisional Forest Officer that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Divisional Forest Officer a revised programme showing the modifications to such programme necessary
to ensure completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Divisional Forest Officer may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the next
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payment after the date on which the overdue Programme has been submitted. i

An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Divisional Forest Officer approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Divisional Forest Officer again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15" day or such time period as mentioned in
letter of Award after the date on which the Divisional Forest Officer issues written orders to commence the
work or from the date of handing over of the site whichever is later, If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

As soon as possible after the Contract is concluded, the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Divisional Forest Officer and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as
per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Divisional Forest Officer but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Divisional Forest Officer to proceed with the works.

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Divisional Forest Officer in

executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining

work and which would cause the Contractor to incur additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data

is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Divisional Forest Officer in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time shall
not be a bar for giving a fair and reasonable extension by the Divisional Forest Officer and this shall be

binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such breach,
pay as agreed compensation the amount calculated at the rates stipulated below as the Divisional Forest
Officer, Koraput Division (whose decision in writing shall be final and binding) may decide on the amount
of tendered value of the work for every completed day / month (as applicable) that the progress remains
below that specified.in Clause 2 of P-1 Contract or that the work remains incomplete.

L
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This will also apply to items or group of items for which a separate period of completion has been

specified.

Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnished by the
Contractor and approved by the Divisional Forest Officer which formed a part of agreement) or the
rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

Milestone (s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

2.4. Management Meetings.

2.4.1 .Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance

with the early warning procedure.

2.4.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt.27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left-over work will be realized from

the contractor as penalty.
119. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Caode Vol.-II on
rules for black listings of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
process.
b. Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence
to quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the State.
Submission of false/ fabricated / forged documents for consideration of a tenderer.

Non submission of Additional Performance Security (APS) within stipulated period as specified in
Clause 28 (iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract
executed with Government or Government agency as per Works Department Office Memorandum
No.10496 dtd.12.07.2018.

@ - o a
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EIGIBILITY CRITERIA.: -

To be eligible for qualification, applicants shall furnish the followings.

a. Required Cost of Bid document as per Clause No.04. The proof of payment of cost of bid document must
be uploaded with the tender documents.

b. The bid security (EMD 1%) to be deposited by the agency while applying the online tender..

c. Scanned Copy of valid Contractor’s Registration Certificate, GST Registration certificate, GSTIN,
PAN card along with the tender documents as per ClauseNo.07.

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that effect including
authentication of tender documents in schedule “F” as per clause-11.

e. No relation Certificate in Schedule — A

f. Submission of documents as prescribed in the relevant clause of DTCN.
The bidder who meets the above minimum eligible criteria shall be qualified.
Total: - 120 (One hundred twenty) clauses only.

Special Condition:
< All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHY AMSTEEL.
In case of exigency, other brands (primary producers) of steel may be used with proper justification and
prior approval of competent authority satisfying the tests as required by BIS’s Code.

The Cement of the companies having their own manufacturing units in the State of Odisha is to be used
in all works.

N.B. If any doubt or clarification sought for may be contacted through
E-mail-ID: dfo.koraput@odisha.gov.in




Tenderers are required to submit the information in the following Schedules

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that /'We* am/are* related / not related (*) to any officer of Forest Department of the rank of
Divisional Forest Officer & above and any officer of the rank of Assistant / Under Secretary and above of the Forest Department,
Govt. of Odisha I/'We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable Signature of the Tenderer
Date: -

SCHEUDLE -C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)
Sl No. List of plants and equipment’s Requirement Marks

TOTAL

Minimum Pass marks for qualification -80

NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the authority of which in
either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C™ and clearly indicated as “Owned/leased.”

4, Apart from the above list, all other machinery/equipment as will be required for satisfactory completion of the work shall have 1o be deployed by

the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.

Signature of Tenderer




CERTIFICATE OF LIST WORKS EXECUTED

SCHEUDLE -D

I/We do hereby certify that the following works have been executed by me/us in the past.

SINo. | Particulars of work Value of work Name of Period of Whether the Remarks
already executed executed/ In Department commencement work was
progress under which the | & completion. completed in
works were stipulated
executed period.
1 2 3 4 5 6 7

Signature of the tenderer

Date.




SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the works.
b) If yes: give details:
2 a) Has the tenderer or any of its Yes /No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Signature of the tenderer

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be rejected.

L3
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SCHEDULE — F
AFFIDAVIT

(To be furnished in original in legal stamp paper)

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither my / our firm / company / individuals _
nor any of its constituent partners have abandoned

any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works have been
rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent information as
deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and general
reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date.




BIDDER CONTACT ADRESS

Name.

Permanent Address.
Present Address:

GST No:

PAN CARD No:
Registration Certificate:
E-mail ID

Telephone No.

Mobile No.

10. Bank Details:

O S N &AW~

Signature of Bidder

Total: - 39 (Thirty-Nine) pages only APPROVED for 39 (Thirty-Nine)pages only 12_)
N

W\
g A\
Divisional st Officer,

Koraput Forest Division.




