



**GOVERNMENT OF ODISHA**  
**ST & SC DEVELOPMENT DEPARTMENT**  
**OFFICE OF THE PROJECT ADMINISTRATOR,**  
**INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE**  
**E- PROCUREMENT NOTICE**

**BID IDENTIFICATION No. PA ITDA (I)-01//2023-2024**

No. 741 //2023.

Dated, the 26<sup>th</sup> April, 2023.

Bid Documents consisting of work, Estimated Cost, Cost of Tender paper, EMD, Time of completion, Class of Contractors and the set of terms and conditions of contract and other necessary documents can be seen in Govt. Website i.e "[www.tendersodisha.gov.in](http://www.tendersodisha.gov.in)"

|     |  |   |   |
|-----|--|---|---|
| 01. | Name of the work   | : | Civil Works as mentioned in DTCN  |
| 02. | No. of Works   | : | 76 (Seventy Six) Numbers only   |
| 03. | Estimated Cost   | : | Rs.2.50Lac to Rs.22.00Lac   |
| 04. | Period of completion   | : | 02(Two) Months  |
| 05. | Date & Time of Bidding   | : | From 01/05/2023 at 10.00Hours to 08/05/2023 Upto 17.00Hours   |
| 06. | Last date & time for receipt of bids in portal                             | : | 08/05/2023 Upto 17.00Hours  |
| 07. | Offline Documents Received through Speed Post/Registered Post              | : | 02/05/2023 at 11.00Hours to 09/05/2023 Upto 14.00hours (Working Days Only)                            |
| 08. | Bids received online shall be opened on                                    | : | 09/05/2023 at 13.00Hours onwards  |
| 09. | Bid Received offline documents shall be opened & Transparency Lottery Draw | : | 10/05/2023 at 10.30Hours onwards Offline Document Open & 15.30Hours onwards Transparency Lottery Draw |
| 10. | Name and address of the officer inviting Bid                               | : | Project Administrator, I.T.D.A. Jeypore   |

Further details can be seen from the [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in).

Project Administrator,  
ITDA, Jeypore

1  
**GOVERNMENT OF ODISHA,**  
**ST & SC DEVELOPMENT DEPARTMENT,**  
**OFFICE OF THE PROJECT ADMINISTRATOR,**  
**INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE**  
**NOTICE INVITING TENDERS (NITs)**  
**BID IDENTIFICATION NO.01//2023-2024 OF ITDA JEYPORE**

No. 741 //2023.

Dated, the 26<sup>th</sup> April, 2023.

The Project Administrator, I.T.D.A. Jeypore on behalf of Governor of Odisha invites **Percentage Rate bids in Single Cover system in online mode** for the construction of works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (Five) registered with the State Governments and Contractors of equivalent Grade/Class Registered with Central Government /MES/ Railways for execution of Civil Works & Electrical Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register under the appropriate registering authority of the State Government of Odisha in appropriate class of eligibility before award of the Work. **The amount put to tender/Cost of Bid Document and Class of Contractor mentioned below in this tender call notice may be changed/confirmed at the time of online available and treated as the final.**

02. The bidders may submit bids for the following works.

| Sl. No.           | Name of the Work   | Amount Put to Tender excluding GST | Cost of Bid Document | Cost of Bid Security /EMD | Period of Completion (Calendar Months) | Class of Contractor |
|-------------------|--|------------------------------------|----------------------|---------------------------|--|---------------------|
| 1                 | 2  | 3                                  | 4                    | 5                         | 6                                      | 7                   |
| <b>RETENDER</b>   |  |                                    |                      |                           |  |                     |
| 01.               | Construction of 2Nos of Additional Class Room at Gumma Residential Girls High School in Pujariguda G.P. of Boipariguda Block                                       | ₹.2008614                          | ₹.6,000              | ₹.21000                   | 02 (Two) Months                        | "C" & "D"           |
| 02.               | Construction of Building for ICT Education and Smart Learning Facility Centre for Boarder Students of Gupteswar High School in Gupteswar G.P. of Boipariguda Block | ₹.1245066                          | ₹.6,000              | ₹.13000                   | 02 (Two) Months                        | "C" & "D"           |
| <b>NEW TENDER</b> |  |                                    |                      |                           |  |                     |
| 03.               | Construction of Anganwadi Centre at Bairagimatho in Ambaguda G.P. of Jeyore Block  | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |
| 04.               | Construction of Anganwadi Centre at Kenduguda in Ambaguda G.P. of Jeyore Block   | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |
| 05.               | Construction of Anganwadi Centre at Ramagada-2 in Ambaguda G.P. of Jeyore Block  | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |
| 06.               | Construction of Anganwadi Centre at Ramagada in Ambaguda G.P. of Jeyore Block  | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |
| 07.               | Construction of Anganwadi Centre at Damaput in Anta G.P. of Jeyore Block   | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |
| 08.               | Construction of Anganwadi Centre at Malisahi in Anta G.P. of Jeyore Block  | ₹.7,54,980                         | ₹.4,000              | ₹.8000                    | 02 (Two) Months                        | "C" & "D"           |

Project Administrator  
I.T.D.A. Jeypore

|     |   |            |         |        |                 |           |
|-----|---|------------|---------|--------|-----------------|-----------|
| 09. | Construction of Anganwadi Centre at Chhadapadar in Bariniput G.P. of Jeyore Block             | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 10. | Construction of Anganwadi Centre at Nuaguda in Bariniput G.P. of Jeyore Block                 | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 11. | Construction of Anganwadi Centre at OCC Colony in Bariniput G.P. of Jeyore Block              | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 12. | Construction of Anganwadi Centre at Harijan Sahi in Dhanapur G.P. of Jeyore Block             | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 13. | Construction of Anganwadi Centre at Harijan Sahi in Chikima-2 in Jamunda G.P. of Jeyore Block | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 14. | Construction of Anganwadi Centre at Kankadaguda Tala Sahi in Jamunda G.P. of Jeyore Block     | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 15. | Construction of Anganwadi Centre at Diribiguda in Kaliagam G.P. of Jeyore Block               | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 16. | Construction of Anganwadi Centre at Perahandi in Kumuliput G.P. of Jeyore Block               | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 17. | Construction of Anganwadi Centre at Haradaguda in Pujariput G.P. of Jeyore Block              | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 18. | Construction of Anganwadi Centre at Hatisalaguda in Tankua G.P. of Jeyore Block               | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 19. | Construction of Anganwadi Centre at Ekamba-2 in Umuri G.P. of Jeyore Block                    | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 20. | Construction of Anganwadi Centre at FCI Colony in Umuri G.P. of Jeyore Block                  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 21. | Construction of Anganwadi Centre at Kenduguda in Umuri G.P. of Jeyore Block                   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 22. | Construction of Anganwadi Centre at Bhumiaguda in Aunli G.P. of Borigumma Block               | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 23. | Construction of Anganwadi Centre at Parajaguda in Kamara G.P. of Borigumma Block              | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 24. | Construction of Anganwadi Centre at Susaguda Tarabhata in Kumuli G.P. of Borigumma Block      | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 25. | Construction of Anganwadi Centre at Gunduriguda in Pondasguda G.P. of Borigumma Block         | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 26. | Construction of Anganwadi Centre at Guchhaguda in Pondasguda G.P. of Borigumma Block          | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 27. | Construction of Anganwadi Centre at Tanginikote in Ranaspur G.P. of Borigumma Block           | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 28. | Construction of Anganwadi Centre at Surli-2 in Chandili G.P. of Kotpad Block                  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |

Project Administrator,  
I.T.D.A. Jeyore.

|     |   |            |         |        |                 |           |
|-----|---|------------|---------|--------|-----------------|-----------|
| 29. | Construction of Anganwadi Centre at Mundagada-1 in Bhansuli G.P of Kotpad Block     | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 30. | Construction of Anganwadi Centre at Gumuda-2 in Gumuda G.P of Kotpad Block          | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 31. | Construction of Anganwadi Centre at Dulpur Sahi in Kotpad NAC of Kotpad Block       | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 32. | Construction of Anganwadi Centre at Belma Sahi-2 in Kotpad NAC of Kotpad Block      | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 33. | Construction of Anganwadi Centre at Mirgan Sahi in Kotpad NAC of Kotpad Block       | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 34. | Construction of Anganwadi Centre at Bijirapalli in Chitra G.P of Kotpad Block       | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 35. | Construction of Anganwadi Centre at Kusumi-3 in Kusumi G.P of Kotpad Block          | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 36. | Construction of Anganwadi Centre at Mundipadar-3 in Kusumi G.P of Kotpad Block      | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 37. | Construction of Anganwadi Centre at Umarpandi-1 in Kusumi G.P of Kotpad Block       | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 38. | Construction of Anganwadi Centre at Murtahandi-2A in Murtahandi G.P of Kotpad Block | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 39. | Construction of Anganwadi Centre at Sindhigam-1 in Murtahandi G.P of Kotpad Block   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 40. | Construction of Anganwadi Centre at Phupugam-1 in Bobbeya G.P of Kotpad Block       | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 41. | Construction of Anganwadi Centre at Jodiguda in Chipakur G.P of Boipariguda Block   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 42. | Construction of Anganwadi Centre at Minarbali in Doraguda G.P of Boipariguda Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 43. | Construction of Anganwadi Centre at Chilimala in Kollar G.P of Boipariguda Block    | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 44. | Construction of Anganwadi Centre at R.Maliguda in Kollar G.P of Boipariguda Block   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 45. | Construction of Anganwadi Centre at Bhaluguda in Kollar G.P of Boipariguda Block    | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 46. | Construction of Anganwadi Centre at Ghadabeda in Majhiguda G.P of Boipariguda Block | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 47. | Construction of Anganwadi Centre at Limajodi in Majhiguda G.P of Boipariguda Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 48. | Construction of Anganwadi Centre at Rupaguda in Mathapada G.P of Boipariguda Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 49. | Construction of Anganwadi Centre at Bhumiasahi (Pujariput) in Pendapada G.P of      | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |

Project Administrator  
T.T.D.A. Jeypore.

|     |   |            |         |        |                 |           |
|-----|---|------------|---------|--------|-----------------|-----------|
|     | Boipariguda Block   |            |         |        |                 |           |
| 50. | Construction of Anganwadi Centre at Ambakunduli in Ramagiri G.P of Boipariguda Block          | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 51. | Construction of Anganwadi Centre at Disariguda in Bagderi G.P of Kundra Block                 | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 52. | Construction of Anganwadi Centre at Kamuluguda in Bagderi G.P of Kundra Block                 | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 53. | Construction of Anganwadi Centre at Darkaguda in Banuaguda G.P of Kundra Block                | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 54. | Construction of Anganwadi Centre at Keutasahi, Badapaunsi in Dangarpaunsi G.P of Kundra Block | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 55. | Construction of Anganwadi Centre at Dangarpaunsi-1 in Dangarpaunsi G.P of Kundra Block        | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 56. | Construction of Anganwadi Centre at K.Mundiguda in Digapur G.P of Kundra Block                | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 57. | Construction of Anganwadi Centre at Digapur-1 in Digapur G.P of Kundra Block                  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 58. | Construction of Anganwadi Centre at Nadialpalli in Digapur G.P of Kundra Block                | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 59. | Construction of Anganwadi Centre at Pujariput in Ghumar G.P of Kundra Block                   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 60. | Construction of Anganwadi Centre at Nua Gharsada in Ghumar G.P of Kundra Block                | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 61. | Construction of Anganwadi Centre at Pandikimari in Gundal G.P of Kundra Block                 | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 62. | Construction of Anganwadi Centre at Christian Sahi, Keremity in Keremity G.P of Kundra Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 63. | Construction of Anganwadi Centre at Barabandha in Keremity G.P of Kundra Block                | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 64. | Construction of Anganwadi Centre at Kochi Sahi, Jobapatraput in Keremity G.P of Kundra Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 65. | Construction of Anganwadi Centre at Kenduguda-2 in Keremity G.P of Kundra Block               | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 66. | Construction of Anganwadi Centre at Kaliakada-2 in Kundra G.P of Kundra Block                 | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 67. | Construction of Anganwadi Centre at Nuaguda in Kundra G.P of Kundra Block                     | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |
| 68. | Construction of Anganwadi Centre at Kusumguda-2 in Lima G.P of Kundra Block                   | ₹.7,54,980 | ₹.4,000 | ₹.8000 | 02 (Two) Months | "C" & "D" |

|     |   |            |         |         |                 |           |
|-----|---|------------|---------|---------|-----------------|-----------|
| 69. | Construction of Anganwadi Centre at Beheraguda in Lima G.P of Kundra Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000  | 02 (Two) Months | "C" & "D" |
| 70. | Construction of Anganwadi Centre at Jhadanga-2 in Mossigam G.P of Kundra Block  | ₹.7,54,980 | ₹.4,000 | ₹.8000  | 02 (Two) Months | "C" & "D" |
| 71. | Repair and Maintenance of 100 Seated ST Girls Hostel Building at Haradaguda in Haradaguda G.P of Borigumma Block                  | ₹.5,40,040 | ₹.4,000 | ₹.6,000 | 02 (Two) Months | "C" & "D" |
| 72. | Repair and Maintenance of 100 Seated ST Girls Hostel Building at Borigumma KGBV in Borigumma G.P of Borigumma Block               | ₹.5,40,040 | ₹.4,000 | ₹.6,000 | 02 (Two) Months | "C" & "D" |
| 73. | Repair and Maintenance of 100 Seated ST Girls Hostel Building at Boipariguda High School in Boipariguda G.P. of Boipariguda Block | ₹.6,64,673 | ₹.4,000 | ₹.7,000 | 02 (Two) Months | "C" & "D" |
| 74. | Repair and Maintenance of School & Hostel Building at Tentuligumma Ashram School in Tentuligumma G.P of Boipariguda Block         | ₹.6,64,673 | ₹.4,000 | ₹.7,000 | 02 (Two) Months | "C" & "D" |
| 75. | Repair and Maintenance of School & Hostel Building at Ghumar Sevashram in Ghumar G.P of Kundra Block                              | ₹.5,40,040 | ₹.4,000 | ₹.6,000 | 02 (Two) Months | "C" & "D" |
| 76. | Repair and Maintenance of School & Hostel Building at Banuaguda Ashram School in Banuaguda G.P of Kundra Block                    | ₹.5,40,040 | ₹.4,000 | ₹.6,000 | 02 (Two) Months | "C" & "D" |

**03: CRITICAL DATES:-**

|     |  |   |   |
|-----|--|---|---|
| 01. | Bid Documents including Schedule of Quantity available for online bidding    | : | <a href="https://tendersorissa.gov.in">https://tendersorissa.gov.in</a>                               |
| 02. | Date & Time of Bidding   | : | From 01/05/2023 at 10.00Hours to 08/05/2023 Upto 17.00Hours   |
| 03. | Last date & time for receipt of bids in portal                               | : | 08/05/2023 Upto 17.00Hours  |
| 04. | Offline Documents Received through Speed Post/ Registered Post               | : | 02/05/2023 at 10.00Hours to 09/05/2023 Upto 14.00hours (Working Days Only)                            |
| 05. | Bids received online shall be opened on                                      | : | 09/05/2023 at 13.00Hours onwards  |
| 06. | Bid Received offline documents shall be opened and Transparency Lottery Draw | : | 10/05/2023 at 10.30Hours onwards Offline Document Open & 15.30Hours onwards Transparency Lottery Draw |

**04: DOCUMENTS REQUIRED IN ONLINE:-**

|     |  |   |
|-----|--|---|
| 01. | Cost of Tender Paper (Scanned Copy for Online and hard Copy in Offline)  | As per Column-4 of the above mentioned table  |
| 02. | Cost of EMD (Scanned Copy for Online and hard Copy in Offline)   | As per Column-5 of the above mentioned table  |
| 03. | <b>ORIGINAL AFFIDAVIT</b> in each work for <b>Authentication of Documents (Specimen Format Enclosed)</b>   | Schedule-A                                    |
| 04. | <b>ORIGINAL AFFIDAVIT</b> for Price Preference to ST/SC Contractor [Schedule-C(i)] along with the Xerox Copy of Caste Certificate / Exemption of EMD to Engineering Contractor [Schedule-C(ii)] / Physical Handicapped [Schedule-C(iii)] along with the Xerox Copy of Handicapped Certificate (Specimen Format Enclosed) | Schedule-"B (i), (ii) & C(iii)" as applicable |

Project Administrator,  
I.T.D.A. Jeypore

**NOTE BE:-**

- 04.1: Shortfall of any required documents as per Clause-4 of the above mentioned table (both for Online & Offline), the Tender will be liable for rejection.
- 04.2: The bidders are advised furnish the Affidavit in the prescribed format only. Any other format will not be entertained and the tender will be liable for rejection.
- 04.3: Combined Bid Security/ Combined Affidavit for more than one work are not acceptable and the bid documents of the bidder liable for rejection.
- 04.4: If the bidder furnished the Xerox of affidavit in Offline mode/Mismatched the documents in Online & Offline line, the bid document of the bidder liable for rejection.

**TERMs & CONDITIONS:-**

05. The Successful Bidder should deposit the Additional Performance Security [if any](i.e. Amount Put to Tender minus the Quoted Amount) in shape of Term Deposit Receipt of any Nationalized/Schedule Banks/ Postal Pass Book/National Savings Certificate pledged in favour of Project Administrator, I.T.D.A. Jeypore or Bank Guarantee in favour of Project Administrator, I.T.D.A. Jeypore payable at Jeypore within 07(Seven) Days from the receipt of the intimation letter in pursuance to the **Works Department Memorandum No. 07556900052021-4559/W, Dated.05.04.2021**. Failing which to deposit the required APSD amount within the stipulated time period, the bid document of the successful bidder shall be liable for rejection and action will be initiated for Black listing in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.
06. The Project Administrator, I.T.D.A. Jeypore reserves the right, even if qualifying criteria are met, the bidders can be disqualified for the following reasons i.e. (i) Past Record of Poor Performance (ii) Past Record of abandoning the work half way/ recession of contract (iii) Past Record of in-ordinate delay in start/completion of the work.
07. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or III.
08. Since the works are time bound programme, the successful tenderer have to furnish a declaration at the time of agreement to complete the work within the stipulated time period of stages of completion specified in Col. 04 of the above mentioned table. Those who are unable to complete the work within the time, action will be taken as per codal provision laid under OPWD Code as well as amendment of Notifications of Works Department, Odisha from time to time.
09. After the date & time of receipt of bid is over, No original financial instruments towards Bid security, and Demand draft towards cost of Bid documents shall be entertained in the office of the Project Administrator, I.T.D.A. Jeypore concerned as mentioned in Sl. No.04 of Para No.03
10. The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan copy of affidavit to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.
11. The Physical Handicapped contractor willing to avail the Exemption of E.M.D & 3% Price Preference will submit the scan copy of affidavit alongwith the Physical Handicapped Certificate to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.
12. The ST/SC contractors willing to avail the facilities as fixed by Government will submit scan copy of the affidavit along with the **Copy of the Caste Certificate** for the same along with tender document and the original affidavit will be shown. **Otherwise they will not be entitled to avail such facilities and treated as General Category with evaluate the bid on its own merit.**
13. If the Rate Quoted by the SC and ST Category Contractors comes to 14.99% (Decimals up to two Numbers will be taken for all practical purpose) less than the estimated cost after availing 10% price preference as per Para-1 of Works Department Resolution File

Project Administrator,  
I.T.D.A. Jeypore.

No.07556900142018-16262/W, Dated, the 30<sup>th</sup> November, 2018, the tender shall be finalized by the tender accepting authority through transparent lottery system along with other category of contractors whose rates are 14.99% less than the estimated cost in pursuance to the **Works Department Office Memorandum No.075569000162015-10224/W, Dated.01.09.2015.**

14. The participant bidders are hereby directed to attend the I.T.D.A. Conference Hall along with identity proof as per the date and time fixed in Clause-3(5) for verification of online/offline documents furnished by them, failing which any type of objection filed by the bidder shall not be sustainable and the bid documents of the bidder will be evaluated on its own merit.

15. **Blocking of Portal Registration/Blacklist**

The **Project Administrator, I.T.D.A. Jeypore** is the Authority to reserve the right to recommend to License Issuing Authority for blacklist / recommendation to **Chief Manager (Tech) State Procurement Cell, Odisha** for Blocking the Portal Registration for a period of One Year of any contractor in pursuance to the **Appendix-XXXIV of OPWD Code-Vol-II** and Office Memorandum **No.3365, Dated.01.03.2007** of Works Department, Odisha, Bhubaneswar are as follows.


**(I) RECOMMENDATION FOR BLOCKING OF PORTAL REGISTRATION:**

- Fails to furnish original Technical/Financial instruments in terms of Clause-4 before the designated officer within the stipulated date and time fixed in Clause-3 of this Tender Call Notice.
- Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
- Fails to execute the agreement within the stipulated date.


**(II) RECOMMENDATION FOR BLACKLIST:-**

- Improper execution of work/disproportionate progress of work as per his work programme
- Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process
- Involvement in any sort of tender fixing.
- Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications despite being pointed out
- Persistent and intentional violation of important conditions of contract.
- Security consideration of the State i.e. any action that jeopardizes the security of the State
- Submission of false/fabricated/forged & bogus documents for consideration of a tender.
- Non Deposit of APSD amount within the stipulated time period in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.

16. As per Works Department **O.M. No.07556900052014-16/W, Dated.01.01.2015 Notes-(iii) of Para-3.5.18** – The single tender received in the first call shall be cancelled without opening of the bid. The acceptance of a single tender received, even after re-tendering should have prior approval of the next higher authority. **[Rule – 29 of Appendix-IX – When in response to a notice calling for tenders, only a single tender is received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be invited publicity. If single tender is received, even after re-tendering then the approval of the next higher authority should be obtained, if the tender is otherwise in order and acceptable].**

  
Project Administrator,  
I.T.D.A. Jeypore.

17. The Project Administrator, I.T.D.A. Jeypore is the Authority to reserve the right to reject any or all the tenders without assigning any reason thereof.
18. The Collector, Koraput-cum-District Magistrate being the Chairman of the Tender Committee of I.T.D.A. Jeypore is the Authority reserves the right to accept or reject or disqualify any of the tender without assigning any reasons thereof. The decision of Tender Committee shall be treated as final and binding upon the bidders.




Project Administrator,  
I.T.D.A. Jeypore.

**SCHEDULE-"A"****BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA****AFFIDAVIT FOR AUTHENTICATION OF DOCUMENTS & DECLARATIONS**

I Sri \_\_\_\_\_ aged about \_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

01. That I possess a valid \_\_\_\_\_ Class License bearing Registration No. \_\_\_\_\_ Dated. \_\_\_\_\_ for execution of works contract granted by \_\_\_\_\_ and valid upto \_\_\_\_\_.
02. That I am required to swearing this affidavit to be submitted before the **Project Administrator, I.T.D.A. Jeypore, Dist:-Koraput, Odisha** for participating tenders vide Bid Identification No.01//2023-2024 of I.T.D.A. Jeypore and **Tender Call Notice No.741, Dated.26.04.2023.**
03. That I am swearing this affidavit that all tender documents being submitted by me before the **Project Administrator, I.T.D.A. Jeypore** in any shape are all genuine, authentication and bonafied documents in the eyes of law of land.
04. I hereby undertake that, I will be arranged the required quantity of **Tool & Plant Materials including Centering Materials (Wooden or Steel)** as advised by the Engineer-in-Charge at the time of execution of work, if I success the tender.
05. That I hereby certify that I am **not related** to any officer of **P.W.D/ ST & SC Development Department** of the rank of Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Works Department/ST & SC Development Department, Govt. of Odisha. I am aware that, if the facts subsequently proved to be false, my contract will be rescinded with forfeiture of E.M.D and security deposit and I shall be liable to make good the loss or damage resulting from such cancellation. I also note that, non-submission of this certificate will render my tender liable for rejection.
06. If I succeed the tender work, I will not sublet to any other Contractor or Person without obtaining the written permission from the Tender Inviting Authority i.e. **Project Administrator, I.T.D.A. Jeypore.**
07. I hereby distinctly and expressly, declare and acknowledge that, before the submission of my bid, I have carefully followed the instructions in the bid notice, conditions of the contract, Terms & Conditions (T&C) etc. and distinctly agree that I will not hereafter make any claim or demand upon the **Project Administrator, I.T.D.A. Jeypore** based upon or arising out of any alleged misunderstanding or misconception/or mistake on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and conditions.
08. I hereby certify that no criminal cases are pending against me at the time of submitting the bid.
09. I solemnly pledge that I shall be sincere in discharging my duties as a responsible contractor and complete the work in all respect within the prescribed time limit as specified in the **Column No.04 and Condition of Tender Call Notice** & in accordance with the **Specifications, Designs & Drawing** which have been prepared by the ST & SC Development Department, Odisha and such other written instructions as may be given by the **Project Administrator/Engineering Personnel, I.T.D.A. Jeypore** from time to time for duly carrying out of the said work and with such materials as are provided for in accordance with the conditions and special conditions. In case there are deviations from the construction programme, I shall abide by the decision of the Engineering-in-charge for revision of the programme and shall arrange for labour, materials, equipment's etc. **If any type of hindrance/ natural calamity/Local Commotion occurrence at the time of execution of work, I will be intimate the same within a fortnight to the Tender Inviting Authority for Time Extension as per provision made under OPWD Code as well as Office Memorandum No.24716, Dated.24.12.2005 & No.8310, Dated.17.05.2006 of Works Department.**

  
 Project Administrator,  
 I.T.D.A. Jeypore

**SCHEDULE-"B(i)"****BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA****AFFIDAVIT FOR PRICE PREFERENCE OF RESERVED CATEGORY****CONTRACTOR (ST/SC)**

I Sri \_\_\_\_\_ aged about \_\_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am originally belongs to " \_\_\_\_\_ " by tribe as such a member of \_\_\_\_\_ Community in the State of Orissa. The Caste Certificate issued by the Tahasildar, \_\_\_\_\_ vide Misc. No. \_\_\_\_\_ Dated \_\_\_\_\_ (Xerox Copy of Caste Certificate is enclosed for ready reckoner).
- That, I am eligible to get the benefit being the **Reserved Category Contractor** towards **50%** deposit of the Performance Security Deposit (Earnest Money Deposit & Initial Security Deposit) under Rule-13 of P.W.D. Contractors Registration Rules, 1967 (Clause-3) and **10%** Price Preference in relaxation of Rule-18 of the OGFR Vol-I and Para No.3.5.14 of OPWD Code in pursuance to the Resolution File No.07556900142018-16262/W, Dated, the **30<sup>th</sup> November, 2018** of Works Department, Govt. of Odisha.

**SCHEDULE-"B(ii)"****BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA****AFFIDAVIT FOR EXEMPTION OF DEPOSIT OF SECURITY i.e. EMD & ISD****FOR ENGINEERING CONTRACTOR**


I Sri \_\_\_\_\_ aged about \_\_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the **Engineering Contractor** towards exemption of deposit of Security i.e. EMD & ISD required under **Rule-7 of OPWD Code Vol. II** and as per Works Department Office Memorandum **No.15337, Dated.22.07.1996** and also exempted for Earnest Money while tendering in pursuance to the **Order No.19078, Dated.02.09.1969** and **No.14538, Dated.09.06.1987** of Govt. of Odisha, works Department.

**SCHEDULE-"B(iii)"****BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA****AFFIDAVIT FOR PRICE PREFERENCE OF PHYSICAL HANDICAPPED****CONTRACTOR**

I Sri \_\_\_\_\_ aged about \_\_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the **Physical Handicapped Contractor** towards **exemption of EMD/ISD** under Appendix-XXXIII of OPWD Code Vol.II and **3%** Price Preference in relaxation in pursuance to the Resolution File No.23934/Codes-M-28/91, Dated, the **08<sup>th</sup> November, 1991** of Works Department, Govt. of Odisha.

  
 Project Administrator,  
 I.T.D.A. Jeypore.