

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER R.W.S&S DIVISION, KORAPUT.
National Competitive Bidding Through E-Procurement
Tender Identification No.01/EE/ RWSS / KPT /2018-19/ Dt.05.05.2018

The Executive Engineer, RWS&S. Division Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids (P₁ contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN. The bid should be submitted on-line in the website www.tendersorissa.gov.in separately for the works.

1.	Nature of Work.	Rural Piped Water Supply Work (Civil)
2.	Estimated Cost.	9.00 Lakhs to 46.00 lakhs
3.	No of Works	18 Nos.
4.	Tender cost .	4000 to 6000
5.	Class of Contractor.	"D", "C", "B" & "A"
6.	Availability of Bid document in the web site	Dt.15.05.2018 17 hours to 24.05.2018 17 hours.
7.	Date of Seeking clarification.	During the Office hours of 15.05.2018 to 23.05.2018
8.	Date of Opening of Bid.	Dt. 28.05.2018 at.11 hours

Cost of Tender paper & EMD to be made online payment system.

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.


 Executive Engineer,
 R.W.S & S. Division,
 Koraput.

ANNEXURE-I

LIST OF WORKS OF NOTICE. 01/EE/ RWSS/KPT/2018-19/ Dt.05.05.2018

NAME OF THE DIVISION:- RWS&S.DIVISION.KORPUT.

Sl no.	Name of the work.	Approximate Estimated Cost (Rs. In Lakhs)	Bid Security	Cost of tender document	Class of contract or	Period of completion	Total No of Works.
1	2	3	4	5	6	7	8
1	Construction of Filter Chamber and Laying of risingmain & Distributin system for Aug.PWS to Thuria GP. Kotia under Pottangi Block.	Rs. 9.08	1% of the Estimated Cost.	4000.00	D&C	Two Months	One
2	Laying of risingmain & distribution system for Aug.PWS to Pottangi GP. Pottangi under Pottangi Block.	Rs. 17.99	1% of the Estimated Cost.	6000.00	D&C	Two Months	One
3	Laying of risingmain & distriution system and installatin of pumping unit for Aug. PWS to Dhaudapadar GP. Debighat under Koraput Block.	Rs. 8.07	1% of the Estimated Cost.	4000.00	D&C	Two Months	One
4	Design.Constrn,testing & Commissioning of 50000 Ltr Capacity RCC OGR & its compound wall and laying of risingmain & distribution system for PWS to Kotia GP. Kotia under Pottangi Block.	Rs. 13.35	1% of the Estimated Cost.	6000.00	D&C	Three Months	One
5	Design,Construction,testing & Commissioning of 100000 Ltr RCC ESR & its compound wall for PWS to Almonda GP. Almonda under Bandhugam Block.	Rs. 21.27	1% of the Estimated Cost.	6000.00	C&B	Three Month	One
6	Design. Construction testing and commissioning of 50000 Ltr RCC OGR and Laying of risingmain distribution system for PWS to Langalabeda GP.Langalabeda under Nartayanpatna Block.	Rs. 13.56	1% of the Estimated Cost.	6000.00	D&C	Three Month	One
7	Design. Construction testing and commissioning of 50000 Ltr RCC OGR and Laying of risingmain distribution system for PWS to Thuria GP. Kotia under Pottangi Block.	Rs. 9.57	1% of the Estimated Cost.	4000.00	D&C	Three Month	One
8	Design.Constrn,testing & commissioning of 50000 Ltr.RCC.OGR and its compound wall, Laying of Rising main & Distribution system for PWS to Luhaba GP. Subai under Semiliguda Block.	Rs. 13.81	1% of the Estimated Cost.	6000.00	D&C	Three Month	One
9	Laying of risingmain & distribution system,Construction of Compound Wall around the OGR & Installation of pumping unit for Improvement PWS to Alasidusura under Semiliguda Block.	Rs. 28.85	1% of the Estimated Cost.	6000.00	C&B	Three Month	One
10	Design. Construction testing and commissioning of 50000 Ltr RCC OGR and Laying of risingmain distribution system for PWS to Dumsil GP.Balipeta under Nartayanpatna Block.	Rs. 8.90	1% of the Estimated Cost.	4000.00	D&C	Three Month	One
11	Design, Construction, testing & commissioning of 20000 ltr capacity RCC OGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Koilargandhi GP Ampavalli under Pottangi Block in OMBADC programme.	Rs. 34.10	1% of the Estimated Cost.	6000.00	C&B	Four Month	One
12	Design, Construction, testing & commissioning of 20000 ltr capacity RCC OGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Ranginiguda GP Ampavalli under Pottangi Block in OMBADC programme.	Rs. 38.12	1% of the Estimated Cost.	6000.00	C&B	Four Month	One
13	Design, Construction, testing & commissioning of 20000 ltr capacity RCC OGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Chintalguda & Ipalpadu GP Ampavalli under Pottangi Block in OMBADC programme.	Rs. 36.38	1% of the Estimated Cost.	6000.00	C&B	Four Month	One
14	Design, Construction, testing & commissioning of 20000 ltr capacity RCC OGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Mariguda GP Ampavalli under Pottangi Block in OMBADC programme.	Rs. 31.51	1% of the Estimated Cost.	6000.00	C&B	Four Month	One
15	Design, Construction, testing & commissioning of 50000 ltr capacity RCC OGR & 40000 ltr RCC UGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Marichamala GP Marichamala under Koraput Block in OMBADC programme.	Rs. 45.65	1% of the Estimated Cost.	6000.00	B&A	Four Month	One
16	Design, Construction, testing & commissioning of 50000 ltr capacity RCC OGR & 40000 ltr RCC UGR and its compound wall, construction of pump house and Compound wall and laying of HDPE/GI pipe line and Five years Maintenance in connection with piped water supply to Keregam GP Dumuripadar under Koraput Block in OMBADC programme.	Rs. 41.99	1% of the Estimated Cost.	6000.00	B&A	Four Month	One

17	Design, Construction, testing & commissioning of 50000 ltr capacity RCC OGR and its compound wall, Construction of Collection cum Filter chamber and laying of HDPE/GI pipe line and Five years Maintenance in connection with Spring based piped water supply to Palijhodipadar GP Dumuripadar under Koraput Block in OMBADC programme.	Rs. 26.40	1% of the Estimated Cost.	6000.00	C&B	Four Month	One
18	Design, Construction, testing & commissioning of 30000 ltr capacity RCC OGR and its compound wall, Construction of Collection cum Filter chamber and laying of HDPE/GI pipe line and Five years Maintenance in connection with Spring based piped water supply to Jhanjhanguda GP Dumuripadar under Koraput Block in OMBADC programme.	Rs. 18.64	1% of the Estimated Cost.	6000.00	D&C	Four Month	One


 Executive Engineer,
 RWS&S.Division.Koraput.
 5/5/18