

GOVERNMENT OF ODISHA
OFFICE OF THE EXECUTIVE ENGINEER R.W.S&S DIVISION, KORAPUT.
National Competitive Bidding Through E-Procurement
Tender Identification No.06/EE/ RWSS / KPT /2018-19/ Dt.23.10.2018

The Executive Engineer,RWS&S.Division Koraput on behalf of the Governor of Odisha invites Percentage Rate Bids in **Double** cover (P₁contract) from the eligible class of experienced registered contractors through e-Tendering system for the Piped water supply works as detailed in DTCN.The bid should be submitted on-line in the website www.tendersorissa.gov.in separately for the works.

1.	Nature of Work.	Rural Piped Water Supply Work (Civil)
2.	Estimated Cost.	Varies from 9.71 Lakhs to 68.93 Lakhs
3.	No of Works	9 Nos.
4.	Tender cost .	4000.00 to 10000.00
5.	Class of Contractor.	"D""C" "B" & "A"
6.	Availability of Bid document in the web site	Dt.08.11.2018 17 hours to 17.11.2018 17 hours.
7.	Date of Seeking clarification.	During the Office hours of 08.11.2018 to 16.11.2018
8.	Date of Opening of Bid.	Dt. 22.11.2018 at.11 hours

Further details can be seen in the bidding documents which is available in the e-procurement portal <https://www.tendersorissa.gov.in> subsequent corrigendum if required shall be appeared in the web site Authority reserves the right to reject any or all tenders without assigning any reason thereof.

(Signature)
 Executive Engineer,
 R.W.S&S Division
 Koraput

ANNEXURE-I

LIST OF WORKS OF NOTICE. 06/EE/ RWSS/KPT/2018-19/ Dt.23.10.2018

NAME OF THE DIVISION:- RWS&S.DIVISION.KORPUT.

Sl no.	Name of the work.	Approximate Estimated Cost (Rs. In Lakhs)	Bid Security	Cost of tender document	Class of contractor	Period of completion	Total No of Works.
1	2	3	4	5	6	7	8
1.	Design,Construction,testing & commissioning of 100000 Ltr capacity RCC OGR and its compound wall, Construction of Pump house and Compound Wall, Laying of HDPE/GI pipe line and FIVE YEAR MAINTENANCE in connection with Aug.PWS to LAXMIPUR GP.Laxmipur under Laxmipur Block.	Rs. 68.93	1% of the Estimated Cost.	10000.00	"B" & "A"	6 months	One
2.	Construction of collection cum filter chamber Constn. of Compound Wall around the OGR & Laying of Pipe line for PWS to Upper Kutinga GP. Kutinga under Laxmipur Block under OM Prog.	Rs.24.54	1% of the Estimated Cost.	6000.00	C&B	Three Months	One
3.	Design,Construction,testing & commissioning of 50000 Ltr RCC OGR and Laying of rising main & distribution system for PWS to Thuria GP. Kotia under Pottangi Block under State Plan Prog.	Rs.10.41	1% of the Estimated Cost.	6000.00	"D" & "C"	3 months	One
4.	Design Construction testing & commissioning of 30000 Ltr capacity RCC OGR & its compound wall , Construction of pump house and compound wall, Laying of HDPE/GI pipe line and Five years Maintenance in connection with PWS to Hatimunda GP.Dimuripadar under Koraput Block under OMBADC.Prog.	Rs.18.56	1% of the Estimated Cost.	6000.00	"D" & "C"	3 months	One
5.	Design Construction testing & commissioning of 40000 Ltr capacity RCC OGR & its compound wall,Construction of filter chamber and Laying of pipe line for Improvement PWS to Bilaguda GP. Sadam under Semiliguda Block. Under OM.Prog.	Rs. 14.50	1% of the Estimated Cost.	6000.00	"D" & "C"	3 months	One
6.	Supplying all materials, Labour T&P for Laying of HDPE Pipe line Construction of valve chamber & stand post for Aug.PWS to Debagandhana GP. Banamaliput under Lamtaput Block.	Rs. 9.71	1% of the Estimated Cost.	4000.00	"D" & "C"	2 months	One
7.	Design,Construction testing & commissioning f 100000 Ltr RCC OGR & Laying of risingmain & distribution system for PWS to Lamtaput GP. Lamtaput under Lamtaput Block.under State Plan Prog.	Rs.11.34	1% of the Estimated Cost.	6000.00	"D" & "C"	3 months	One
8.	Design,Construction,testing & Commissioning of 100000 Ltr Capacity RCC OGR & its compound wall and Laying of pipe line for PWS to Kundra GP. Kundra under Kundra Block under State Plan Programme.	Rs. 14.50	1% of the Estimated Cost.	6000.00	"D" & "C"	3 months	One
9.	Design,Construction,testing & commissioning of 50000 Ltr Capacity RCC.ESR with 10 mtr staging & its compound wall and Layhing of pipe line for PWS to Ghumar GP. Ghumar under Kundra Block. Under State Plan Prog.	Rs. 19.50	1% of the Estimated Cost.	6000.00	"D" & "C"	4 months	One


Executive Engineer,
RWS&S.Division,Koraput.
23/10/18
23.10.18