

1
GOVERNMENT OF ODISHA,
ST & SC DEVELOPMENT DEPARTMENT,
OFFICE OF THE PROJECT ADMINISTRATOR,
INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE
NOTICE INVITING TENDERS (NITs)

BID IDENTIFICATION NO.02//2019-2020 OF ITDA JEYPORE

No. 2749 //2019,

Dated, the 29th November, 2019.

The Project Administrator, I.T.D.A. Jeypore on behalf of Governor of Odisha invites Percentage Rate bids in Single Cover system in online mode for the construction of works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (Five) registered with the State Governments and Contractors of equivalent Grade/Class Registered with Central Government /MES/ Railways for execution of Civil Works & Electrical Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register under the appropriate registering authority of the State Government of Odisha in appropriate class of eligibility before award of the Work. The amount put to tender mentioned below in this tender call notice may be changed/confirmed at the time of online available and treated as the final.

02. The bidders may submit bids for the following works

| Sl. No | Name of the work | Amount put to Tender | Period of completion (Calendar Months) | Class of Contractor | Bid Security (EMD) | Cost of Bid document |
|--------|--|----------------------|--|---------------------|--------------------|----------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| 1 | Renovation and Restoration of Defunct Toilets with Running Water Supply System at Ambaguda in Ambaguda G.P. of Jeypore Block | 161153 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 2 | Restoration of Old Defunct Toilets and Tiling including Repair of Damaged Door at Haradaput Girls High School in Kumuliput G.P. of Jeypore Block | 175186 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 3 | Internal Electrification to KBK Girls Hostel at Dangarchinchi Sevashram of Jeypore Block | 175299 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 4 | Construction of Culvert from Damaput to Paraja Sahi Road in Anta G.P. of Jeypore Block | 262463 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 5 | Construction of Culvert at Enterance of Badajiuna in Badajiuna G.P. of Jeypore Block | 262436 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 6 | Construction of Culvert from Nuaput Challan Sahi in Balia G.P. of Jeypore Block | 262428 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 7 | Construction of Culvert from Paliguda Majhi Sahi in Balia G.P. of Jeypore Block | 262305 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 8 | Construction of Culvert at Mukhikhudupi Harijan Sahi in Dangarchinchi G.P. of Jeypore Block | 262447 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 9 | Repair & Restoration of 100 Seated Girls Hostel with Drainage System including Door & Window Repair at Phampuni S/S of Jeypore Block | 262844 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 10 | Internal Electrification to 100 Seated Girls Hostel Building at Kumbhariput Sevashram of Jeypore Block | 262717 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 11 | Repair and Renovation of PSH Building including Door and Window at Dhadriguda in Konga G.P. of Jeypore Block | 262738 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 12 | Repair and Renovation of PSH Building including Door and Window at Jamunda PSH in Jamunda G.P. of Jeypore Block | 262863 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |

Project Administrator,
I.T.D.A. Jeypore.

| | | | | | | |
|----|---|---------|-------------------|-----------|-------|------|
| 13 | Construction of Approach Road (Cement Concrete) in the School Premises at Ranigada Ashram School in Ranigada G.P. of Jeypore Block | 315764 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 14 | Construction of Culvert at Budra Sahi in Ekamba G.P. of Jeypore Block | 350107 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 15 | Construction of Culvert at Putra Junction in Hadia G.P. of Jeypore Block | 350079 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 16 | Repair and Renovation of PSH Building with Sinking of Bore Well and Water Supply to PSH Bbuilding at Phupugam in Pujariput G.P. of Jeypore Block | 350365 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 17 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Ranigada Ashram School of Jeypore Block | 350647 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 18 | Leak Proofing Treatment and Tiling to Old Class Room at Haradaput Girls High School of Jeypore Block | 437839 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 19 | Sinking of Tube Well with Water Supply System, Restoration of Old Toilets and Construction of Kitchen Room at Jagannathpur PSH in Tankua G.P. of Jeypore Block | 534307 | 02 (Two) Months | "C" & "D" | 6000 | 4000 |
| 20 | Construction of Kitchen-cum-Dining Hall at Umuri Ashram School in Umuri G.P. of Jeypore Block | 700314 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 21 | Construction of Toilet Complex at Ranigada Ashram School in Ranigada G.P. of Jeypore Block | 707217 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 22 | Replacement of Sheet from Roof and Repair of Old Class Room at Sambartota Sevashram of Jeypore | 707517 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 23 | Replacement of Sheet from the Roof and Tiling to Old Class Room at bamuniput high School in Balia G.P. of Jeypore Block | 707515 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 24 | Construction of Toilet Complex at Kumbhariput Sevashram of Anta G.P. of Jeypore Block | 700335 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 25 | Construction of Check Dam with Field Channel at badaliguda in Tankua G.P. of Jeypore Block | 1048688 | 04 (Four) Months | "C" & "D" | 11000 | 6000 |
| 26 | Construction of Check Dam at Dhepaguda in Tankua G.p. of Jeypore Block | 2188351 | 04 (Four) Months | "B" & "C" | 22000 | 6000 |
| 27 | Construction of 4Nos of Class Room at Mokaput Residential Girls High School in Umuri G.P., of Jeypore Block | 4069926 | 06 (Six) Months | "A" & "B" | 41000 | 6000 |
| 28 | Renovation and Restoration of Defunct Toilets with Running Water Supply System to 100 Seated Girls Hostel Building at Borigumma KGVB in Borigumma G.P. of Borigumma Block | 177102 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 29 | Internal Electrification to KBK Girls Hostel building at Jodabandha Sevashra of Borigumma Block | 175742 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 30 | Internal Electrification to KBK Girls Hostel building at Sanapindapadar Sevashram of Borigumma Block | 170372 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 31 | Internal Electrification to KBK Girls Hostel building at Podeiguda Sevashram of Borigumma Block | 175592 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 32 | Internal Electrification to KBK Girls Hostel building at Ranaspur Sevashram of Borigumma Block | 175592 | 02 (Two) Months | "C" & "D" | 2000 | 600 |

| | | | | | | |
|----|---|--------|-----------------|-----------|------|------|
| 33 | Internal Electrification to KBK Girls Hostel building at Benagam Sevashram of Borigumma Block | 175742 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 34 | Internal Electrification to KBK Girls Hostel building at Hordoli High School of Borigumma Block | 176252 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 35 | Internal Electrification to KBK Girls Hostel building at Juhari Sevashram of Borigumma Block | 175592 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 36 | Repair and Restoration of Staff Quarters at Gumuda High School in Gumuda G.P. of Borigumma Block | 204780 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 37 | Sinking of Deep Bore Well with Water Supply System to Ranaspur Sevashram in Ranaspur G.P. of Borigumma Block | 221706 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 38 | Repair and Renovation of KBK Building including Door and Window at Juhari Sevashram in Juhari G.P. of Borigumma Block | 263863 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 39 | Construction of 4Nos of Toilet to Konagam PSH in Konagam G.P. of Borigumma Block | 263857 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 40 | Construction of Culvert from NH 26 to Dullaguda Road in Borigumma G.P. of Borigumma Block | 349486 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 41 | Cosntn. of Culvert from Garudgacha Road to Patipadar Road in Champapadar G.P. of Borigumma Block | 349066 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 42 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Dengapadar High School Borigumma Block | 350802 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 43 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Nuagam Ashram School of Borigumma Block | 350802 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 44 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Benasur Sevashram of Borigumma Block | 350950 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 45 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Jodabandha Sevashram Borigumma Block | 350502 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 46 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Sanapindapadar Sevashram of Borigumma Block | 351309 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 47 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Podeiguda Sevashram of Borigumma Block | 350892 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 48 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Chhatarla Sevashram Borigumma Block | 351081 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 49 | Repair and Restoration of Staff Quarter at Khandiguda Sevashram in Khandiguda G.P. of Borigumma Block | 350957 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 50 | Construction of 4Nos of Toilet and Restoration of Old Defunct Toilets at Hordoli High School in Hordoli G.P. of Borigumma Block | 398304 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 51 | Construction of Culvert from Dullaguda PWD Road to B.Singpur Link Road via | 436320 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |

[Signature]
29.11.19


Project Administrator,
I.T.D.A. Jeypore.

| | | | | | | |
|----|---|---------|-------------------|-----------|-------|------|
| | Nilakantheswar Temple in Borigumma G.P. of Borigumma Block | | | | | |
| 52 | Construction of Toilet Complex at Chandalaguda Sevashram of Borigumma Block | 442611 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 53 | Construction of Toilet Complex at Khandiguda Sevashram of Borigumma Block | 442611 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 54 | Repair and Renovation of Girls Hostel Building including Door and Window, Restoration of Defunct Toilet at Nuagam Residential Girls High School of Borigumma Block | 443136 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 55 | Repair and Renovation of Class Room including Door and Window at Gumuda High School in Gumuda G.P. of Borigumma Block | 442819 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 56 | Repair and Renovation of Hostel Building including Door and Window, Restoration of Defunct Toilets at Jodabandha Sevashram in Pondasguda G.P. of Borigumma Block | 443244 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 57 | Repair and Renovation of Class Room and KBK Girls Hostel Building including Door and Window, Restoration of Defunct Toilets at Podeiguda Sevashram in Jujhari G.P. of Borigumma Block | 442891 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 58 | Repair of 100 Seated Boys Hostel Building at Gumuda High School of Borigumma Block | 398305 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 59 | Constn. of Culvert from PWD Road to Tangniguda in Gujuniguda G.P. of Borigumma Block | 441586 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 60 | Constn. of Culvert from Patiasil Road to Khompada Road in Haradaguda G.P. of Borigumma Block | 441495 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 61 | Repair and Renovation of Hostel Building including Door and Window, Restoration of Defunct Toilets at Pondasguda Sevashram in Pondasguda G.P. of Borigumma Block | 439192 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 62 | Repair and Renovation of PSH Building including Door and Window at Ramapatraput Sevashram in Narigam G.P. of Borigumma Block | 438895 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 63 | Construction of Two Culvert at Nuaguda Sahi Benagam in Benagam G.P. of Borigumma Block | 524815 | 02 (Two) Months | "C" & "D" | 6000 | 4000 |
| 64 | Repair of 100 Seated Girls Hostel Building at Hordoli High School of borigumma Block | 531353 | 02 (Two) Months | "C" & "D" | 6000 | 4000 |
| 65 | Repair of Gumuda Sevashram of Borigumma Block | 531422 | 02 (Two) Months | "C" & "D" | 6000 | 4000 |
| 66 | Construction of NTFP Production Centre at Champapadar in Champapadar G.P. of Borigumma Block | 559477 | 02 (Two) Months | "C" & "D" | 6000 | 4000 |
| 67 | Construction of Kitchen-cum-Dining Hall at Hordoli High School in Hordoli G.P. of Borigumma Block | 701633 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 68 | Construction of Kitchen-cum-Dining Hall at Benasur Sevashram of Borigumma Block | 701522 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 69 | Construction of Tribal Hat at Katharagada in Katharagada G.P. of Borigumma Block | 1316437 | 04 (Four) Months | "C" & "D" | 14000 | 6000 |

| | | | | | | |
|----|--|---------|-------------------|-----------|-------|------|
| 70 | Construction of 2Nos of Additional Class Room at Gumuda High School in Gumuda G.P. of Borigumma Block | 1829119 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| 71 | Construction of Ring Well at Sargiguda of Kotpad Block | 132152 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 72 | Construction of Ring Well at Ghumar of Kotpad Block | 132152 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 73 | Internal Electrification to KBK Girls Hostel building at Chitagam Sevashram of Kotpad Block | 176000 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 74 | Internal Electrification to KBK Girls Hostel building at Gandhinagar Sevashram of Kotpad Block | 176121 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 75 | Repair and Renovation of KBK Girls Hostel Building including Door and Window at Sahanimunda in Murtahandi G.P. of Kotpad Block | 266207 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 76 | Repair and Renovation of Class Room and KBK Girls Hostel Building including Door and Window, Restoration of Defunct Toilets at Chitra Sevashram in Chitra G.P. of Kotpad Block | 531098 | 03 (Three) Months | "C" & "D" | 6000 | 4000 |
| 77 | Restoration of Boundary Wall and Septic Tank with Soak Pit to 100 Seated Girls Hostel at Chhatarla in Chhatarla G.P. of Kotpad Block | 354339 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 78 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Gira High School of Kotpad Block | 350811 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 79 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to S.B. Nuagam High School High School of Kotpad Block | 350984 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 80 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Kotpad Girls High School of Kotpad Block | 350984 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 81 | Construction of 4Nos of Toilet at Botasona PSH in Botasona G.P. of Kotpad Block | 398314 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 82 | Construction of 4Nos of Toilet to 100 Seated Girls Hostel Building at Gumuda in Gumuda G.P. of Kotpad Block | 398305 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 83 | Construction of Culvert at Bamandei to Football Ground, Gira Road in Gira G.P. of Kotpad Block | 437583 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 84 | Construction of Culvert at Birahandi to Hardoli Road in Sargiguda G.P. of Kotpad Block | 437399 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 85 | Construction of Culvert at Nuaguda near School Road in Chhatarla G.P. of Kotpad Block | 437443 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 86 | Construction of Culvert at Erapalli to Karlahandi Road in Chandili G.P. of Kotpad Block | 437506 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 87 | Construction of Approach road (Cement Concrete) including CC Drain to 100 beded Girls & Boyes hostel Building at Chandili high School in Chandli G.P. Of Kotpad Block. | 443097 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 88 | Construction of Toilet Complex at Murtahandi PSH of Kotpad Block | 442772 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 89 | Construction of Culvert at Belgam to Sutipadar Road in Sadaranga G.P. of Kotpad Block | 441511 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |

| | | | | | | |
|-----|--|---------|-------------------|-----------|-------|------|
| 90 | Constn. of Culvert at Sargiguda to Pakhanaguda Road in Sargiguda G.P. of Kotpad Block | 441700 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 91 | Repair and Renovation of Hostel Building including Door and Window, Restoration of Defunct Toilets at Kotpad Residential Girls High School in Kotpad NAC | 439233 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 92 | Repair and Renovation of Hostel Building including Door and Window, Restoration of Defunct Toilets at Botasona of Botasona G.P. of Kotpad Block | 438857 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 93 | Repair of KBK Girls Hostel Building at Chitra Sevashram of Kotpad Block | 354431 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 94 | Repair of 100 Seated Boys and Girls Hostel at Giria High School of Kotpad Block | 708330 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 95 | Construction of Kitchen-cum-Dining Hall at Chandili High School of Kotpad Block | 701402 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 96 | Construction of Toilet Complex at Gandhinagar Sevashram of Kotpad Block | 708498 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 97 | Construction of 2Nos of Additional Class Room at Chittagam Sevashram in Chittagam G.P. of Kotpad Block | 1828306 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| 98 | Construction of Approach Road (Cement Concrete Road) to Chipakur PSH in Chipakur G.P. of Boipariguda Block | 175526 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 99 | Construction of Approach Road (Cement Concrete Road) to 100 Seated Girls Hostel at Kathapada G.P. of Boipariguda Block | 175810 | 02 (Two) Months | "C" & "D" | 2000 | 600 |
| 100 | Internal Electrification to KBK Girls Hostel Building at Gumma Sevashram in Pujariguda G.P. of Boipariguda Block | 262775 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 101 | Repair and Renovation of PSH Building including Door and Window at Boipariguda in Boipariguda G.P. of Boipariguda Block | 263637 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 102 | Repair and Renovation of PSH Building including Door and Window at Chikima PSH in Bodaput G.P. of Boipariguda Block | 262806 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 103 | Repair and Renovation of PSH Building including Door and Window at Baligam PSH in Baligam G.P. of Boipariguda Block | 263471 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 104 | Internal Electrification to Baligam Girls High School of Boipariguda Block | 306437 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 105 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Baligam Girs High School of Baligam G.P. of Boipariguda Block | 350747 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 106 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Gupteswar High School of Boipariguda Block | 350529 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 107 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Gumma Sevashram of Boipariguda Block | 350519 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 108 | Repair and Restoration of Staff Quarters at Tentuligumma Ashram School in Tentuligumma G.P. of Boipariguda Block | 350605 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |

| | | | | | | |
|-----|---|---------|-------------------|-----------|-------|------|
| 109 | Construction of CD Work from R.D. Road to Kadamguda in Baligam G.P. of Boipariguda Block | 437611 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 110 | Construction of CD Work from Aundari to Sukriguda in Majhiguda G.P. of Boipariguda Block | 437515 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 111 | Repair and Renovation of 100 Seated Girls Hostel Building including Door and Window, Restoration of Defunct Toilets at Kollar Sevashram in Kollar G.P. of Boipariguda Block | 437829 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 112 | Restoration of Old Defunct Toilets and Tiling including Repair of Damaged Door with Drainage System at Baligam Girls High School in Baligam G.P. of Boipariguda Block | 438171 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 113 | Construction of CC Road at Kenduguda in Gupteswar G.P. of Boipariguda Block | 437625 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 114 | Construction of CD Work from Bagbeda to Hatikhal in Gupteswar G.P. of Boipariguda Block | 437632 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 115 | Internal Electrification to 100 Seated Boys Hostel at Doraguda Residential Sevashram | 437703 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 116 | Construction of Toilet Complex and Restoration of Boundary Wall to Juriaguda Sevashram in Baligam G.P. of Boipariguda Block | 438029 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 117 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Dasmantpur Sevashram in Dasmantpur G.P. of Boipariguda Block | 469045 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 118 | Construction of NTFP Production Centre at Mathapada in Mathapada G.P. of Boipariguda Block | 559477 | 03 (Three) Months | "C" & "D" | 6000 | 4000 |
| 119 | Construction of Kitchen-cum-Dining Hall at Kenduguda Sevashram in Kenduguda G.P. of Boipariguda Block | 700326 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 120 | Construction of Toilet Complex at Tanginiguda 100 Seated Girls Hostel of Boipariguda Block | 709097 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 121 | Construction of Staff Quarter at Podapadar Sevashram of Kollar G.P. of Boipariguda Block | 779570 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 122 | Construction of Staff Quarter at Kenduguda Sevashram of Boipariguda Block | 785416 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 123 | Construction and Development of Tribal Hat at Ramagiri in Ramagiri G.P. of Boipariguda Block | 874778 | 03 (Three) Months | "C" & "D" | 9000 | 4000 |
| 124 | Construction of Kitchen-cum-Dining Hall at Kollar Sevashram in Kollar G.P. of Boipariguda Block | 875337 | 03 (Three) Months | "C" & "D" | 9000 | 4000 |
| 125 | Restoration of Damaged Boundary Wall and Repair of Class Room and Hostel at Gupteswar High School in Gupteswar G.P. of Boipariguda Block | 879547 | 03 (Three) Months | "C" & "D" | 9000 | 4000 |
| 126 | Construction of 2Nos of Additional Class Room at Kollar Sevashram in Kollar G.P. of Boipariguda Block | 1858312 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| 127 | Construction of 2Nos of Additional Class Room at Minarbali Sevashram in Mathapada G.P. of Boipariguda Block | 1858208 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| 128 | Repair and Restoration of Staff Quarters including Door and Window at Digapur | 306681 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |


 Project Administrator,
 I.T.D.A. Jeypore.

| | | | | | | |
|-----|--|--------|-------------------|-----------|------|------|
| | High School in Digapur G.P. of Kundra Block | | | | | |
| 129 | Repair and Renovation of KBK Girls Hostel Building including Door and Window at Jobapatraput Sevashram in Dangarpaunsi G.P. of Kundra Block | 350409 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 130 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Pradhaniput Sevashram of Kundra Block | 350563 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 131 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to 100 Seated Girls Hostel at Bhejahandi KGVB of Kundra Block | 350502 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 132 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Khatalapadar 100 Seated of Kundra Block | 350192 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 133 | Sinking of Deep Bore Well with Running Water Supply System and Minor Repair to Jobapatraput Sevashram of Kundra Block | 350502 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 134 | Restoration of Toilet with Running Water Supply System and Repair of 100 Seated Girls Hostel Building at Raniguda in Raniguda G.P. of Kundra Block | 393909 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 135 | Construction of CD Work from Dakakusumguda to Jhodiguda in Mossigam G.P. of Kundra Block | 393760 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 136 | Construction of CD Work from Kaujharana to Podapadar in Phulbhata G.P. of Kundra Block | 393807 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 137 | Construction of 4Nos of Toilet with Water Supply System at Khatalapadar PSH in Bhusangaguda G.P. of Kundra Block | 350147 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 138 | Construction of Guard Wall from Pukiaguda to Dumuriguda OF Kundra Block | 437418 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 139 | Construction of CD Work from Siraguda to Udalaguda in Asana G.P. of Kundra Block | 437594 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 140 | Construction of CD Work from Disariguda to Kanduluguda in Banuaguda G.P. of Kundra Block | 437652 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 141 | Construction of CD Work from Karanaguda to Limbaguda in Ghumar G.P. of Kundra Block | 437581 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 142 | Repair and Renovation of Hostel Building including Door and Window, Restoration of Defunct Toilets with Sinking of Bore Well, Water Supply System at Lima PSH in Lima G.P. of Kundra Block | 438076 | 02 (Two) Months | "C" & "D" | 5000 | 2000 |
| 143 | Construction of NTFP Production Centre at Kudumpadar in Kundra G.P. of Kundra Block | 557798 | 03 (Three) Months | "C" & "D" | 6000 | 4000 |
| 144 | Sinking of Deep Bore Well with Running Water Supply System and Repair to 100 Seated Hostel Building (Babu Jagajiban Ram Scheme) at Banuaguda Sevashram of Banuaguda G.P. of Kundra Block | 613041 | 03 (Three) Months | "C" & "D" | 7000 | 4000 |
| 145 | Construction of Kitchen-cum-Dining Hall at Lima 100 Seated Boys Hostel of Kundra Block | 700499 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |

[Signature]
Project Administrator,
I.T.D.A. Jeypore.


| | | | | | | |
|-----------------|--|---------|-------------------|-----------|-------|------|
| 146 | Construction of Kitchen-cum-Dining Hall to 100 seated Girls Hostel at Bhejahandi of Kundra Block | 700529 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 147 | Repair and Restoration of KBK and 100 Seated Girls Hostel Building including Door and Window with Restoration of Defunct Bore Well and Toilets with Running Drinking Water Supply System at Pradhaniput Sevashram in Dangarpaunsi G.P. of Kundra Block | 700283 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 148 | Construction of Staff Quarter at Pradhaniput Sevashram of Kundra Block | 787239 | 03 (Three) Months | "C" & "D" | 8000 | 4000 |
| 149 | Construction of 2Nos of Additional Class Room at Pradhaniput Sevashram in Dangarpaunsi G.P. of Kundra Block | 1857653 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| 150 | Construction of 2Nos of Additional Class Room at Banuaguda Sevashram of Kundra block | 1858223 | 04 (Four) Months | "C" & "D" | 19000 | 6000 |
| RETENDER | | | | | | |
| 151 | Sinking of Bore Well with Water Supply System to 100 Seated and KBK Girls Hostel with Staff Quarter at Jayanagar Sevashram of Jeypore Municipality Area | 263563 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 152 | Repair and Renovation of Class Room and Grading including Door and Windows at Haradaput Girls H/S in Kumuliput GP of Jeypore Block | 351214 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |
| 153 | Grading to Roof Slab, Plastering, Flooring with replacement of Door and Window including welding to damage portion with colouring to PSH Building at Bijapur in Bijapur G.P. of Borigumma Block | 263392 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 154 | Repair and Renovation of PSH Building including Door, Window and Toilets at Kosaguda PSH in Konagam G.P. of Borigumma Block | 219444 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 155 | Repair and Renovation of PSH Building including Door, Window and Toilets at Anchala S/S in Anchala G.P. of Borigumma Block | 263347 | 02 (Two) Months | "C" & "D" | 3000 | 2000 |
| 156 | Leak Proof Treatment and Flooring and Plaster with Cement Painting of 100 Seated ST Girls Hostel Building including replacement of Door and Window and Restoration of Defunct Toilets to 100 Seated ST Girls Hostel at Keremity in Keremity G.P. of Kundra Block | 351200 | 02 (Two) Months | "C" & "D" | 4000 | 2000 |

03: CRITICAL DATES:-

| | | | |
|-----|---|---|--|
| 01. | Bid Documents including Schedule of Quantity available for online bidding | : | https://tendersorissa.gov.in |
| 02. | Date & Time of Bidding | : | From 07/12/2019 at 12.00Hours to 18/12/2019 Upto 17.00Hours |
| 03. | Last date & time for receipt of bids in portal | : | 18/12/2019 Upto 17.00Hours |
| 04. | Offline Documents Received through Speed Post/ Registered Post | : | 09/12/2019 at 11.00Hours to 19/12/2019 Upto 15.00hours (Working Days Only) |
| 05. | Bids received online shall be opened on | : | 19/12/2019 at 15.00Hours onwards |
| 06. | Offline Documents shall be opened in presence of the Participate Bidders | : | 20/12/2019 at 11.00Hours onwards |

04: DOCUMENTS REQUIRED/ELIGIBLE CRITERIA:-

| | | |
|-----|---|------------------------------|
| 01. | Cost of Tender Paper (Scanned Copy for Online & Original in | As per Column-7 of the above |
|-----|---|------------------------------|


 Project Administrator,
 I.T.D.A. Jeypore.


| | | |
|-----|---|--|
| | Offline) | mentioned table |
| 02. | Cost of EMD (Scanned Copy for Online & Original in Offline) | As per Column-6 of the above mentioned table |
| 03. | Xerox Copy of Contractor Registration Certificate | |
| 04. | Xerox Copy of GSTIN Registration Certificate/up-to-date clearance certificate | |
| 05. | Xerox Copy of PAN Card | |
| 06. | ORIGINAL AFFIDAVIT in each work for Authentication of Documents (Specimen Format Enclosed) | Schedule-A |
| 07. | ORIGINAL AFFIDAVIT for Price Preference to ST/SC Contractor [Schedule-B(i)] along with the Xerox Copy of Caste Certificate /Exemption of EMD to Engineering Contractor [Schedule-B-(ii)] (Specimen Format Enclosed) | Schedule-"B (i) & (ii)" as applicable |

NOTE BE:-

- 04.1: Shortfall of any required documents as per Clause-4 of the above mentioned table (both for Online & Offline), the Tender will be liable for rejection.
- 04.2: The bidders are advised furnish the Affidavit in the prescribed format only. Any other format will not be entertained and the tender will be liable for rejection.
- 04.3: Combined Bid Security/ Combined Affidavit for more than one work are not acceptable and the bid documents of the bidder liable for rejection.
- 04.4: If the bidder furnished the Xerox of affidavit in Offline mode/Mismatched the documents in Online & Offline line, the bid document of the bidder liable for rejection.

TERMs & CONDITIONS:-

05. Bid must be accompanied with scanned copies of financial instruments towards cost of bid documents in shape of demand draft issued from any Nationalized/Scheduled Bank prepared in the name of the Project Administrator, I.T.D.A. Jeypore payable at Jeypore.
06. Bids must be accompanied with scanned copies of financial instruments towards E.M.D of the amount specified for the work in the table Col. 6 above along with tender in the form of Term Deposit receipt of Nationalized/Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/ National Savings Certificate / Post Office Term Deposit duly pledged in favour of the Project Administrator, I.T.D.A. Jeypore vide Office Memorandum No.14468, Dated.20.09.2018 of Works Department, Odisha. Tenders not accompanied with the financial instruments towards EMD as specified above will not be consider. No adjustment of E.M.D. from one work to another will be entertained.
07. The Successful Bidder should deposit the Additional Performance Security [if any](i.e. Amount Put to Tender minus the Quoted Amount) in shape of Term Deposit Receipt of any Nationalized/Schedule Banks/ Postal Pass Book/ National Savings Certificate pledged in favour of Project Administrator, I.T.D.A. Jeypore or Demand Draft in favour of Project Administrator, I.T.D.A. Jeypore payable at Jeypore within 07(Seven) Days from the receipt of the intimation letter in pursuance to the Works Department Memorandum No. 0755900012013-14299/W, Dated,03.10.2017. Failing which to deposit the required APSD amount within the stipulated time period, the bid document of the successful bidder liable for rejection and action will be initiate for Black listing in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.
08. For contracts with stipulated completion period exceeding six months and up to 12 months period, the rates and prices quoted by the bidder shall be fixed and the Government will not entertain any claim towards escalation of rates.
09. The Project Administrator, I.T.D.A. Jeypore is the Authority reserves the right, even if qualifying criteria are met, the bidders can be disqualified for the following reasons i.e. (i) Past Record of Poor Performance (ii) Past Record of abandoning the work half way/ recession of contract (iii) Past Record of in-ordinate delay in start/completion of the work.
10. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or III.
11. Since the works are time bound programme, the successful tenderer have to furnish a declaration at the time of agreement to complete the work within the stipulated time period of stages of completion specified in Col. 04 of the above mentioned table. Those who are unable to complete the work within the time, action will be taken as per codal provision


Project Administrator,
I.T.D.A. Jeypore.

laid under OPWD Code as well as amendment of Notifications of Works Department, Odisha from time to time.

12. After the date & time of receipt of bid is over, No original financial instruments towards Bid security, and Demand draft towards cost of Bid documents shall be entertained in the office of the Project Administrator, I.T.D.A. Jeypore concerned as mentioned in Sl. No.04 of Para No.03
13. The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan copy of affidavit to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.
14. The ST/SC contractors willing to avail the facilities as fixed by Government will submit scan copy of the affidavit along with the **Copy Caste Certificate** for the same along with tender document and the original affidavit will be shown. **Otherwise they will not be entitled to avail such facilities and treated as General Category with evaluate the bid on its own merit.**
15. If the Rate Quoted by the SC and ST Category Contractors comes to 14.99% (Decimals up to two Numbers will be taken for all practical purpose) less than the estimated cost after availing 10% price preference as per Para-1 of Works Department Resolution No.27748, Dated.11.10.1977, the tender shall be finalized by the tender accepting authority through transparent lottery system alongwith other category of contractors whose rates are 14.99% less than the estimated cost in pursuance to the **Works Department Office Memorandum No.075569000162015-10224/W, Dated.01.09.2015.**
16. One Registered Cover should contain Tender Papers for **One Work Only** with mentioning the **Identification No, Name of Work alongwith Work Serial No** as well as the **Detail Postal Address of the bidder** on the body of cover. If tender papers (both separate cover and loose papers) for more than one work are found in a Single Registered Cover, then all the tender documents will be rejected.
17. The participate bidders are hereby directed to attend the I.T.D.A. Conference Hall alongwith identity proof as per the date and time fixed in Clause-3(5) for verification of online/offline documents furnished by them, failing which any type of objection filed by the bidder shall not be sustainable and the bid documents of the bidder will be evaluated on its own merit.
18. **Blocking of Portal Registration/Blacklist**


The Project Administrator, I.T.D.A. Jeypore is the Authority to reserves the right to recommend to License Issuing Authority for blacklist / recommendation to **Chief Manager (Tech) State Procurement Cell, Odisha** for Blocking the Portal Registration for a period of One Year of any contractor in pursuance to the **Appendix-XXXIV of OPWD Code-Vol-II and Office Memorandum No.3365, Dated.01.03.2007** of Works Department, Odisha, Bhubaneswar are as follows.

(I) RECOMMENDATION FOR BLOCKING OF PORTAL REGISTRATION:


- Fails to furnish original Technical/Financial instruments in terms of Clause-4 before the designated officer within the stipulated date and time fixed in Clause-3 of this Tender Call Notice.
- Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
- Fails to execute the agreement within the stipulated date.

(II) RECOMMENDATION FOR BLACKLIST:-

- Improper execution of work/disproportionate progress of work as per his work programme
- Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process
- Involvement in any sort of tender fixing.
- Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications despite being pointed out
- Persistent and intentional violation of important conditions of contract.
- Security consideration of the State i.e. any action that jeopardizes the security of the State


 Project Administrator,
 I.T.D.A. Jeypore.


- Submission of false/fabricated/forged & bogus documents for consideration of a tender.
 - Non Deposit of APSD amount within the stipulated time period in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.
19. As per Works Department O.M. No.07556900052014-16/W, Dated.01.01.2015 Notes- (iii) of Para-3.5.18 – The single tender received in the first call shall be cancelled without opening of the bid. The acceptance of a single tender received, even after re-tendering should have prior approval of the next higher authority. [Rule – 29 of Appendix-IX – When in response to a notice calling for tenders, only a single tender is received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be invited publicly. If single tender is received, even after re-tendering then the approval of the next higher authority should be obtained, if the tender is otherwise in order and acceptable].
20. The Project Administrator, I.T.D.A. Jeypore is the Authority reserves the right to reject any or all the tenders without assigning any reason thereof.
21. The Collector, Koraput-cum-District Magistrate being the Chairman of the Tender Committee of I.T.D.A. Jeypore is the Authority reserves the right to accept or reject or disqualify any of the tender without assigning any reasons thereof. The decision of Tender Committee shall be treated as final and binding upon the bidders.


Project Administrator,
I.T.D.A. Jeypore.

BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA**AFFIDAVIT FOR AUTHENTICATION OF DOCUMENTS & DECLARATIONS**

I Sri _____ aged about _____ Years, Son of _____ resident of _____ PO:- _____ PS: _____ in the district of _____, Odisha do hereby solemnly affirm on oath and stated as below

01. That I possess a valid _____ Class License bearing Registration No. _____ Dated. _____ for execution of works contract granted by _____ and valid upto _____.
02. That I am required to swearing this affidavit to be submitted before the Project Administrator, I.T.D.A. Jeypore, Dist:-Koraput, Odisha for participating tender for the work " _____ " against the work Serial No. _____ vide Bid Identification No.02//2019-2020 of I.T.D.A. Jeypore and Tender Call Notice No. _____ Dated. _____.
03. That I am swearing this affidavit that all tender documents i.e. Original Financial Instruments (1) Paper Cost (2) EMD including Affidavit and accompany papers (as per clause-4 of Tender Call Notice) and Xerox Copies of documents i.e. Contractor Registration Certificate, PAN, GSTIN Registration Certificate those being submitted by me before the Project Administrator, I.T.D.A. Jeypore in any shape are all genuine, authentication and bonafied documents in the eyes of law of land.
04. I hereby undertake that, I will be arranged the required quantity of Tool & Plant Materials including Centering Materials (Wooden or Steel) as advised by the Engineer-in-Charge at the time of execution of work, if I success the tender.
05. That I hereby certify that I am not related to any officer of P.W.D/ ST & SC Development Department of the rank of Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Works Department/ST & SC Development Department, Govt. of Odisha. I am aware that, if the facts subsequently proved to be false, my contract will be rescinded with forfeiture of E.M.D and security deposit and I shall be liable to make good the loss or damage resulting from such cancellation. I also note that, non-submission of this certificate will render my tender liable for rejection.
06. If I succeed the tender work, I will not sublet to any other Contractor or Person without obtaining the written permission from the Tender Inviting Authority i.e. Project Administrator, I.T.D.A. Jeypore.
07. I hereby distinctly and expressly, declare and acknowledge that, before the submission of my bid, I have carefully followed the instructions in the bid notice, conditions of the contract, Terms & Conditions (T&C) etc. and distinctly agree that I will not hereafter make any claim or demand upon the Project Administrator, I.T.D.A. Jeypore based upon or arising out of any alleged misunderstanding or misconception/or mistake on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and conditions.
08. I hereby certify that no criminal cases are pending against me at the time of submitting the bid.
09. I solemnly pledge that I shall be sincere in discharging my duties as a responsible contractor and complete the work in all respect within the prescribed time limit as specified in the Column No.04 and Condition of Tender Call Notice & in accordance with the Specifications, Designs & Drawing which have been prepared by the ST & SC Development Department, Odisha and such other written instructions as may be given by the Project Administrator/Engineering Personnel, I.T.D.A. Jeypore from time to time for duly carrying out of the said work and with such materials as are provided for in accordance with the conditions and special conditions. In case there are deviations from the construction programme, I shall abide by the decision of the Engineering-in-charge for revision of the programme and shall arrange for labour, materials, equipment's etc. If any type of hindrance/ natural calamity/Local Commotion occurrence at the time of execution of work, I will be intimate the same within a fortnight to the Tender Inviting Authority for Time Extension as per provision made under OPWD Code as well as Office Memorandum No.24716, Dated.24.12.2005 & No.8310, Dated.17.05.2006 of Works Department.


 Project Administrator,
 I.T.D.A. Jeypore.

BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA
AFFIDAVIT FOR PRICE PREFERENCE OF RESERVED CATEGORY
CONTRACTOR (ST/SC)

I Sri _____ aged about _____ Years, Son of _____
 resident of _____ PO:- _____ PS: _____ in the district of _____,
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am originally belongs to " _____ " by tribe as such a member of _____ Community in the State of Orissa. The Caste Certificate issued by the Tahasildar, _____ vide Misc. No. _____ Dated _____ (Xerox Copy of Caste Certificate is enclosed for ready reckoner).
- That, I am eligible to get the benefit being the Reserved Category Contractor towards 50% deposit of the Performance Security Deposit (Earnest Money Deposit & Initial Security Deposit) under Rule-13 of P.W.D. Contractors Registration Rules, 1967 (Clause-3) and 10% Price Preference in relaxation of Rule-18 of the OGFR Vol-I and Para No.3.5.14 of OPWD Code in pursuance to the Resolution File No.07556900142018-16262/W, Dated, the 30th November, 2018 of Works Department, Govt. of Odisha.

BEFORE THE NOTARY PUBLIC, _____, DIST:- _____, ODISHA
AFFIDAVIT FOR EXEMPTION OF DEPOSIT OF SECURITY i.e. EMD & ISD
FOR ENGINEERING CONTRACTOR

I Sri _____ aged about _____ Years, Son of _____
 resident of _____ PO:- _____ PS: _____ in the district of _____,
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the Engineering Contractor towards exemption of deposit of Security i.e. EMD & ISD required under Rule-7 of OPWD Code Vol. II and as per Works Department Office Memorandum No.15337, Dated.22.07.1996 and also exempted for Earnest Money while tendering in pursuance to the Order No.19078, Dated.02.09.1969 and No.14538, Dated.09.06.1987 of Govt. of Odisha, works Department.


 Project Administrator,
 I.T.D.A. Jeypore.