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Government Of Odisha
OFFICE OF THE PANCHAYAT SAMITI, LAXMIPUR

INVITATION FOR BIDS (IFB)
Bid Identification No. 01/ 2022- 23 of Panchayat Samiti Office, Laxmipur

The Block Development Officer, Laxmipur on behalf of Governor of Odisha invites Percentage
Rate Bids in Double Cover system in conformity with detail Tender call notice no. _2079 / 2022-23,
Dated: 16/08/2022 of Panchayat Samiti, Laxmipur to be eventually drawn up in State P.W.D Form P-1
contract for the execution of the works detail in the table, from the class of eligible contractors as mentioned
against the work in Column - 4 (four) registered with the State Governments and contractors of equivalent
Grade/ Class Registered with Central Government/ MES/ Railways/ CPWD for execution of civil works. The
proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the
bidder who has not registered under State Government has to register under the appropriate registering
authority of the State Government of Odisha in appropriate class of eligibility before award of the work as
per prevalent registration norms of the state.

The bidders may submit bids for the following works.

.
SL.N¢ Name of work Approxim Class of Concerned E.M.D. Cost of | Period of]
ate value contractor | office. With | (Rs.) document completio
of work. Head qrs. (Rs.) 1.
! 2 3 4 5 6 7 8
I | Const. of Block Public Health ’ ;
Unit at Laxmipur for the year Total “B” Class & Panchayat |Bid Security| Rs.6,000/- | 9 (Nine)
2021-22 Rs.34.19.121/ “C" Class Samiti, Declaration Calendar
e Laxmipur Months |
(XVFC 2021-22 Scheme) '
2 Const. of Labour Room at : ; 3
PHC Keskapadi under Total “B” Class & Panchayat |Bid Security| Rs.6,000/- | 6 (Six)
Pipalpadar GP for the year | Rs.20,96,881/ “C” Class Sam[u. Declaration Calendar
2021-22 Laxmipur Months

(NHM PIP 2020-21 Scheme)

1. Bid documents consisting of plans, specifications. the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in the office of the undersigned during the office hours
every Day except on Sunday and public holiday till last date of receipt of tender papers Interested bidders may
obtained further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No.5984 d1.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of Schedule-
H of Tender Document relating to Bid security Declaration also to be attached. Bids must also be accompanied
by self-attested Photo copy of valid GSTIN, PAN card and valid contract registration certificate, failing
which the bid will be liable for rejection.

3. The sale and receipt of the Bid document shall start from Dt.22/08/2022 to Dt.12/09/2022 up t03.30 P.M on
office days only in Panchayat Samiti office, Laxmipur.

4.  Bid must be dropped in the tender box having mentioned as Tender Call Notice No. 2079/2022, dtd.16.08.2022
of BDO, Laxmipur in Panchayat Samiti Office, Laxmipur,

5. Bid documents can  be Downloaded [rom  official  website  of  Govegument  of  Odisha
(hitp://www.koraput.nic.in). The bidders who have downloaded the bidding documenly from the internet site

DALY
Contractor BleskuPoy- Officer, Laxoyigur
Laxmipur,iioraput
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Will have to pay the cost of the tender document as indicated in col no. 7 of the above table in shape of Demand
Draft/ bankers cheque draw in any nationaliscd bank in favour of Block Development Officer, Laxmipur
payable at SBI Laxmipur in a separate envelope marked “Cost of bidding documents down loaded from the
internet™ with the bid document. Authority will not be held responsible, if any portion of the bid document is
excluded or modified in the downloaded bid documents.

0.  Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs, 500/- over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

7. The Bids will be opened on the Dt. 13/ 09/2022 at 11.30 AM onwards in the S.H.G Conference Hall of Block
Office, Laxmipur, in the presence of the members of tender commitlece of Panchayat Samiti Office,
Laxmipur, bidders or their authorized agents who wish to attend at the Conference Hall of Panchayat Samiti
Office, Laxmipur. 1 the office happens to be closed on the last date of receipt/ opening as specified. the bids
will be reccived / opened in the next working day at the same time and venue specified in the notification. Other
details can be seen in the bidding documents.

8. Additional performance sccurity shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish the exact amount as per table below. Additional Performance
Security (APS) has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the
Block Development Officer, Laxmipur, within seven days of issue of letter of acceptance (LOA), otherwise the
bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for black listing shall be
initiated against bidder.

Amount of Additional Performance Security
Rapge of Diffstence. beteen the Additional Performance Security to be
S1. No estimated cost put to tender and deposi 2
< eposited by the successful bidder
Bid amount
1. Below 5% No Additional Performance Security
1L From 5% and above and below | 50% of (Difference between estimated
10% cost put to tender and Bid Amount)
150% of (Difference  between
[1. From 10% and above estimated cost put to tender and Bid
Amount) J

9.  In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding the
list of works awarded during the current financial year 2022-23 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

10. Scheduled Caste and Scheduled Tribe Tenderers will be given concession where their tenders are within 10% of
the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at the
lowest tendered rate. The Security deposit at half the usual rate may be deposited / realized by/from the Scheduled
Caste or Scheduled Tribe contractors coming under categories up to “B™ class only as against the permissible
percentage under Rule 13 of the PWD contractor’s regulations rules,

11. If any bidder quotes more than 15% (fifteen) of the amount put to tender then such a bid shall be rejected
and the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at
14.99% (decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender
accepting authority will finalize the tender through transparent lottery system in presence of bidder or
their representatives,

Contractor BfGcdN Ofticer; \Rhfftacer
axmipur, noraput



16.
17.

18.

| Email ID :ori-laxmipur@nic.in
The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents including :M.D. The conditional tender will not be accepted on any
circumstances by the authority,

The technical and financial bid documents should be scaled separately super scribed as “TECHNICAL BID™ &
“FINANCIAL BID" both technical & financial bid envelops shall be sealed in an outer envelope and super
seribed with the name of work & bid identification no.

The pereentage quoted in the tender without mentioning excess or less shall be treated as excess,

The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in
words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancies. the words & figure, the percentage quoted in words will count.

Validity of tender shall be 90 days from the date ol'opening of tender.

Any addendum/ corrigendum/ cancellation of above tender will be displayed in notice Board & published in the
website (hltn:I.-‘www.koranul.nic.in}nnl_\-.

The authority reserves right to reject/cancel any or all the tenders without assigning any reason thereof.

LG

Block Development Officer, Laxmipur
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CHECK LIST TO BE ENSURED BY THE BIDDER

[ su. Reference to | Whether furnished Ref. To
No. Particulars Clause Yes No Page No.
1. Cost of tender paper Rs. 06.000/- for DTCN Page No.
each -
2. |All the EMDs requirements mentioned in DTCN Page No.
the DTCN shall be Guided as per (Bid|  Clause -2
security Declaration as per Schedule-H) &
Vide OM No. 5984 Dt.27.04.2021 of|  Schedule-H
works department.
3. |Additional Performance Security in case DTCN Page No.
the bid price/ rate is less than the Clause - 8
estimated cost put to tender as per OM
N0.4559 Dt.5.4.2021 of Works
Department, Govt of Odisha.
4. Copy of valid Registration Certificate  [DTCN - 2 Clause Page No.
-2
5. Copy of GST & GSTIN Regd. DTCN Page No.
Certificate. Clause - 2
6. Copy of PAN Card DTCN Page No.
Clause - 2
7. No Relation Certificate in Schedule-A DTCN Page No.
Schedule - A '
8.(a) |Information regarding current litigation, DTCN Page No.
debarring/ expelling of the tender or Schedule - E
’ahandonmem of the work by the tenderer
(b) Affidavit in legal stamp paper DTCN Page No.
(Schedule-F)
9 Similar Nature of Work DTCN Page No.
(Schedule-D)
10 Qualification of key personnel engaged. DTCN Page No.
(Schedule-B)
11(a) List of plant and equipment with the DTCN Page No.
contractor (Schedule-C)
Annexure - |
(b) |Apart from the above the contractor shall DTCN Page No.
have to arrange other machineries of any | (Schedule-C)
required for the work Annexure - 11
12 |Registration certificate PAN Card, Valid | DTCN Clause Page No.
GST for execution of composite work. (IFB)
For verification purpose,
13 [Existing commitments and ongoing DTCN : Page No.
works. And MoU for Electrical (Schedule-G&I)
B!ock st
Contractor J% fﬁt {1 Chédacer
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI No. Ite Details
m
l. Bid Identification No. 01/ 2022-23 of Panchayat Samiti, Offic
Laxmipur
& 1.Const. of Block Public Health Unit at Laxmipur
Name of the Work for the year 2021-22
&
2. Const. of Labour Room at PHC Keskapadi
under Pipalpadar GP for the year 2021-22
3. Officer Inviting Tender Block Dev. Officer. Laxmipur
4, Executive Engineer concerned AddL.PD(Tech) DRDA, Koraput
with Head Quarter authorized as
Engineer-in-Charge of the work
5. Accepting Authority Block Dev. Officer. Laxmipur
6. Executing Authority Block Dev. Officer. Laxmipur
7 Estimated Cost 1. Rs.48,00,000/-
2. Rs.31,00,000/-

B. BID INFORMATION

8. Intended completion period/ Time 1. 09 (Nine) Calendar months
period/ assigned for Completion 2. 06 (six) Calendar Months
9. Last Date & time of submission of Bid | Time: 5.30 P.M. Date: 12/09/2022
10. Date of opening (Cover- 1) Time: 11.30 A.M. Date: 13/09/2022
1. Cost of Bid Document (as per Cl No. 7 of Table), Page- 2
I | Amount | Rs.06,000/- & Rs.06,000/-
12. Bid Security

I Bid Security Declaration as per Schedule-T) vide F.D.OM No. 5894 Dt. 27.04.2021

13. Bid validity period 90 days

14. Currency of Contract Indian Rupee

15. Language of Contract English

16. Similar Nature of work, Similar Nature of work means experience in

Building works.
g;ulw
8lock Devel>nmeng Officer
Contractor

Block Bemficer, Spupignr
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Instruction to Bidders

(Relevant clauses in the DTCN/ Bid document shall be superseded)

A. GENERAL
1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1, The authority belonging to the major discipline is competent to invite tender of composite bids.
He will also nominate the Block Dev. Officer, Laxmipur who will deal with all matters relating
to the bids in the invitation of bids.

1.2.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules/
amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Block Dev. Officer, Laxmipur may in his discretion without
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

1.3.  The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of
the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except
in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional Sum) and all matters and things necessary for the
proper execution and completion of the work and the remedy of any defects therein.

1.4.  The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

1.5.  Throughout these bidding documents, the terms “bid and tender” EMD and Bid Security and
their derivatives (bidder/ tenderer, bidding/ tendering, etc.) are synonymous.

1.6. In case the tender for composite work includes in addition to main work/ building work all other
ancillary works such as sanitary and water supply installations, drainage installation, electrical work,
horticulture work, roads and paths and gate works in dams and canals etc., the bidder apart from
being a registered civil Contractor of appropriate class must associate himself for the said work
with agencies of appropriate class those who is eligible to tender, electrical and horticulture
works in the composite tender. Intending purchasers are required to produce documents viz.
Contractor Registration Certificate, Pan card, Valid GST, of self and the contractor with whom
associated for execution of Composite work for verification purpose in the later stage.
Furnishing copy of such documents is mandatory along with the tender documents otherwise;
his/ her bid shall be declared as non-responsive and thus liable for rejection. The Successful
lowest Bidder is required to produce the originals of all the documents in the office of Block
Dev. Officer, Laxmipur for verification within 5 (five) days of opening of the financial bid. In
the eventuality of failure on the part of the lowest successful bidder to produce the original
documents, he will be debarred in future from participating in tender for 3 years and will be
black listed by the competent authority. In such a situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negotiated
rate equal to L-1 bidder. The Successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish the exact amount of differential cost i.c.
estimated cost put to tender minus the quoted amount as Additional Performance Security
(APS) in shape of TDR in favour of the Block Dev. Officer, Laxmipur/ Bank Guarantee in
favour of the Block Dev. Officer, Laxmipur from any Nationalized/ Schedule Bank in India
Counter guaranteed by its local branch at Laxmipur within 7 (Seven) days of issue of letter of

Contractor Blppls.R8Y.. Offjcgr,}l.ia:m ﬂ?
! cer

Laxmipur, i ‘oraput
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acceptance (LOA) by the Block Dev. Officer, Laxmipur to the successful bidder otherwise the
bid of the successful bidder shall be cancelled and the EMD/ Bid Security shall be forfeited.
Further processing for blacklisting shall be initiated against the bidder.

2. ELIGIBLE BIDDERS

2.1. This Bid is open to all Contractors of the class mentioned in the /nvitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with
Central GovernmentMES/Railways for execution of civil works. The Bidders are required to
enclose the proof of registration license from the registering authority. Contractors not
registered with Government of Odisha, can participate in tender but have to subsequently
register themselves with the appropriate registering authority of the State Government before
award of work as preregistration norms of the state.

2.2. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/ Under
Secretary and above in the State Government of Odisha in the concerned Department, he shall
inform the same in the bid mentioning the exact details in a covering letter along with the
tender, failing which his bid will not be considered. Also, if the fact of relationship
subsequently comes to light, his contract will be rescinded. The bid security or the
performance security will be forfeited and he shall be liable to make good any loss or damage
resulting from such cancellation. In case the bidder has no relationship with any of the officers
mentioned above he shall have to furnish with his bid a certificate.

2.3. He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the
concerned department. Any breach of this condition by the contractor would render him liable
for penal action for suppression of facts.

2.4. No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is allowed
to work for contractor for a period of two years after his retirement from Government service,
without prior permission of the Government of Odisha in writing. Such a contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1 The bid shall include following information and documents:

a. Copy of valid contractor’s registration certificate, PAN card, GST of self and the Contractor
with who associated for execution of Composite work should accompany the technical bid.

b. Copies of original documents defining the constitution or legal status, place of registration,

and principal place of business, written power of attorney of the signatory.

The contractor or his identified sub-contractor (Permissible in case of Composite bids only)

should possess and furnish required valid license, PAN, GST for executing the electrical

installation works/ mechanical works/ building electrification works,

Details of work under progress.
Details of work for which bid submitted.
The detailed list of plant and machineries to be employed by the bid

to be furnished as required Schedule-C

=

der for use in this work is

o

v
Block Dovelooment Officer

BleakRnp HcerApispipur

Contractor
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3.2 The Bidders are subject to be disqualified if they have
a. Made misleading or false representations in the forms, statements an
in proof of the qualification requirements.
b. Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.
c. Participated in the previous bidding for the same work and had quoted unreasonable prices and
could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.
e. Been black listed/ suspended by the competent authority.

d attachments submitted

4. ONE BID PER BIDDER

4.1 Each bidder shall submit only one bid for one work. A bid is said to be complete if
accompanied by cost of bid document and appropriate bid security.

5. COST OF BIDDING:
5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, and
the Block Dev. Officer, Laxmipur will in no case is responsible and liable for those costs.

5.2 The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components to arrive at such rates. GST as applicable on Works Contract shall be

paid over the bill amount at the time payment of bill.
5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered as per

latest Govt. Circular.
54 The successful bidder shall make his own arrangement for all materials unless otherwise

specified in the conditions of contract.

6. SITE VISIT
(Revised/ substituted as per Works Deptt. Office Memorandum No.12366 Dt.8.11.2013)

6.1 Every bidder is expected before quoting his rate to inspect the site of proposed work.
The bidder should also inspect the quarries and approach roads to quarries and satisty
himself/themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints in future date that
the availability of materials at quarries has been misjudged cannot be entertained.
Bidders are advised to satisfy themselves before submitting their tenders as to the nature
of the ground and sub-soil (so far as practicable), the form and nature of the site, the
means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed to have
full knowledge of the site whether he inspects it or not and no extra charges consequent
on any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible
for arranging and maintaining at his own cost all materials, tools & plants, water,
clectricity access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents. Submission
of a bid by a bidder implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which tools and plant, ete. will be isstq to him by the

> | W
Contractor Bnek Dev :Officer,

taxmlpur, noraput
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Government and local conditions and other factors having a bearing on the exccution of

work.

6.2 The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder.

6.3 The Officer inviting the bid/ Engineer-in-Charge will clarify queries on the Contract Data on

requisition by the intending Bidder.

B. BIDDING DOCUMENTS

7. GENERAL INSTRUCTIONS:

1) The description of the work is as mentioned under Invitation for Bid.

2) The bids by the Tender Inviting Officer shall consist of general arrangements drawings or
typical sections of the project. Bidder may be seen these drawings and take out the print for
detail study. Any other drawings and documents pertaining to the works available with the
officer inviting the Bid will be open for inspection by the bidders. The bidder is required to
study all the documents for preparation of his bid. It is assumed that while participating in the
bid, the bidder has referred all the drawings and required data given in the Bid. Seeking any
revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to
disrupt the bidding process and in such cases the bid security shall be forfeited.

3) The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms and technical specifications, bill of quantities, forms, Annexes Schedule
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1The bidder may clarify any quarries related to tender by attending office within the
stipulated time before last date and time of receipt of tender.

9. AMENDMENT OF BIDDING DOCUMENTS:

9.1 Before the deadline for submission of bids, the officer inviting the Bid may modify the
bidding documents by issuing addenda.

9.2 Any addendum/ corrigendum thus issued shall be part of the bidding documents and
shall be notified in the website (http://www.Koraput.nic.in)&notice board.

9.3 The bidders are required to watch the website till last date and time of bid submission for any
addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible for
communication failure.

9.4 To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Block Dev. Officer,
Laxmipur_with the permission of the higher authority may, at his discretion, extend as
necessary the dead line for submission of bids.

sw
Contractor Block Dav. Officer,; kO ~
Laxmipur, Koraput
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C. PREPARATION OF BIDS

10. LANGUAGE OF THE BID:

All documents relating to the Bid shall be in the English/ Hindi / Oriya language. Bids submitted
in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1 l_,Follm\*ing documents will be deemed to be part of the bid even if not submitted with the
id.
(). Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)
(iiy  Conditions of Contract
(iv) Specifications
(v) Drawings
11.2 All the volumes/ documents shall be provided in the website by the Officer inviting the bid

also. The bidder shall carefully go through the document as per DTCN and prepare the
required documents and submit the bid.

A Cost of “Bid Document” &*“Bid Security” shall comprise
(1) Cost of Bid Document
(ii) Bid Security

B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923

(ii) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits

C. “Financial Bid” shall comprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:

12.1  For Item rate tenders the bidder shall fill in rates in figures and should not leave any
cell blank.

122 In case of percentage rate tender, the bidder shall write his name in the space provided in
the specified location in the Bill of Quantities (BOQ) and write percentage excess or less
up to two decimal places only in the designated,

123 . : T

(Revised/substituted as per Works Dett. Office Memorandum No. 12366 Dt.8.1 1.2013)
If the rate quoted by the bidder is more than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on the merits of rest bids. But if
more than one bid is quoted at 14.99% (Decimals up to two numbers will be taken for all
practical purposes) less than the estimated cost. the tender accepting authority will finalize
the tender through a transparent lottery system, where all bidders/ their authorized
representatives, the Block Dev. Officer, Laxmipur and D.A.O will remain present.

124 The bidder shall bid for the whole works as described in the Bill of Quantities, The

Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance.
The rates of item basing on which estimated cost has been derived are excluding GST on
different components 1o arrive at such rates. GST as applicable on Works Contract shall be
paid over the bill amount at the time of payment of bill,

12.5 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the Conditions of Contract basic technical design as indicated in the
drawing and specification. Conditional offer or alternative offers will not be considered in
the process of bid evaluation,

Contractor o Dy, Qfficer,,L
Laxmipyr noraput
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12.6  In the case of any bid where unit rate of any item/ items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejected.
127 The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provide in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters
and things necessary for the proper execution and completion of the work and the
remedying of any defects therein.

12.8  The contractor shall confirm in all respects, by giving all notices and paying all fees, with
the provisions of:

() Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the
works and remedying of any defects therein.

(i) The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

13.CURRENCIES OF BID AND PAYMENT:

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

14.VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, from the date of opening of tender as specified in the notice inviting the Bid. A
Bid valid for a shorter period shall be rejected by the Block Dev. Officer, Laxmipur as non-
responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing. A bidder may refuse the
request without any risk of forfeiture of his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be
required to extend the validity of his bid security for the period of the extension.

15.(A) BID SECURITY AND ADDITIONAL PERFORMANCE SECURITY:

15.1  The Bidder shall submit, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data. Bidder intending to participate in the bid shall have to deposit their
Earnest Money deposit/Bid Security of the amount specified for the work in the table Col. 6
of the Tender Call Notice, failing which the bid will be liable for rejection.

152 The Successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) as below has to be
furnished in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Block
Dev. Officer, Laxmipur within 7 (Seven) days of issue of letter of acceptance (LOA) by the
Block Dev. Officer, Laxmipur to the Successful bidder otherwise the bid of the Successful
bidder shall be cancelled the EMD/Bid Security shall be forfeited. Further proceeding for
black listing shall be initiated against bidder.

The Additional Performance Security shall be in the favour of officer as named in Contract
Date and shall be valid for a period of 45 days beyond the validity of the bid.

Contractor lﬂ&vmf

Laxmipur, i oraput
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Revised Amendment has been modified with OM No. 4559, Dt. 05.04.2021 of Works

Deptt.
Bid Security I -
To be submitted Bid Security declaration as per the Office Memorandum No. 5894
D1.27.04.2021 of Works Dett.
Additional Performance Security

Amount SI Range of difference between Additional Performance

Estimated cost put to tender and Bid [Security to be deposited by the

amount. successful bidder.

I Below 5% No additional Performance
Security.

2 From 5% and above and below 10% {50% of (Difference between
Estimated cost put to tender and
Bid amount.

3 |[From 10% and above. 150% of (Difference between
estimated cost put to tender and Bid

P]’Tl ount.

15. 3. Combined bid security for more than one work is not acceptable.

15. 4 In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-
operatives Societies, Diploma or Degree holders in Engineering who are registered with the
Government of Odisha, the rules framed by Government from time to time about Cost of Bid
documents, Bid security, availing price preference facilities and performance security will
apply.

15. 5 The Bid Security may be forfeited

a. If the bidder withdraws the bid after opening of the bid but within the period of validity.
b. If the Bidder secks any revision of rates or back out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bid.
c. If the Bidder fails to submit the original documents with in the stipulated date.
d. In the case of a successful bidder, if the bidder fails within the specified time limit to
(i)  Sign the Agreement
(if)  Furnish the required Performance Security including additional performance
security if any.

15.(B) FORMAT AND SIGNING OF BID:

a. The bidder can download/ purchasing the tender of his choice and undertake the
necessary preparatory work offline and submit the completed tender at his convenience
before the closing date and time of submission. The bidder shall only submit single copy
of the required documents and Price Bid in the bid document. In the Financial bid. the
bidder cannot leave any figure blank. He has to only write the figures, & words. The
Bidders are advised to submit the completed Bid document well ahead of the last date &
time of receipl.

b. The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid

Security, Declaration form, price bid etc.
S

Contractor ﬁ%"}ﬁ;ﬁfﬁ?ﬁ ‘: 'J:ﬂ! M'fer
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c. (1) The bidder should sign on all the documents, certificates submitted by him, owing
responsibility for their correctness. If any of the information furnished by the bidder is
found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and the
bidder is liable to be blacklisted.

(1) However, the Officer inviting the Bid if so, desires can ask for legible copies or
original copies for verification within a stipulated period provided such document in
no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents and Additional Performance Security within the stipulated date as defined
in tender call notice, his bid security shall be forfeited.

D. SUBMISSION OF BIDS

16.1(I) The bid shall require all the mandatory forms and filled up by the contractor before submission of
the bid/ tender.

16.1(11) The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid & a Financial Bid. The Technical bid generally consists of GST, / PAN,
Registration Certificates. Affidavits, Joint venture agreement along with other required documents
as per Instruction to the bidder, Works in hand, List of machineries along with any other
information required by OIT.

The financial bid shall consist of the Bill of Quantities (BOQ).

16.2 In case of item rate tender, bidders shall fill in their rates other than zero value in the specified place
without keeping it blank. In the percentage rate tender the bidder quoting zero percentage is valid and
will be taken at par with the estimated rate of work put to tender. The Successful bidder who has quoted
less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security(APS) in shape of TDR in favour of the Block Dev. Officer, Laxmipur/ Bank Guarantee in
favour of the Block Dev. Officer. Laxmipur from any Nationalised/ Schedule Bank in India Counter
guaranteed by its local branch at Koraput within 7 (Seven) days of issue of letter of acceptance (LOA)
by the Block Dev. Officer, Laxmipur to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the EMD/Bid Security shall be forfeited. Further processing for black listing
shall be initiated against the bidder.

(a) The bidder shall write his name in the space provided in the specified location in the Protected
Bill of Quantities (BOQ) published by the officer inviting tender. The bidder shall write rates in
figure only in the rate column of respective items without any blank cell in the rate column in
case of item rate tender and write percentage excess or less up to two decimal places only in case
of percentage rate tender.

(b) The Bidder should ensure clarity/ legibility of the document submitted by him.
(c¢) The bidder should check whether all relevant documents are attached in bid or not.

17. DEADLINE FOR SUBMISSION OF THE BIDS:

* Bids cannot be submitted after due date and time. The bidder should ensure correctness of the
bid prior to submission. The bid cannot be opened even by the OIT before the due date and time
of opening.

+ The officer inviting the bid may extend the deadline for submission of bids by issuing an
addendum/corrigendum, in which case all rights and obligations of the officer inviting the bid &
and the bidders previously subject to the original deadline will then be subject to the new
deadline.

18. LATE BIDS:
18.1  Bids cannot be submitted after closer specified date and time.

\’J

Contractor Block Uy, Officarynéigaer
Laxmipur,Koraput
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19. MODIFICATION AND WITHDRAWAL OF BIDS:

19.1 In i ; ey :
the tender, withdrawal of bid is allowed. But in such case, he has to write a letter with

?‘Eqrgpr|zfic reasons for h_is wi.[hdrawal addressed to the Officer inviting the bid citing reasons for
ithdrawal in the respective bid before the closure of receipt of the bid. !

E. OPENING AND EVALUATION

OPENINGOFTHEBID:

20,1, Bid opening 51n1c§ are specified in the DTCN or can be extended vide corrigendum. These dates
are available in IFB i. e, in tender document (DTCN).

20.2.  Inthe event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/ Engineer-in-Charge. the bids will be opened at the same time on the next working day.

20.3. :l‘he Additional Performance Security shall be verified regarding the genuineness of the financial
instruments from the concerned banks / Post Offices of branch of the banks / post offices.

204.  Combined bid security for more than one work is not acceptable.

20.5.  The Successful bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus
the quoted amount as Additional Performance Security (APS) in shape of TDR in favour of the
Block Dev. Officer, Laxmipur / Bank Guarantee in favour of the Block Dev. Officer, Laxmipur
from any Nationalised/ Schedule Bank in India Counter guaranteed by its local branch at
Laxmipur within 7(Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer,
Laxmipur to the successful bidder otherwise the bid of the successful bidder shall be cancelled and
the EMD/ Bid Security shall be forfeited. Further processing for blacklisting shall be initiated
against the bidder.

20.6.  The Technical evaluation of all the bids will be taken up only as per the information furnished by
the Bidders. But evaluation of the bid does not exonerate the lowest bidder from checking their
original documents and if at a later date the bidder is found to have misled the evaluation through
wrong information, action shall be taken against the bidder/contractor.

20.7.  After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of
the technically qualified bidders shall be opened on the due date of opening. Members of the bid
opening committee shall open the financial bids for the technically qualified bidders. Opening of
price bid and evaluation of lowest bidder is subject to satisfaction of other qualification

information provided in the bid.

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorized representative who wish to be present.

ii) At the time of opening of “Financial Bid", the names of the bidders whose bids were found
responsive will be announced. The bids of only those bidders will be opened. The remaining bids
will be rejected.

iii) The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item,
any discounts and withdrawals, and such other details as the officer inviting the tender may
consider appropriate, will be announced by him or his authorized representatives at the opening.

iv) Special rebate/ discount offers if any shall be declared and recorded first.

v) The Financial bid of the bidders shall be opened one by one by the designated officers. Tender
committee members shall sign on each page of the BOQ and Comparative Statement.

vi) The Bidder can witness the principal activities and view the documents for that particular work.

office reinventing tender should cancelled /re-tender.

vii) In case of non-responsive tender, the
21, PROCESS TO BE CONFIDENTIAL:
nation, clarification, evaluation and comparison of bids and
hall not be disclosed to bidders or any other persons not
officially concerned with such process until the a!.v'nrd to the successful bidder h‘us bccP :nl.:‘,‘HFT-Wd.'
Any effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions

may result in the rejection of his bid. The authority inviting bid may reserve the pight lt\\;ﬁyﬂ‘cpl any
MD’V&QW"-‘%

Contractor :
Laxmipur,/ oraput
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. respond in not more than 7 (Seven) days of issue of the
r, for failing which the bid of the bidder will be evaluated on its own merit.
22, CLARIFICATION OF BIDS:

" ‘n e | . - » . : .. . o

ll\is 3?:'5‘ l'_“ the examination, cyalugh_on. and comparison of bids, the officer inviting the bid may, at
; cretion, ask any bidders in writing to clarify on the documents provided in the Technical Bid, if

necessary, with respect to any doubts or illegible documents.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.1. During the detailed evaluation of “Technical Bids". the officer inviting the bid will determine
whether each bid: -

i) Bid security is confirmed as NIT.

1) Has submitted legible documents as required for evaluation

23

i) Is substantially responsive to the requirements of the bidding documents.

23.2(a) During the detailed evaluation of the “Financial Bid", the responsiveness of the bids will be
furthgr determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

(b) Fo'r e.\'a!ninaiion. evaluation and comparison of bids, the officer inviting the bid may, at his
discretion, ask the lowest bidder.

(c) For clarification of his rates including reduction of rate on negotiation and break down of unit
rates.

F. AWARD OF CONTRACT

24. AWARD CRITERIA:

a) The officer in charge will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has offered the lowest evaluated price.

b) The Employer shall notify acceptance of the work prior to expiry of the validity period by
confirmed by registered letter. This letter of acceptance will state the sum that the Block Dev.
Officer, Laxmipur will pay the contractor in consideration of execution completion of the Works
by the contractor as prescribed by the contract & the amount of Performance Security and
Additional Performance Security required to be furnished. The issue of the letter of Acceptance
shall be treated as closure of the Bid process and commencement of the contract.

¢) On acceptance of the tender, the Contractor shall name in writing his accredited representative(s)
who would be responsible for taking instructions from the Block Dev. Officer, Laxmipur.

d) Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

¢) The successful bidder registered under other State Government / MES / Railways / CPWD in
equivalent rank has to register understate PWD before signing of the agreement.

25, OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(Three) years and action will be taken to blacklist th_e
contractor. Besides the consortium/ JV/ Firm where such an agency/ firm already _hz!ppe_ns to bc or is
going to be a partner/ member/ proprietor, he/ they shall neither be allowed for participation in bidding
for three years nor his/there application will be considered for registration and action will be initiated to
blacklist him/them. In that case, the L-2bidder, if fulfils other required criteria, wou!d be called for
drawing agreement for execution of work subject to condition that the L-2 bidder negotiates at par with
the rate quoted by the L-1 bidder and fumish the required Additional Performance Security (I

required), otherwise the tender will be cancelled.

The bidding process shall be deemed to be complete (il the date of issue of letter of acceptance. If
the bidder fails to sign the agreement  within the stipulated period mentioned on DTCN, his bid

security shall stand forfeited.
by

IR D £ Officer, Loah Ricer
Laxmipur,Koraput
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RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: .
The competent authority on behalf of the Governor of Odisha does not bind him to accept the

lowest or any other tender and reserves to him the authority to reject any or all the tenders received
without assigning any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.

26. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

(a) The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

(b) The bidder shall within 7 (Seven) days of issue of letter of acceptance, fumish the Performance
security in the prescribed form & the work programme & shall sign the agreement in prescribed
format, failing which the Block Dev. Officer, Laxmipur shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid and the successful

bidder.

Following documents shall form part of the agreement.

i) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence & documents leading thereto & required amount
of performance security including additional performance security.

ii) Standard Bid Document P.W.D Form F2/P1 as the case may be

(¢) The letter to proceed with the work shall be issued by Block Dev. Officer, Laxmipur only after
signing of the agreement. The notification of award will constitute the formation of the contract
subject only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.

27. CORRUPT OR FRAUDULENT PRACTICES:

The Block Dev. Officer, Laxmipur will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for the
contract in question. He will report to the Officer Inviting Bid /next higher authority. Canvassing
whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable for rejection.

Quues

Contractor Bbﬁ&” b.mﬂ‘?r“‘gm‘ BMQ’I“
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I. The Percentage tender rate bids are invited in double cover system from “B"&"C"Class contractors
registered with the State Government and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of Composite Building works on production of definite
proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1
for the work “Construction of Block Public Health Unit at Laxmipur for the year 2021-22" at an
estimated cost of Rs.48,00,000/- (Rupees Forty-Eight lakh) only/- & “Construction of Labour

Room at PHC Keskapadi under Pipalpadar GP for the year 2021-22" at an estimated cost of
Rs.31,00,000/- (Rupees Thirty-One lakh) only/-

(a)  This tender is on Composite basis and only tenderers with sound financial background capable of
investing required amount for advance procurement of all materials required for the work need
apply. Department shall not supply any material at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from a part of the
contract and agreement.

(¢)  Contractor not registered with Government of Odisha, can participate but have to subsequently
register themselves with the appropriate registering authority of the State Government before award
of the work as per prevalent registration norms of the State.

2 The bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can been seen in the website
(http://swww.koraput.nic.in

3. The Bid documents will be available in the website: (hitp://www.koraput.nic.in ). from
Dt.22/08/2022to Dt.12.09.2022 up to 5.30 PM.

4. The Technical bid documents (Cover-I) will be opened by the assigned officer in the office of the
Panchayat Samiti, Laxmipur at 11.30 Hours on dtd.13.09.2022 in the presence of the bidders or
their authorized representatives who wish to attend.

5. Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid documents of

the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM No. 5894 Dt.
27.04.2021 of Works Dett. Failing which the bid will be liable for rejection.

6. The Bids will be opened at 11.00AM onward on dtd.13.09.2022 in the SHG Conference Hall of
Panchayat Samiti, Laxmipur in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids. If the office happens to be closed on the last
date of opening of the bids as specified, the bids will be opened on the next working day at the same
time and venue.

7 Contractor exempted from payment of EMD will be able to participate in the tender attached with
documentary evidences in shape of affidavit towards his eligibility for such exemption.
8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall

have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the
quoted amount as Additional Performance Security (APS) in shape of TDR in favour of the Block
Dev. Officer, Laxmipur /Bank Guarantee in favour of the Block Dev. Officer, Laxmipur from any
Nationalised/Schedule Bank in India Counter guaranteed by its local branch at Laxmipur within 7
(Seven days) of issue of letter of acceptance (LOA) by the Block Dev. Officer, Laxmipur to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid
Security shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.

9. Self-attested photo copies of following documents: -
1) Registration certificate as per clause-2 of DTCN & Registration Certificate of assogiqtes.
M
Contractor BRI 6 Officer/ T ar

Laxmipur,oraput
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l. The Percentage tender rate bids are invited in double cover system from "“B"&"”C"Class contractors

registered with the State Government and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of Composite Building works on production of definite
proof from the appropriate authority in prescribed form to be cventually drawn in P.W.D, FORM P-|
for the work “Construction of Block Public Health Unit at Laxmipur for the year 2021-22" at an
estimated cost of Rs.48,00,000/- (Rupees Forty-Eight lakh) only/- & “Construction of Labour

Room at PHC Keskapadi under Pipalpadar GP for the vear 2021-22" at an estimated cost of
Rs.31,00,000/- (Rupees Thirty-One lakh) only/-

(@) This tender is on Composite basis and only tenderers with sound financial background capable of
investing required amount for advance procurement of all materials required for the work need
apply. Department shall not supply any material at all for the work.

(b)  This detailed Tender Call Notice along with the clauses mentioned here in shall from a part of the
contract and agreement,

(¢)  Contractor not registered with Government of Odisha, can participate but have to subsequently
register themselves with the appropriate registering authority of the State Government before award
of the work as per prevalent registration norms of the State.

2. The bid documents consisting of plans, specifications, the schedule of quantities and the set of terms

and conditions of contract and other necessary documents can been seen in the website

(http://www Koraput.nic.in

The Bid documents will be available in the website: (http://www.koraput.nic.in ). from

Dt.22/08/2022to Dt.12.09.2022 up to 5.30 PM.

4. The Technical bid documents (Cover-1) will be opened by the assigned officer in the office of the
Panchayat Samiti, Laxmipur at 11.30 Hours on dtd.13.09.2022 in the presence of the bidders or
their authorized representatives who wish to attend.

ed

h

Bid must be accompanied with Earnest Money deposit/ Bid security and cost of Bid documents of
the amount specified at Column.06 & 07 of the Tender Call Notice. As for OM No. 5894 Dt.
27.04.2021 of Works Dett. Failing which the bid will be liable for rejection.

6. The Bids will be opened at 11.00AM onward on dtd.13.09.2022 in the SHG Conference Hall of
Panchayat Samiti, Laxmipur in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids. If the office happens to be closed on the last
date of opening of the bids as specified, the bids will be opened on the next working day at the same
time and venue.

7. Contractor exempted from payment of EMD will be able to participate in the tender attached with
documentary evidences in shape of affidavit towards his eligibility for such exemption.
8. The Successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall

have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the
quoted amount as Additional Performance Security (APS) in shape of TDR in favour of the Block
Dev. Officer, Laxmipur /Bank Guarantee in favour of the Block Dev. Officer, Laxmipur from any
Nationalised/Schedule Bank in India Counter guaranteed by its local branch at Laxmipur within 7
(Seven days) of issue of letter of acceptance (LOA) by the Block Dev. Officer, Laxmipur to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid
Security shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.

9. Self-atiested photo copies of following documents: -
i) Registration certificate as per clause-2 of DTCN & Registration Certificate of assogiytes.
wiv
Contractor BRI Officer; T er

Laxmipur,Koraput
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W Joint verture dood with eligible registered elevtrival contractors akmg with oher relevant documents
for composite Buikding

m) GST and PAN as per DTONL

i) Schedule 'E"as DTN

V) Schedule °F as of DTON

Vi) No relabion centificate other required schedule-A information as per DTON

vit) Furnishing of such documents along with the Technical Bid is mandson otherwise, bis ber bid
shall be declarad s non~respoasive and thus liable for ngection and action to be tken.

10. The contractors registerad with Stae Government and conmraceors of aquinaiont Grade class regesenad
with Central Gvernment MES  Ruibwans having registration for Civill Electrical amd PH. works
having both kegal compesency and expertise in Civil, Public Health and Electrcal Engineering works
can put tenders for this composite work and the documentany evidence under appropriate Act in suppon
of their legal competency and expentise o execuss Civil, Elecericel aad PH. work invariably shocld
accompany their tender pepers. The Civil Contractor in order 1o take pant in the Compusite knder
should enser into a joint venture agresment for that work with cligihie Regsterad Elvoncal Contractons
(Associare with the joint venture) and 3 copy of such sgreement for the work after due reghTIten
should be amschad with the Tender alona with documenss viz. Contractor Regstration Certificare. P
card. GST. of seif and the cvmtractor with whom associasad for exacution of Compuosize woek
Fumnishing copy of such documenss is mandstory along with the tender docurments etherwise, b ber
bid shall bhe doclared a5 non-respoesive and thes lisNe for rejecsion. If the Cinil Contractor & baving
registration in P.H. and Electrical works under the seme name and S e, the qusstion of joint wenture
does not arise. Successfial bidder who Bos not registerad under Stme Government bas o register undr
the approgriase registering authority of the Stae Govermment of Q@su in appropriate clss of
eligihiliny before awand of the work a5 per prevalont registranion norms of the st The temder papers
shall ber signanre of authorisad person of the tenderer. the kemer of suthorisarion should accompany
mﬂam&ﬂxuﬁw&s&ns&nﬂdd«bhﬁmﬁ:mdmmnmﬁgtmmhw
wwmwmmxﬁ\\ﬂlhmu@khdlnmmmwus&ramﬁmd
work for Civil, PH 2nd Electrical Irams of work to the Block Dev. Officer. Lanmipur.

(1) The contract will be drawn in PWD PI Contract form & will constinne 3 parts & follows:

@ Part-l For Civil fems of works
) Part-ll For Electrical iiems of worils
© Pare-lll For PH ems of work,

The contract shall be drawn & signad by Block Dev. Officer. Laxmipar on bebalf of the Govermor of
Quishe

1R Nowﬂsﬂl&mimdmﬁnjshd&mhe&mamhmmrmskw

llmmﬂuﬂnﬂdkmkdyhumuﬁhmwﬁxﬁnmhdrmm
Am change in the wondings will not be acceptad.

13. The work Btokamﬁm!hmmtnmﬂm)ubﬂraﬁ from the dute of e of
work order. Tenderer whose tender is accepead must subeit 2 programme of work inchuding EL & PH
work (both interma) and eviernal) immadiaely after isue of wark onder for approval of Block Dev.
Officer, Lavmipar

15, All tonders received will remain valid ﬁ!apaidmltssém‘l}&}s«&emi\! mrevooaad i the
ou:nudm.ﬁmﬂt&weofmofmhﬁwﬁﬂhd‘rmﬁrh\iﬁg&M.\&.!\;ll'\i
for 3 shoreer period shall be refiectad by the Block Dav. Officer, Lanmiper & moerespoasive. Vaidn
N‘mhsmﬁsokmhiil‘:gwdb}'urm:ﬂﬁrw

%L&\-““"
Contractor ‘?ai'_‘;f'
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i In the case of Item Rate Tenders, the bidder shall write his name in the space provided ir‘ the
specified location in the Bill of Quantities (BOQ). The bidder shall write his rates in figure only in the
rate column of respective items without any blank cell in the rate column. _

ii. In case of percentage Rate tenders. the bidder shall write his name in the space provided in the
specified location in the Bill of Quantities (BOQ) of the financial bid. Only percentage quoted shall
be considered. Percentage rate quoted by the Contractor shall be accurately write in the speciﬁed
location, so that there is no discrepancy. The percentage rate quoted in the tender without mentioning
excess or less and not supported with the corresponding amount will be treated as excess. The
Contractor will write percentage excess or less up to two decimal places only. Bills for percentage
rates tender shall prepared at the estimated rate for individual item only and percentage excess or less
shall be added or subtracted from the gross amount of the bill. The Estimated Cost is excluding GST
and including CESS, Royalty and Cost of Conveyance. The rates of item basing on which estimated
cost has been derived are excluding GST on different components to arrive at such rates. GST as
applicable on Works Contract shall be paid over the bill amount at the time of Payment of Bill. If the
rate quoted by the bidder is less than15% of the tendered amount, then such a bid shall be rejected
and the tender shall be finalized basing on the merits of rest bids. But if more than one bid is quoted
at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery
system, where all bidders/ their authorized representatives, the Block Dev. Officer. Laxmipur and
D.A.O  will remain present. (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol-1I by
inclusion) (Revised/ substituted as per Works Dett. Office Memorandum No. 12366 Dt.08.11.2013)

16. Every page of the D.T.C.N., tender paper to be signed by the tenderer during agreement.

17. The tendered shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents. which will form a part of the agreement to be entered in to, by the accepted
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings. which
are available. Complaint at a future date that the tenderers have not seen plans and specifications cannot
be entertained.

I8. The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by
the tenderer will hold good in case of such modification of drawings during the time of execution and
shall in no way invalidate the contract and no extra monetary compensation will be entertained. The
work shall however be executed as per final approved drawing to be issued by the Engineer-in-C harge
as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the qual ity and availability of the required quantity
of material including the wheat/ rice referred to above. medical aid, labour and food stuff etc. and that
rates quoted by him in the tender will be adequate to com plete the work according 1o the specifications
attached there to and that he had taken in to account all

conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with lead, lifts. loading and unloading, freight for all materials and all
other charges necessary for the completion of the work. 1o the entire satisfaction of the Engineer-in-
Charge of the work and his authorised subordinates. A fier acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors. Every bidder is expected before quoting his
rate to inspect the site of proposed work. The bidder should also inspect the quarries and approach roads
1o quarries and satisfy him / themselves about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints in future date that the availability of
materials at quarries has been misjudged cannot be entertained.

(Amendment to Para 3.4.16(a)(vii) of OPWD Code Vol by substitution) (Revised/substituted as per

Works Den. Office Memorandum No.12366 di.8.11.2013) For the purpose of estigaate, the approved

Contractor EBC&P&&/MGQ[’ .
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provided judiciously. Engineers in charge would be responsible for ensuring the
supplied. The contractors would however be responsible for procurement of

il als from authorized sources and voluntarily disclose the source of procurement for the purpose of

billing. Besides the bidder would be required to submit the details of quarry for procurement while

submitting the bid. ~

. The tender should be accompanied with the attested true copies of the valid Registration certificate.,

GST. and PAN card which are mandatory. The bidder shall carefully go through the tender and prepare
the required documents of DTCN of Instruction to bidder for and the originals of all scanned documents
of the successful lowest bidder only are to be produced within 5 (five) days after opening of Cover-1l of
the tender in the offices of the Panchayat Samiti. Laxmipur for verification otherwise his'her bid shall
be declared as non-responsive and he’she will be debarred in future from participating in tender for
3(three) years and will be blacklisted by the competent authority. In such a situation. successful -2
bidder will be required to produce his original documents for consideration of his tender at the
negotiated rate equal to L-1 bidder along with the required Additional Performance Security. The
Successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount

as Additional Performance Security (APS) in shape of TDR in favour of the Block Dev. Officer.

Laxmipur/ Bank Guarantee in favour of the Block Development Officer, Laxmipur from any

Nationalised/Schedule Bank in India Counter guaranteed by its local branch at Laxmipur within

7(Seven days) of issue of letter of acceptance (LOA) by the Block Dev. Officer. Laxmipur to the

successful bidder otherwise the bid of the successful bidder shall be cancelled and the EMD Bid

Security shall be forfeited. Further processing for blacklisting shall be initiated against the bidder.

22, The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the tender Call Notices. Any
change in the wording will not be accepted.

23. Letters found in the tender documents raising or lowering the rates or dealing with any point in
connection with the tender and regarding adjustment. or any other matter will not be considered.

24. The department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.

25. The eamnest money will be retained in the case of successful tenderers and will be dealt with as per
terms and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers
on application after completion of the tender process. The retention of E.M.D with the Department will
carry no interest.

26. The Block Dev. Officer, Laxmipur will notify the bidder / tenderer whose bid has been accepted of the

award prior to expiration of the validity period by cable, telex or facsimile confirmed by
Registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance™) will state the sum that the Block Dev. Officer, Laxmipur will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price™).
The bidder has to furnish performance (Initial Security Deposit) in shape of “bid security declaration™
as per Office memorandum No.5984 Dt.27.04.2021 of works Dett. After successful bidder. he has to
submit initial security deposit @ 2% of the quoted amount in from of Deposit receipt of any Sched*:zlc:d
Commercial Bank in India / Kissan Vikash Patra / Post Office Savings Bank Account'National Savings
Centificate / Post Office Time Deposit Account duly pledged in favour of the Block ‘De\el(‘\pmcn[
Officer, Laxmipur payable at Laxmipur before signing the agreement in the P.W.D. form No. FE
(Schedule XLV No. 61) for the fulfilment of the contract in the office of the Ffancha,\lm Samuf.
Laxmipur for civil, EI & PH component respectively as directed. The amount of security deposit
withheld according to the provision of P-1 agreement shall be retained as secunty for ‘hf Ti“c fulfilment
of this contract along with the additional performance security as “15"_“"'“"‘1 in the D]F‘\ duly P!'j‘d}"‘c‘]
in favour of the Block Dev. Officer. Laxmipur payable at Laxmipur in accordance with the provisions
of the agreement.

_bﬁ.u’
Contractor B Ry, Officer &%
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Standard P.W.D. Form P with latest amendments,
Failure 1o enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earmest money). No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after Six months
of completion of the work and payment of the final bill will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848, Dt.21.05.97 JO.R
N0.202 W.F.D. Dt.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out
from the offer before acceptance of tender by the competent authority.
If the L-1 bidder does not tumn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for 3(three)years and action will be taken to blacklist the
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be or is
going to be a partner/member/proprietor, he/they shall neither be allowed for participation in bidding
for three years nor his/their application will be considered for registration and action will be initiated to
blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria, would be called for
drawing agreement for execution of work subject to condition that the L-2 bidder negotiates at par with
the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II. M-56/61 -28842 (5), Dt.27-9-61.

29. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi taxes including Ferry tolls, conveyance-
charges and other cost on account of land buildings including temporary building required by the
tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be
borne by the contractor at his own cost. No rent will be payable to Gowt. for temporary occupation
of land owned by govt. at the site of the work for Bonafede use of the land for work and all such
construction of temporary nature by the contractor shall be done after Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Gowt. from time to time unless K- Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being crediied to revenue.

¢) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to
be provided by the Contractor,

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained.

¢)  All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

f)  Suitable safety equipment and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost,

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work
and approaches in order in project the public and employees from accident has to be provided by
the Contractor at his own cost,

h)  Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

C 8 P GRmEnt Officer
ontractor %ﬁﬁﬂg}aﬁapﬁmr
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1) The contractor has to arrange
his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost, The rates 1o be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of
work

31, After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from (he sile
and premises lefl neat and this should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.

32. 1t should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is taken
up.

33. The tenderers shall have to abide by the C.P.W.D, safety code rules introduced by the Gowt, of India,
Ministry of Works and Housing & Supply in their standing order no.44150, D1.25-11-57.

34. No part of the contract shall be sublet without written permission to the Block Dev. Officer, Laxmipur
or transfer be made by the power of attorney authorising others to receive payment on contractor's
behalf.

35. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the offices issuing the

documents and office of the under signed during office hours every day expect on Sundays and Public

Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further

information at the same address. But it must be clearly understood that tenders must be received in

order and according 10 instructions in complete shape. Incomplete tender is liable for rejection

No Relation certificates

The contractor shall fumnish a certificate along with the tender to the effect that he is not related to any

officer in the rank of an Assistant Engineer & above in the state PR & DW Dett. or Assistant/Under

Secretary & above in the PR & DW Dett. If the fact subsequently proved to be false, the contract is

liable to be rescinded. The carnest money & the total security will be forfeited & he shall be liable of

make good 1o damages the loss or damages resulting for such cancellations, The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

37. PAYMENT FOR VARIATION IN PRICE (Clause-31 of F2/P] Contracl)

(Vide Works Department Memorandum No. 15847 D1.19. | 1.2019) Clause 31: Price Adjustment

37.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials fuels
and lubricants in accordance with the following principles and procedures and as per formulu given in
following Paras,

a)  The price adjustment shall apply for the work done from the start date given in the contract data up 1o
end of the initial intended completion date or extensions granted by the LEngineer and shall not apply
to the work carried out beyond the stipulated time for reasons attributable (o the contractor,

b)  The price adjustment shall be determined during each month from the formula given in the following
Paras.

¢) Following expressions and meanings are assigned to the work done during each month:

Email 1D :ori-laxmipur@nic.in
adequate lighting arrangements for the work wherever necessary it

36.

<

R= Total value of work done during the month. It would include the amount of secured advance granted, if

any during the month, less the amount of secured advance recovered, if any during the month, 1t
will exclude value for works executed for extra items under variations,
37.2: To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates a.nd prices included
in the contract shall be deemed to include amounts to cover the contingency of such other rise or
fall in costs.

Bijesk sy Ofticee LLMGr
Contractor Laxmipur,! (orap ut
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Ihe formuln (¢) for ndjustment of prices is:

IR () () Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen,
pipe and POL. procured by the contractor shall be paid in accordance with the following formula;
VM 0.85 x Pm/100 x R x (M - Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local materials other than cement, steel, bitumen and POL,
Mo The all-India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of India,
New Delhi,
M1 The all-India wholesale price index (all commoditics) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.,
Pm  Percentage of local material component (other than cement, steel, Bitumen and POL) of the work.
38 (u) (i) Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula:
Ve 0.85x Pe/100x R x (Cl -Co)/Co
Ve Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for cement,

Co The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi,

C1 The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

e Percentage of Cement Component of the work.

38 (a)(iii) Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of Steel procured by the contractor shall be paid
in accordance with the following formula;

Vs 0.85x Ps/100 x R x (S] -So)/So

Vs Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for steel,

So  The all India wholesale price index for steel (Mild steel long products) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi,

S1 The all-India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi,

Ps  Percentage of Steel Component of the work,

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group,

38 (a) (iv) Adjustment for Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the
following formula;
Vb 0.85x Pb/100 x R x (31 - Bo)/Bo

Contractor Bmmm.ﬂﬁmlm
Laxmipur, Woraput
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The formula (e) for adjustment of prices is:

38. (a) (1) Adjustment of Other materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen,
pipe and POL procured by the contractor shall be paid in accordance with the following formula:
VM 0.85 x Pm/100 x R x (M1 = Mo)/Mo
VM Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local materials other than cement, steel, bitumen and POL.
Mo The all-India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.
M1 The all-India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pm  Percentage of local material component (other than cement, steel, Bitumen and POL) of the work.
38 (a) (ii) Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula:
Ve 0.85x Pe/100 x R x (C1 —Co)/Co
Ve Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for cement,

Co The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Cl The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

Pc Percentage of Cement Component of the work.

38 (a)(iii) Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of Steel procured by the contractor shall be paid
in accordance with the following formula:

Vs  0.85x Ps/100x R x (S| -So)/So

Vs Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for steel.

So  The all India wholesale price index for steel (Mild steel long products) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and Industry,
Government of India, New Delhi,

S1 The all-India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

Ps  Percentage of Steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group,

38 (a) (iv) Adjustment for Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the
following formula:
Vb 0.85x Pb/100 x Rx (B1 -Bo)/Bo

Contractor emm.qmtm
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Vb Increase or decrease in the cost of work during the month under consideration due to changes in
the rate for Bitumen.

Bo  The official retail price of bulk bitumen at the I0C/BPCL depot at nearest centre on the day 28
days prior to date of opening of Bids,

B1  The official retail price of bulk bitumen at the 10C/BPCL depot at nearest centre for the 15th
day of the month under consideration

Pb  Percentage of Bitumen Com ponent of the work.

38 (a) (v) Adjustment towards differential cost of pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the

following formula:

Vpi  0.85 x Ppi/100 x R x (Pil —Pio)/Pio

Vpi Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.

Ppi  Percentage of Pipe Component of the work,

Pil  All India Whole sale price index of pipe for the period under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi

Pio  All India wholesale price index of pipe on 28 days preceding the date of opening of the bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

38 (b) Adjustment for Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula:

VL  0.85xPI100xR x (L1 -Lo)/Lo

VL Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

Lo The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last stipulated date of receipt of tender including extension, if any.

L1 The minimum wages for unskilled labour as notified by Government of Odisha as prevailed on
the last date of the month previous to the one under consideration

PL  Percentage of labour Component of the work.

38 (c) Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

Vf 0.85x PI/100 x R x (FI = Fo)/ Fo

Vf Increase or decrease in the cost of work during the month under consideration due to changes
in the Rates for fuel and lubricants.

Fo  The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of
I0OC/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening ofBids,

Fl The official retail price of HSD at the existing consumer pumps of |0C/BPCL/HPCL at
nearest centre for the |5th day of the month under consideration

Pf Percentage of fuel and lubricants Component of the work.

Note: For the application of this clause, the price of High-Speed Diesel oil has been chosen to
represent fuel and lubricants group.

38 (d) Adjustment for Plant and Machinery Spares Component

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
contractor shall be paid in accordance with the following formula:

Vp 0.85x Pp/100 x R x (P] —Po)/Po
i
Contractor BIgsls 28 pQtficer, Lanin B¥icer
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. 0 - : TOC |
Increase or decrease in the cost of work during the month under consideration duc to changes in
the rates for plant and machinery spares,

Vp

Po The All-india Whole sale price index for manufacture of machinery for mining. quarrying and

construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, Government of India, New Delhi,

P1 The All-India Whole sale price index for manufacture of machinery for mining, quarrying and

construction for the month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi,

Pp  Percentage of plant and machinery spares Component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment
due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the

commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’ included in the list of WP

1993.94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the
following items in the

WPI2004-05 & 2011-12 series shall be considered corresponding to items in
WPI 1993-94series.

SINo. [ Ttem in WPT 199393 Item in WPI 2004-05 Item in WPI2011-12 series |
series Series
1 Cement Grey Cement Ordinary Portland cement
[ 2 | Bas&ne Rebum_“____“m;ow
[~ F | Heavy Machinery & Construction Machinery Manufacture of machinery for
parts mining, quarrying &
construction

38 (¢) APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availin

g reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep

such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow

inspection of the same by a duly authorised representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish document to be verified in such a manner as the Engineer-
in-Charge may require any document and information kept. The contractor shall within g reasonable
time of 15 days of his becoming aware of any alteration in the price of such material, wages of laboyr
and /or price of POL give notice thereof to the Engineer- in-Charge stating that the same is given
pursuant to this condition along with information relating to there to which he may be in a position to
supply.

Percentage Table
Sl Category of works “ Component (cost w ise)

No.. . Labour POL (Pf) Steel (Ps)+Cement (Pc) +

(PL) Bitumen (Pb)+Pipes (Ppi)+

Plant & Machinery Spare &

Component (Pp) + Other
Materials*

R&B works (% of Road W

Contractor

Laxmipur, noraput
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component) Building works 5 | 5 90 |
Bl v S —‘i
< Irrigation work (% | Structural work 5 5 90
of Component Earth,  camal &5 5 90
Embankment work
3 P.H. work Structural work 5 5 90
_I Pipeline work 5 5 Pipe — 70%
Machinery + Other material -
I 20%
Sewer Line 5 5 Pipe — 70%
Machinery + Other material -
| 20%

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe
and Plant & Machinery Spare Component in the concerned works and shall be provided in the bid
document in shape of “Schedule of Adjustment Data™ as on “Appendix to Bid” (enclosed herewith).

Appendix to Bid Schedule of Adjustment Data
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel. cement,
pipes, other Materials and Machinery shall contribute to 90% of price adjustment and shall be
calculated for each work separately during preparation of estimate shall be approved by the authority
during technical sanction as a “Schedule of Adjustment Data™ and shall form part of the Bid Document]

| CLNo0.38 Index Source of Index Base Base Weightage
of F2/PI Descript Value Date of Item**
Contracts ion * %
SI No.
38(a)i) Other All India Whole sale price index (all

terial commaodities) as  published by the
Materals | Economic Advisor to the Govt.of India,
Ministry of Commerce and Industry,

38(a)(ii) Cement | Whole sale price index for Cement
(Ordinary Portland Cement) as published
by the office of the Economic Advisor to
the Gowt. of India, Ministry of Commerce
. and Industry,

38 (a)(iii) Steel Whole sale price index for Steel(Mild
Steel-Long Products) as published by the
office of the Economic Advisor to the
Govt. of India, Ministry of Commerce and
(- Industry,

38 (a)(iv) Bitumen | Official retail price of bulk bitumen at the
(VG-30) | nearest IOC/HPCL depot.

| 38 (aXV) Pipes Whole sale price index for the type of
Pipe under consideration, as published by
the office of the Economic Advisor to the
Govt. of India, Ministry of Commerce and
Industry,
38(b) Labour [ Minimum Wage notified by the Labour 59%
‘ and  Employee’s  State  Insurance
Department of Government of Odisha,
| India
| 38(c) POL Official retail price of HSD at the nearest 59
IOCL/HPCL/BPCL depot.

|
: o
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39.

40.

41.

43,

44,
45.

46.

47.

48,

49,
50,

- Cement Concrete should be machine mixed by weight by means of concrete mixture

and | Whole sale price index for Manufacture
nery | of Machincr}' for Mining, Quarrying and
Construction as published by the office of
the Economic Advisor to the Govt.of

India, Minist '~ of Commerce and Industry,

Machji

* Values to be filled up at the time of draw| of contract
** Values to be filled up in the bid document

All items of work as per schedule of quantities of this tender should confirm 1o Orissa Detailed
Standard Specification, LR.C. & LS.I. Codes & Bridge code section I, |1, LTV &VII & latest design
criteria for pre- stressed concrete bridge specially for Roads & Bridges issued by MoRT&H
Government of India, Compacting shall have 10 be carried out with
the range of 1.5.2505, .5.2006, 1.8.2514. 1.S 4656,

Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable

sheeting and made eak proof and watertight. All joints in formwork shall be properly sealed preferably
with P.V.C. joints sealing tapes & compounds,

Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering
made for the work and can reject partly of fully such structures, if found defective in their opinion. Any
eventually such as loss of [ives or property due to failure of centring and shuttering shall be the
responsibility of the Contractor regarding compensation of al| claims thereof,

-

help of mechanical vibrators from

/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works,

The Contractor should arrange his own batching plant concrete miXer appropriate vibrators, pumps, etc.

time,

store and pay of security guard etc. will be borne by the Department. The department is not responsible
for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops
the work he shall have to pay the full penalty as per clauses of the contract.

Approach Road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of
work is to be taken in 1o consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient executjon

of work and the rates quoted should be inclusive of transportation, hire and running charges of such
plant and cost of consumables,

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care
of the safety of workers,

The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor
will execute in advance an agreement with the Block Dev., Officer, Laxmipur,

No claim whatsoever will be entertained for supply of machineries,

The tenders should furnish along with their tender a list of works executed during the last three years

duly cerlified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H,
& Electrical works as per the proforma enclosed in a separate sheet of Schedule-H,

S1. An applicant or any of its constituent partners of whose contract for any work has been rescinded or
S
Contractor a2k Pey: Pfficer YRy
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\\ht;_lrlas i?handoned any work in the last Five years, prior to the date of the bid. shall be debarred from
:T::jl ication. "I”hc. .lcndcrm: muﬁt .fuhm'il.the rcquircd information in schedule-E of the DTCN the
! e;:r is to iunjn.\h_an affidavit (in original) in the specified format as per Schedule-F of the DTCN
Leba{rmg_ au_lltcnncallqn Pflcm.jer (!ocun1cnls & information about any litigation & Bank guarantee etc.
on-fumishing of the information in Schedule - E and required affidavit in Schedule — F(Original), the
tender will be liable for rejection.

52. It should be clearly understood that:

a) T;hc_joinls. of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
Engincer-in-charge. No payment shall be made for the lapping/welding of M.S/Tor steel reinforcement.

b) Concrei.e test specimens |SOmm x 150mm x 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar/
Koraput. Test should be carried out in accordance with the stipulation in Bridges code section- I11.

c) Test_ specimens shall be formed carefully in accordance with the standard method of taking tesl
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore
or Control and Research Laboratory at Cuttack/ Bhubaneswar/ Koraput. Cost of testing of all specimens
and samples will be borne by the Contractor.

53. The rates quoted should be inclusive of carriage of water required in connection with execution of the
work. No claim for carriage of water whatsoever will be entertained.

54. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the

Block Dev. Officer, Laxmipur. The period of employment will commence within one month after the
date of work order and would last till the date, when 90% of the work is completed. The fair wage to be

paid to the apprentices should not be less than the emolument of personnel of equivalent qualification
employed under Government. The number of apprentices to be employed should be fixed by the Block
Dev. Officer, Laxmipur in the manner so that the total expenditure does not exceed one percent of the

tendered cost of the work.
List of tool & plants in running condition in possession of contractor is to be furnished in a separate

sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of
any departmental material during the execution of work. In case of loss, damage or misuse, recovery at
the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of .T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill.
59. The Estimated Cost is excluding GST and including CESS, Royalty and Cost of Conveyance. The rates
of item basing on which estimated cost has been derived are excluding GST on different components to

arrive at such rates. GST as applicable on Works Contract shall be paid over the bill amount at the time

L
L

56.

57.

58.

of payment of Bill.
It must be clearly understood that under no circumstances any interest is chargeable for the dues or

60.
additional dues if any payable for the work executed and final bill pending disposal due to any reason

whatsoever.

61. No extra payment will be made for removing spreading and consolidating salvaged metals and

materials.
62. Additional performance Security: (Amendment to Para 3.5.5(v) Note-iiof OPWD Code Vol-1 by
t. Office Memorandum No.4559 Dt.05.04.2021)

modification) (Revised/substituted as per Works Det
price / rates than the estimated cogl put to tender shall

The Successful bidder who has quoted less bid ke
Block Dev. Officer, Laxmipur
RRotraay Block Devel/soment O, cer

Laxmipur,Koraput
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have to fumish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of TDR in favour of the Block Dev.
OfﬁF”- Laxmipur /Bank Guarantee in favour of the Block Dev. Officer. Laxmipur from any
Nationalised/Schedule Bank in India Counter guaranteed by its local branch at Laxmipur within
7(Seven) days of issue of letter of acceptance (LOA) by the Block Dev. Officer. Laxmipur to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the EMD/Bid
Security shall be forfeited, Further processing for blacklisting shall be initiated against the bidder.

If lhc_ contractor fails 1o complete the work. the amount so furnished as Additional Performance
Security will be forfeited in addition to the other penal clauses. ifany, to be imposed.

Revised Amendment has been modified with OM No.4559 Dt.5.04.2021 of Works Dett.
_—
Bid Security

[ Tobe submitted Bid Security declaration as per the Office Memorandum No.5894 Dt.27.04.2027 |
of Works Department, Govemnment of Odisha in lieu of Bid Security,
Additional Performance Security
Amount S| ['Range of difference between Additional Performance Security 1o
No| Estimated cost put to tender and Biq be deposited by the successful bidder.
- | amount.
S — . .
I | Below 5% No additional Performance Securi ty.
2 | From 5% and above and below 50% of (Difference between estimated cost
[ 10% put to tender and Bid Amount
3| From T0% and above. 150% of (Difference between
estimated cost put to tender and Bid
1 o Amount

62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement

64.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders

than the emoluments of the personnel of equivalent qualification employed under the State Govt. of
Odisha. The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor.
The names of such Engineering personnel appointed by the Contractors should be intimated to the
tender receiving authority along with the tender as to who would be supervising the work. Each bill of
the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll
of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder
so employed by the contractor to the effect that the work executed as per the bill has been supervised
by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is
to be furnished in the Performa contained in a separate sheet vide Schedule-B

65.  Engineering personnel of the executing agency should be present at work site at the time of visit of
High-level Inspecting officers,

66. All reinforced cement work should conform to Orissa Detailed specification and should be of
proportion M-15 and M-20 having a minimum compressive strengthen (in work test) 150Kg/200K g:
per Cm2 in 15 Cm cubes at 28days, afier mixing and test conducted in accordance with 1S 456/2000
and IS 516 using 12mm to 20mm. size hard black crusher broken granite chips (20mm size not be
exceed25%).

67.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H, etc. either
rainwater or sub-soil water, if necessary, should be borne by the contractor. No payment will be made
for benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The
rates quoted should be for finished items of works inclusive of these incidental items of work,

68. It should be understood clearly that no claims whatsoever would be entertained. Q

S Bloeh B et It Bie,
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69.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of

India, Ministry of work Housing and Supply in their standing order No-d4 150dtd.25.11.57.

The Contractor will have to submit to the Block Dev. Officer, Laxmipur for monthly returm of labour

both skilled and unskilled employed by him on the work.

71. Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant 1.S. specification and should be got approved by the Engineer-in-
charge of the respective wing before they are used on the work.

72.  After completion of the work the contractor shall arrange at his own cost all requisite equipment for

testing buildings, if found necessary and bear the entire cost of such test, including the inspection of
Electrical Inspector.

73.  The Tenderer has to furnish along with their tender.

1. A list of works, which are at present in their hand
2. Listof T&P and
3.

List of work executed in the prescribed Performa enclosed.

74.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if
required to any R.C.C. structures like roof slab, Columns, Chaijjas, fins, parapets, shelves etc. Shall

70.

not be paid.

75. Deleted.

76. The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from
time to time. All such samples are to tested at Government Test house Alipore or at Control and
Research Laboratory Cuttack at the cost of the Contractor with no extra cost to the Department for
civil work.

7.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause

during the course of execution of work or up to 12 months after completion of work or if any,

imperfection becomes apparent to the work within 12 months from the date of final certificate of

completion of work the contractor shall make good of all such damages at his own cost with no extra

cost to the Department. No claims, whatsoever, in this regard will be pertained.

78. The fly ash bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in- charge before use in the work and should conform to the minimum strength as per

National Building Code.

Under Section | of contract labour Regulation and Abolition Act 1970 the contractor who undertakes

execution of work through labour should produce valid licence from the licensing authority of labour

Department.

80. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates

quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineering contractors excepting those claiming exemption with production of affidavit, should

furnish E.M.D as specified in the Tender Notice failing which the tender will be summarily rejected.

82. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Orissa and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place outside the State of
Orissa.

83. SPECIAL CONDITIONS (PART OF THECONTRACT)

(1) All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in- charge of the respective wing at appropriate Laboratories according to the relevant 1.S,
specifications of the materials and the said items of works and the cost of all such tests shall have to

be borme by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

79

81.

(i) The tests have to be planned & carried out such that the progress of work is not hampered

(iii) The tests are mandatory as per the prescribed frequencies and LS. specifications. However, these are

not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will
be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant Clauses
of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered ynder Pl contract

Wb
Contractor aResk ey 9'3“'25!1 LY
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85 It mus itely >
nust be dcﬁl‘lllcl} understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings shown in the Cross Section,
86. Schedule of quantities is

the Government does not acce
schedule and that this schedule is liabl
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forth in e e for alternation or omissions, deductions or alternations set
1 1In the conditions of the contract and such omissions, deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

87. Incase of any complaint by the labour working about the non-payment or less payment of his wages
as per Ialcsll minmum Wages Act, the Addl. PD (Tech) will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay
such amount to the labour directly under intimation to the local labour office of the Govt. The

contractor shall not employ child labour, The decision of the APD (Tech) is final and binding on the
contractor.

88. The contractor should arran
quality and specification at

extension of time will be gra
materials,

89. IT the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
contractor or from his security deposit or from the proceeds of sale thereof.

90.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department
beforeuse.Noextensionoﬁimeoresca]alionofpriceonsuchaccountshallbeemenainedinfulure.

91.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment),

92. The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance.

93.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in works and Transport Department Resolution No-285 date-
17.04.1974. The Orissa Construction Corporation will be allowed a price preference to the extent of
up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates by negotiation.

94.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Engineer-in-Charge with their bills, falling
which the amount towards royalties of different materials as utilised by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

95.  Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

96.  Trial Boring - The foundation level as indicated in the body of the depar_m?t?nta] drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suntab.lhty of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. anq credibility of the strata at
founding level while quoting his rates for tender the contractor shall take in to account of the above
aspects, ) L

97.  Any defects, shrinkage or other faults which may he noticed WIIh!I‘I 12(twelve) mon_ths‘ f'r?m Ithe
completion of the work arising out of defective or improper materials or workmanship timing are

ge the materials like Steel, Cement, paint and bitumen etc. of approved
his own cost for completion of the work with the time schedule. No
nted on the application of the contractor due to delay in procurement of
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upon the direction of the Engincer-in-Charge to be amended and made good b‘}- the contractor «l: his

own cost unless the Engineer for reasons to be recorded in writing shall be decided that they oug :‘ “3

be paid for and in case of default Department may recover from the Foqtractnr the cost ol'rma I[;:i
good the works, The contractor is also required to maintain the road/ building for 12 months from
date of successful completion of the work.

98. From the commencement of the works to the comp [ e d
contractors’ charge. The contractor is to be held responsible to make good all injuries. dama%c?: an
repairs occasioned or rendered necessary 10 the same by fire or other causes and they holld the Govt.
of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect. default, want of proper sy o5
miscnnductomhepanoﬂheccntractororanyoneinhisempluymentduringtheexct_:ulmr_\oﬂl'fework-MSOmU
claim shall be entertained for loss due to earthquake, flood. cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost. _

99. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
Jatest provision of relevant LS. Code / 1.R.C. code / MORT&H specifications. .

100. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Ordgrs
regarding the work whenever necessary are to be entered in this book by the P.W.D. Otf'icer-u}-
Charge with their dated signatures and duly noted by the contractor or his authorised agents with their
dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered to
have been duly given to the contractor for following the instructions of the Department. The order
Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer-in- charge and to be submitted to the Engineer-in- charge every
month.

101. No part of the contract shall be sublet without written permission of the concerned Block Dev.
Officer, Laxmipur or transfer is made by power of Attorney authorising others to receive payment on
the contractor’s behalf.

102. The contractor should attach the certificate in token of payment deposit with the re gistration authority
as per recent circular of the Government relating to his registration.

103. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L.
and Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the
responsibility of the contractor.

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

105. Deleted.

106. Number of tests as specified in LR.C./MORT & H/ 1.S.1 specification required for the construction
of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens

etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both
prior to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

107. In case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one,
tr?e‘reby !‘acilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.

Apsmpﬁale action for black listing the tenderers shall also be taken apart from disincentivising the
tenderer.

letion of the same, they are 10 be under the

108. Condition for issue of plant & machinery to contractor on hire: - Deleted
109. AMMENDMENT TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract: -TIME CONTROL.: -

(A) Progress of work and Re-scheduling programme.

The Block Dev. Officer, Laxmipur shall issue the letter of acceptance to the successful contractor. The

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract,

’

C
ontractor 8loaiuay /officer abE\ae -
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of the letter of acceptance, the contractor shall submit to the Block Dev.
pur lor approval a Programme commensurate to Clause no.1S showing the general
gements. and timing for all the activitics in the Works along with monthly cash flow

. TT _c;\surc g_,ood progress during the execution of the work the contractors shall be bound in all cases in
Which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed
under the contract has elapsed, % of the whole of the work before ' of the whole time allowed under

the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under
the contract has elapsed.

* Ifat any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request
of the Engineer-in- Charge, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of
1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
An update of the Work Programme shall
each activity and the effect of the progress
changes to the sequence of the activities.

*  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The
Cor]lracmr may revise the Programme and submit it to the Engineer-in-Charge again at any time, A
revised Programme is to show the effect of Variations and Compensation Events.

(B) Extension of the Completion Date,

be a programme showing the actual progress achieved, on
achieved on the timing of the remaining work including any

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed; the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the Block Dev. Officer, Laxmipur and
the Contractor within the limitations of time imposed in the contract documents. and further to ensure
good progress during the execution of the work, the contractor shall in all cases in which the time
allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below; the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force major, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or

lock Dev. Officer, L ur
Contractor loc are?s,cmén mar
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vii) Any other cause. which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

. Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

e Inany such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Block Dev. Officer, Laxmipur
in writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by
the Block Dev. Officer, Laxmipur and this shall be binding on the contract.

(C) Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice
to any other right or remedy available under the law to the Government on account of such breach, pay
as agreed compensation the amount calculated at the rates stipulated below as the Block Dev. Officer,
Laxmipur (whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day
basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items
of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5,
the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However, no interest whatsoever shall be
payable on such withheld amount.

(D) Bonus for early completion: - (Amendment to Para 3.5.5(v) Note-iii of OPWD Code Vol-I by
modification) (Revised/substituted as per Works Dett. Office Memorandum No.5288 dt.04.05.2016)

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Block Dev.
Officer, Laxmipur to report the actual date of completion of the project as soon as possible through
FAX or e-mail so that the report is received within 7 days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department. The incentive for timely
completion should be on a graduated scale of 1(one) percent to 5(five) percent of contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the

following scale.
i.  Before 30% of the contract period = 5%of contract value
ii.  Before 20% to 30% of the contract period=4%of contract value.
iii. Before 10% to 20% of the contract period= 3%of contract value.
iv. Before 5% to 10% of the contract period= 2% of contract value.
v. Before 5%of the contract period= 1% of contract value.
(E) Management Meetings

+  Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with

Contractor Block Dev. Officén, Laxmipur
Block Deve/s793
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matters raised in accordance with the carly wamning procedure.
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to thos di he business of management meetings and is to provide copies of his record
ose attending the meeting and to the Employer. The responsibility of the parties for actions to be

taken to bc.dcmq?d by the Engineer either at the Management mecting or after the management meeting
and stated in writing to all who attended the meeting.

Clause-2 (b) of ltem Rate F2 Agreement; - Rescission of Contract (Ame
. = Rescise ndment as per letter No. 10639
d1 27.05.2005 of Works Department, Orissa): - i

l'o rescind the contract (of which rescission notice in writing to the contractor under the hand of the

Blo:;k Dev. Officer, Laxmipur shall be conclusive evidence), 20% of the value of left-over work will be
realised from the contractor as penalty.

110.The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

111.The safety certificate of the E.I. work will be furnished by the agencies after getting necessary

\'eriﬁc{align from the electrical inspector / equally competent authority responsible for the work prior to
Energisation of the building.

112. Amendment to Para 3.5.18 Note-viii of OPWD code Val-1 (Revised/substituted as per Works Dett.
Office Memorandum No.12366 di.8. | 1.2013)

Br;l'orc acceptance of tender, the successful bidder will be required to submit a work programme and
mile stone basing on the financial achievement so as to complete the work within the stipulated time

and in case of failure on the part of the agency to achieve the mile stone liquidated damage will be
imposed.

113.Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.- II
on rules for black listing of Contractors vide letter No.3365 dt.01.03.2007 of Works Department,
Odisha.

As per said amendment a Contractor may be blacklisted

a)  Misbehaviour/ threatening of Departmental & supervisory officers during execution of work/
tendering process.

b)  Involvement in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

Total 113 Items only

HIRE CHARGES OF PLANTS AND MACHINERIES (Whenever Required)

S Description Usage Rates in Rs.
Ne. Machine Activity Output [ Unit Rate
) Dozer D-50-A-15 Spreading 200cum/hour Per hour 159217
Cutting 100cum/hour Per hour
Cleaning | 150cum/hour | Per hour
2, Dozer D-80-A-12 . Spreading 300cum/hour Per hour 219043
Cutting 150cum/Mhour Per hour
Cleaning 200cum/hour Per houp
Ay
Contractor Block Dev, Officer; pur
Block Develooment Officer

Laxmipur,Koraput
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1 Maotor Cirader 3,3 5meter hlade Clenring 200cumMhonr [ ter har IRERR L
Spreading 200cum/hour | Pertour
Csn A0cum/hour ter henr
o WMM SOcum/hiour I*erhonr
1, Fractor with ordinary grader Jrer hour 281.30
A Hydraulie Lxcavator of Teum buckel Soll ardinary fticum/hour Ier hour 73041
Soll Marshy Olicum/hioir Perhonr
Soll unsuitable | 6Ocum/Mour erhour
6, Hydraulic | xcavator of 2cum bucket soll | I'er hour 124,39
T I'ront Lind loader 1 cum hucket wpm.iiy Soll loading Glhcum/haour I'er hour A52.17
Aggregate 25¢cum/hour I'er hour
loading _
K. | Tipper Scum Transportation | 8.5cum Per km. 2047
of soil, GSIY, Per 217
WMM, Hotmix tonnekm
— ete, IPer hour 500,14
0, Vibratory Raller K10 tonne arth/soil 100cum Mour I'er hour #na 35
Gsi 60cum/our Frerhour
- N WMM | Obeummour | Perhour -
10, | Smooth wheeled Roller 8«10 tonne Sollcompaction [ 70cumMour: | Perhour 204,74
| —ma———— o BMceompaction | 25¢um/hour Irerhour —_—
11, | Sheep foot Roller —Tsall compaction [ Perhour 50,52
12, | Truck mounted water tanker Water transpont | kI, ~ | Perhour 506,40
13, | Vractor Pulling S011P Perhour | 200,47
4| Rotavator o |[Mixing [ 25cummour | Perhour [ 957
15, | Ripper o Scarilying OhcumMour | Per hour 15,08
16, | Alr compressor General purpose | 170/250¢fm er hour 179.13
17. | Diesel Compressor A00cim Per hour 744,35
1K, | Diesel Compressor ~ [ 300cim, [ Perhour [ 61826
19. | Klectrical Compressor 500¢im Perhour | 432,17
20, | Wet Mix Plant 60 1111 Wet Mix 25cum/hour Perhour | 67505
21, | Wet Mix Plant 75°11°1 Wel Mix 35eum/hour I’er hour Y0047
22, | Mechanical broom hydraulie Surface cleaning | 1250sqm/Mour Perhour [ 20000
23. | Bitwmen pressure distributor Applying 17505gm/Mour Perhour | 601,74
bitumen  tack
e coul _J
24, | Emulsion pressure distributor Applying 17505gm/hour P'er hour A48, 70
emulsion  tack
— coal - _ =
25, | Hotmix plant-1201P1 DBM/BMISDCY | 40cum/hour I’er hour 1313043
S MU, .| T DU— —
260 Hotmix plant-100 TPH DIM/BM/SDC/ | 30cum/hour Ier hour 971041
P'remix
27. | Hotmix plant-60 1o 90 TP DBM/BM/SDC/ | 25chgklgiihigihlihk| Per hour 770522
. I'remix fihijljkhihfum/Mhour
264, | Hotmix plant-40 10 60 TP DBM/BM/SDC! | 1 Teum/hour Per hour 021739 |
I'remix
29, | Hotmnix plant-# 1w 10T DBM/BM/SDC! | cum/hour I"er hour #91.30
o | Premix o
30. | Paver finisher Hydrostatic with sensor I"aving ol | 40cum/Mhour I'er hour 1500,00
control 1001111 DIM/BMISDCY
R I'remix
3. | Paver linisher Mechanical 10071111 Paving of A0cum/hour Perhour 042.01
WMM /PMC
. - | Paving of DLC | 40cum/Mhour Perhaur
32. | Paver finisher Mechanical Paving of 75cummMour Ier hour 1603.22
| . DLC N A
33. | Hydraulic Chips Spreader Surface 1500sgm/Mour I*er hour NATH20
| —— | dressing - 1 _
| 34| Tandem Itoad Roller Itolling of Jocumihour I’er hour 04174
| Asphalt
e - surfuce o ) N
Junt
Contractor v, Officer, au
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5. Pneumatic Road Roller Rolling of 25cumhour "er hour (9739
36. | Pothole repair machine :g:;‘::‘;"fﬁﬂ' dcum/hour = PPer hour 50870
i_ﬂ, Bitumen boiler oil fired ll-:l‘:l'.::'ll;; spraying| 1500 litre PPer hour 130 i
1 38, | Tar boiler | Bitumen T erhowr | 6435
[ 39. | GSB plant 50 cum ?"::?d‘l::ig GSB | 40cum/hour Per hour 58261 |
40. | Maslic Cooker Mastic wearing | | tonne Per hour 1379.13
41. | Batching and Mixing plant 15-20 cum. f.f:::crclc Mixing | 13cum/hour Per hour 104348
42. | Batching and Mixing plant 30 cum. Concrete 20cum/hour Per hour__d_ES-ET'f_'
43. | Batching and Mixing plant 112.5 cum. ?"n;:::r:h:‘tc 75cum/hour Per hour 2400.00
44, | Batching and Mixing plant 262.5 cum. Izl(;;::i:stc Mixing | 175cum/hour Per hour 4486.90
45. | Transit Mixer Transportation of | 4.5cum/hour Per hour Per | 521.74
concrete mix to | 3cum/hour hour 478.26
46. | Grout pump = Per hour 56.52
47 Conerete pump of 45 & 30 cum Pumping 33cum’hour Per hour 143.48
concrete 22cum’hour il
48. | Pump with SHP diesel engine Pumping of Per hour 51.30
49, | Pump with 10HP diesel engine I\:zi:::ing ol Per hour 9391
50. | Pump with 20HP diesel engine :.::::ing of Per hour 114435
51. | Pump with 40HP diesel engine I‘"t'xz:!l'lc;ing of Per hour 241.74 4‘
52, | Pump with 40HP clectrical }}::::"l:ing ol Per hour 129.57 5
53. | Pump with S0HP electrical l\:;::[:ing ol Per hour 158.26
54. | Cranes 80 lonnes r:t:‘:nrg purpose Per hour 717.39
55. | Crancs 35 tonnes Lifting purpose Per hour 47826 —
56, | Cranes 3 tonnes _—-_W Per hour 200.00
57. | Crawler mounted crane(18T) Lifting purpose Per hour 1493.04
| 58. Tower Crane Lifting purpose Per hour 479.13
59, | Welding Welding Per hour 7043
60| Grouting machine without compressor == Perhour | 79.13
61. Mechanical Winch(10T) Per hour 194.78
w2, | Power Winch(40HP) ey Per hour 9130 |
63. | Concrete Bucket For pouring leum perhour | 8.70
["64. | Kerb casting machine —__%ing RORMMour Per hour T |
Tmﬂrmﬁumﬂ1our PPer hour Per | 153.91 =
| 0.4/0.28 cum _______________';[_Su_t@ﬂt_‘ﬂr__ hour o .
Contractor i &?gd%ﬂjgﬁvll:ﬁi
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I cum L
00. \*.1brmnr(3| P Compacting I’er hour 92.17
- diescl) concrete
67. | Piling Rig with 0.75m dia to 2 to 3RM/hour Per hour 3065.22
Bentonite 1.2m dia boring
pump altachment
68. | Concrete Paver Paving of 20cum/hour Per hour 1608 .70
Finisher with concrete surface
40HP Motor
69. | Integrated Crushing of 100TPH Per hour 4860.87
stone crusher spalls 200 TPH 10226.09
Crushing of
spalls
70. | Stone Crushing of Per hour 160.00
crusher(clectric spalls
al)
71. | Crushing & Per hour 204.35
processing
plant(electrical)
72. | Concrete paver Paving of 175cum/hour Per hour 14076.52
Finisher with concrele surface
40HP Motor
73. | Prestressing Stressing of Per hour 72.17
Jack with Pump steel wires /
& Access stand
74. | Generator Generation 100KVA Per hour 391.30
100KVA of Electric
Energy
75. | Generator Generation of 100KVA Per hour 978.26
250KVA Electric
Energy
76 Generator Generation of S0KVA Per hour 208.70
33KVA Electric Energy
77. | Generator Generation of KVA Per hour 369.57
40KVA Electric Energy
78. | Generator Generation of KVA Per hour 786.96
125KVA Electric Energy
79. | Pneumatic Pneumatic 1.5 10 2.0 cum/hour | Per hour 2339.13
Sinking Plant sinking ol wells
80. | Truck 5.5cum Material 4.5cum Per km. 17.39
per 10 tonnes Transport Perton.km. 1.74
Per hour 484.35
81. | Road Marking Road marking 100sqm/hour Per hour 52.17
machine
82. | Mobile slurry Mixing and 2700sqm/hour Per hour 565.22
seal equipment laying slurry
seal
83. | Wagon drill Per hour 111.30
84. | Dimond drill Per hour 293.91
85. | Inwell rings Per hour 62.61
' 86. | Jack hammer Per hour 7.83
87. | Pneumatic Per hour 11.30
rammer
88. | Pusher leg Per hour 435
Cont Bkeofﬂcertl‘w
ontractor %ﬁ bd fe,:;,u.‘ngl’ﬂl
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