



**GOVERNMENT OF ODISHA**  
**ST & SC DEVELOPMENT DEPARTMENT**  
**OFFICE OF THE PROJECT ADMINISTRATOR,**  
**INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE**  
**E- PROCUREMENT NOTICE**

**BID IDENTIFICATION NO.08//2023-2024 OF ITDA JEYPORE**


No. 3296 //2023.

Dated, the 21<sup>st</sup> December, 2023.

Bid Documents consisting of work, Estimated Cost, Cost of Tender paper, EMD, Time of completion, Class of Contractors and the set of terms and conditions of contract and other necessary documents can be seen in Govt. Website i.e "[www.tendersodisha.gov.in](http://www.tendersodisha.gov.in)"

01.	Name of the work	:	Civil Works as mentioned in DTCN
02.	No. of Works	:	79 (Seventy Nine) Numbers only
03.	Estimated Cost	:	₹.4.20 Lakh to ₹.8.35Lakhs
04.	Period of completion	:	03 (Three) Calendar Months
05.	Date & Time of Bidding	:	From 03/01/2024 at 10.00Hours to 10/01/2024 Upto 17.00Hours
06.	Last date & time for receipt of bids in portal	:	10/01/2024 Upto 17.00Hours
07.	Offline Documents Received through Speed Post/Registered Post	:	04/01/2024 at 10.00Hours to 11/01/2024 Upto 14.00hours (Working Days Only)
08.	Bids received online shall be opened on	:	11/01/2024 at 14.00Hours onwards
09.	Bid Received offline documents shall be opened & Transparency Lottery Draw	:	12/01/2024 at 10.30AM onwards Offline Document Open & Transparency Lottery Draw
10.	Name and address of the officer inviting Bid	:	Project Administrator, I.T.D.A. Jeypore

Further details can be seen from the [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in).

  
Project Administrator,  
I.T.D.A. Jeypore

Memo. No. 3297 //2023.

Dated, the 21<sup>st</sup> December, 2023

1  
**GOVERNMENT OF ODISHA,  
 ST & SC DEVELOPMENT DEPARTMENT,  
 OFFICE OF THE PROJECT ADMINISTRATOR,  
 INTEGRATED TRIBAL DEVELOPMENT AGENCY, JEYPORE  
 NOTICE INVITING TENDERS (NITs)  
 BID IDENTIFICATION NO.08//2023-2024 OF ITDA JEYPORE**


No. 3296 //2023.

Dated, the 21<sup>st</sup> December, 2023.

The Project Administrator, I.T.D.A. Jeypore on behalf of Governor of Odisha invites **Percentage Rate bids** in **Single Cover system** in **online mode** for the construction of works as detailed in the table, from the class of eligible contractors as mentioned in column-5 (Five) registered with the State Governments and Contractors of equivalent Grade/Class Registered with Central Government /MES/ Railways for execution of Civil Works & Electrical Works. The proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register under the appropriate registering authority of the State Government of Odisha in appropriate class of eligibility before award of the Work. **The amount put to tender/Cost of Bid Document and Class of Contractor mentioned below in this tender call notice may be changed/confirmed at the time of online available and treated as the final.**

02. The bidders may submit bids for the following works.


Sl. No.	Name of the Work	Amount put to Tender (Rs. In Lakhs)	Cost of Bid Document (In Rs.)	Cost of Bid Security/ EMD (In Rs.)	Period of Completion (Calendar Months)	Class of Contractor
1	2	3	4	5	6	7
1	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Jayanagar Sevashram in Jeypore Municipality Area	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
2	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Balia Sevashram in Balia G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
3	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Haradaput Sevashram in Kumuliput G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
4	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Umuri Ashram School in Umuri G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
5	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Sambartota Sevashram in Jeypore Municipality Area	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
6	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Bamuniput High School in Balia G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"

  
 Project Administrator,  
 I.T.D.A. Jeypore.

7	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Haradaput Girls High School in Kumuliput G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
8	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Mokaput Residential Girls High School in Umuri G.P. of Jeypore Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
9	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Balia Sevashram in Balia G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
10	Strengthening and Development of Existing Infrastructure for 40 Seated Hostel Building at Balia Sevashram in Balia G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
11	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Bamuniput High School in Balia G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
12	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Bamuniput High School in Balia G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
13	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Jayanagar Sevashram of Jeypore Municipality Area	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
14	Strengthening and Development of Existing Infrastructure for 40 Seated Hostel Building at Jayanagar Sevashram in Jeypore Municipality Area	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
15	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Haradaput Sevashram in Kumuliput G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
16	Strengthening and Development of Existing Infrastructure for General Hostel Building at Haradaput High School in Kumuliput G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
17	Strengthening and Development of Existing Infrastructure for 100 Seated Girls-2 Hostel Building at Haradaput High School in	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"

*S. Jha*  
Project Administrator,  
I.T.D.A. Jeypore.

	Kumuliput G.P. of Jeypore Block					
18	Strengthening and Development of Existing Infrastructure for 40 Seated KBK Hostel Building at Haradaput Sevashram in Kumuliput G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
19	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Haradaput Sevashram in Kumuliput G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
20	Strengthening and Development of Existing Infrastructure for General Hostel Building at Mokaput Residential Girls High School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
21	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Mokaput Residential Girls High School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
22	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Umuri Ashram School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
23	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Umuri Ashram School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
24	Strengthening and Development of Existing Infrastructure for 40 Seated Hostel Building at Umuri Ashram School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
25	Strengthening and Development of Existing Infrastructure for 40 Seated Hostel Building at Umuri Ashram School in Umuri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
26	Strengthening and Development of Existing Infrastructure for 200 Seated Girls Hostel Building at Govt. High School, Jeypore	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
27	Strengthening and Development of Existing Infrastructure for 200 Seated Boys Hostel Building at Govt. High School, Jeypore	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
28	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at V.D. College, Jeypore	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"

  
Project Administrator,  
I.T.D.A. Jeypore.


29	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at V.D. College, Jeypore	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
30	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Jayantigiri KGBV in Jayantigiri G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
31	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Ambaguda High School in Ambaguda C.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
32	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Jamunda High School in Jamunda G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
33	Strengthening and Development of Existing Infrastructure for 40 seated PSH Building at Kaliagam in Kaliagam G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
34	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Dhanapur in Dhanapur G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
35	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Doraguda in Kebedi G.P. of Jeypore Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
36	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Nuagam Ashram School in Nuagam G.P. of Borigumma Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
37	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Hordoli High School in Hordoli G.P. of Borigumma Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
38	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Gumuda High School in Gumuda G.P. of Borigumma Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
39	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Gumuda High School in Gumuda G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"

*S. Hanumanth*  
Project Administrator,  
I.T.D.A. Jeypore.

40	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Hordoli High School in Hordoli G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
41	Strengthening and Development of Existing Infrastructure for 40 Seated Hostel Building at Hordoli in Hordoli G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
42	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Nuagam Ashram School in Nuagam G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
43	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Nuagam Residential Girls High School in Nuagam G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
44	Strengthening and Development of Existing Infrastructure for 40 Seated KBK Hostel Building at Nuagam Ashram School in Nuagam G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
45	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Borigumma High School in Borigumma G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
46	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Dengapadar High School in Dengapadar G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
47	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Haradaguda in Haradaguda G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
48	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Gujuniguda in Gujuniguda G.P. of Borigumma Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
49	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Kotpad Residential Girls High School in Kotpad NAC	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"

*S. J. Hanumanth*  
Project Administrator,  
I.T.D.A. Jeypore.

50	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at S.B. Nuagam High School in S.B. Nuagam G.P. of Kotpad Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
51	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Girla High School in Girla G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
52	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Girla High School in Girla G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
53	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Kotpad Residential Girls High School in Kotpad NAC	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
54	Strengthening and Development of Existing Infrastructure for 100 Seated General Hostel Building at Kotpad Residential Girls High School in Kotpad NAC	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
55	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at S.B. Nuagam High School in S.B. Nuagam G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
56	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Bhansuli in Bhansuli G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
57	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Chandili High School in Chandili G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
58	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Chhatarla in Chhatarla G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
59	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Gumuda in Gumuda G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
60	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Ghumar in Ghumar G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"

  
Project Administrator,  
I.T.D.A. Jeypore.

61	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Kotpad High School in Kotpad NAC	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
62	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Sargiguda in Sargiguda G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
63	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Bobbeya in Bobbeya G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
64	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Kusumi in Kusumi G.P. of Kotpad Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
65	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Juriaguda Sevashram in Baligam G.P. of Boipariguda Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
66	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Podapadar Sevashram in Kollar G.P. of Boipariguda Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
67	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Gumma Sevashram in Pujariguda G.P. of Boipariguda Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
68	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Tanginiguda in Kollar G.P. of Boipariguda Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
69	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Jobapatraput Sevashram in Phupugam G.P. of Kundra Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
70	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Kundra Residental Girls High School in Kundra G.P. of Kundra Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
71	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Lima High School in Lima G.P. of Kundra Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"

*S. Srinivas* 21/12/2023  
Project Administrator,  
I.T.D.A. Jeypore.

72	Repair and Maintenance of Class Room, Concealed Electrical Installation and Leak Proofing Treatment at Digapur High School in Digapur G.P. of Kundra Block	₹ 4.20	₹ 2,000.00	₹ 5,000.00	03 (Three) Months	"C" & "D"
73	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Digapur High School in Digapur G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
74	Strengthening and Development of Existing Infrastructure for 100 Seated Boys Hostel Building at Digapur High School in Digapur G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
75	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Kundra Girls High School in Kundra G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
76	Strengthening and Development of Existing Infrastructure for General Girls Hostel Building at Kundra Girls High School in Kundra G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
77	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Bhejahandi in Dangarpaunsi G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
78	Strengthening and Development of Existing Infrastructure for 100 Seated Girls Hostel Building at Biju Patnaik College, Kundra in Kundra G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"
79	Strengthening and Development of Existing Infrastructure for 40 Seated PSH Hostel Building at Kundra in Kundra G.P. of Kundra Block	₹ 8.35	₹ 4,000.00	₹ 9,000.00	03 (Three) Months	"C" & "D"

**03: CRITICAL DATES:-**

01.	Bid Documents including Schedule of Quantity available for online bidding	:	<a href="https://tendersorissa.gov.in">https://tendersorissa.gov.in</a>
02.	Date & Time of Bidding	:	From 03/01/2024 at 10.00Hours to 10/01/2024 Upto 17.00Hours
03.	Last date & time for receipt of bids in portal	:	10/01/2024 Upto 17.00Hours
04.	Offline Documents Received through Speed Post/ Registered Post	:	04/01/2024 at 10.00Hours to 11/01/2024 Upto 14.00hours (Working Days Only)
05.	Bids received online shall be opened on	:	11/01/2024 at 14.00Hours onwards
06.	Bid Received offline documents shall be opened and Transparency Lottery Draw	:	12/01/2024 at 10.30AM onwards Offline Document Open & Transparency Lottery Draw

**04: DOCUMENTS REQUIRED IN ONLINE:-**

01.	Cost of Tender Paper in Online	As per Column-4 of the above mentioned table
02.	Cost of EMD in Online	As per Column-5 of the above mentioned table

*S. Jeyaram*  
Project Administrator,  
I.T.D.A. Jeypore.


03.	ORIGINAL AFFIDAVIT in each work for Authentication of Documents (Specimen Format Enclosed)	Schedule-A
04.	ORIGINAL AFFIDAVIT for Price Preference to ST/SC Contractor [Schedule-C(i)] along with the Xerox Copy of Caste Certificate / Exemption of EMD to Engineering Contractor [Schedule-C(ii)] / Physical Handicapped [Schedule-C(iii)] along with the Xerox Copy of Handicapped Certificate (Specimen Format Enclosed)	Schedule-"B (i), (ii) & C(iii)" as applicable

**NOTE BE:-**

- 04.1: Shortfall of any required documents as per Clause-4 of the above mentioned table (both for Online & Offline), the Tender will be liable for rejection.
- 04.2: The bidders are advised furnish the Affidavit in the prescribed format only. Any other format will not be entertained and the tender will be liable for rejection.
- 04.3: Combined Bid Security/ Combined Affidavit for more than one work are not acceptable and the bid documents of the bidder liable for rejection.
- 04.4: If the bidder furnished the Xerox of affidavit in Offline mode/Mismatched the documents in Online & Offline line, the bid document of the bidder liable for rejection.

**TERMs & CONDITIONS:-**

05. The Successful Bidder should deposit the Additional Performance Security [if any] (i.e. Amount Put to Tender minus the Quoted Amount) in shape of Term Deposit Receipt of any Nationalized/Schedule Banks/ Postal Pass Book/National Savings Certificate pledged in favour of Project Administrator, I.T.D.A. Jeypore or Bank Guarantee in favour of Project Administrator, I.T.D.A. Jeypore payable at Jeypore within 07 (Seven) Days from the receipt of the intimation letter in pursuance to the **Works Department Memorandum No. 07556900052021-4559/W, Dated.05.04.2021**. Failing which to deposit the required APSD amount within the stipulated time period, the bid document of the successful bidder shall be liable for rejection and action will be initiated for Black listing in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.
06. The Project Administrator, I.T.D.A. Jeypore reserves the right, even if qualifying criteria are met, the bidders can be disqualified for the following reasons i.e. (i) Past Record of Poor Performance (ii) Past Record of abandoning the work half way/ recession of contract (iii) Past Record of in-ordinate delay in start/completion of the work.
07. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or III.
08. Since the works are time bound programme, the successful tenderer have to furnish a declaration at the time of agreement to complete the work within the stipulated time period of stages of completion specified in Col. 04 of the above mentioned table. Those who are unable to complete the work within the time, action will be taken as per codal provision laid under OPWD Code as well as amendment of Notifications of Works Department, Odisha from time to time.
09. After the date & time of receipt of bid is over, No original financial instruments towards Bid security, and Demand draft towards cost of Bid documents shall be entertained in the office of the Project Administrator, I.T.D.A. Jeypore concerned as mentioned in Sl. No.04 of Para No.03
10. The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan copy of affidavit to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.
11. The Physical Handicapped contractor willing to avail the Exemption of E.M.D & 3% Price Preference will submit the scan copy of affidavit along with the Physical Handicapped Certificate to avail the exemption along with bid document and the original affidavit will be submitted before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior to this during the current financial year. Otherwise they will not be entitled to avail such facilities.

  
Project Administrator,  
I.T.D.A. Jeypore.

12. The ST/SC contractors willing to avail the facilities as fixed by Government will submit scan copy of the affidavit along with the **Copy of the Caste Certificate** for the same along with tender document and the original affidavit will be shown. **Otherwise they will not be entitled to avail such facilities and treated as General Category with evaluate the bid on its own merit.**
13. If the Rate Quoted by the SC and ST Category Contractors comes to 14.99% (Decimals up to two Numbers will be taken for all practical purpose) less than the estimated cost after availing 10% price preference as per Para-1 of Works Department Resolution File No.07556900142018-16262/W, Dated, the **30<sup>th</sup> November, 2018**, the tender shall be finalized by the tender accepting authority through transparent lottery system alongwith other category of contractors whose rates are 14.99% less than the estimated cost in pursuance to the **Works Department Office Memorandum No.075569000162015-10224/W, Dated.01.09.2015.**
14. The participant bidders are hereby directed to attend the I.T.D.A. Conference Hall alongwith identity proof as per the date and time fixed in Clause-3(5) for verification of online/offline documents furnished by them, failing which any type of objection filed by the bidder shall not be sustainable and the bid documents of the bidder will be evaluated on its own merit.

15. **Blocking of Portal Registration/Blacklist**

The **Project Administrator, I.T.D.A. Jeypore** is the Authority to reserve the right to recommend to License Issuing Authority for blacklist / recommendation to **Chief Manager (Tech) State Procurement Cell, Odisha** for Blocking the Portal Registration for a period of One Year of any contractor in pursuance to the **Appendix-XXXIV of OPWD Code-Vol-II** and Office Memorandum **No.3365, Dated.01.03.2007** of Works Department, Odisha, Bhubaneswar are as follows.

**(I) RECOMMENDATION FOR BLOCKING OF PORTAL REGISTRATION:**


- Fails to furnish original Technical/Financial instruments in terms of Clause-4 before the designated officer within the stipulated date and time fixed in Clause-3 of this Tender Call Notice.
- Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
- Fails to execute the agreement within the stipulated date.

**(II) RECOMMENDATION FOR BLACKLIST:-**

- Improper execution of work/disproportionate progress of work as per his work programme
- Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process
- Involvement in any sort of tender fixing.
- Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications despite being pointed out
- Persistent and intentional violation of important conditions of contract.
- Security consideration of the State i.e. any action that jeopardizes the security of the State
- Submission of false/fabricated/forged & bogus documents for consideration of a tender.
- Non Deposit of APSD amount within the stipulated time period in pursuance to Works Department Memorandum No.07556900042016-14402/W, Dated.06.10.2017.

  
Project Administrator,  
I.T.D.A. Jeypore.

16. As per Works Department **O.M. No.07556900052014-16/W, Dated.01.01.2015 Notes-(iii) of Para-3.5.18** - The single tender received in the first call shall be cancelled without opening of the bid. The acceptance of a single tender received, even after re-tendering should have prior approval of the next higher authority. **[Rule - 29 of Appendix-IX - When in response to a notice calling for tenders, only a single tender is received in the first time, the tender shall be cancelled without opening of the bid and fresh tender be invited publicity. If single tender is received, even after re-tendering then the approval of the next higher authority should be obtained, if the tender is otherwise in order and acceptable].**
17. The Project Administrator, I.T.D.A. Jeypore is the Authority to reserve the right to reject any or all the tenders without assigning any reason thereof.
18. The Collector, Koraput-cum-District Magistrate being the Chairman of the Tender Committee of I.T.D.A. Jeypore is the Authority reserves the right to accept or reject or disqualify any of the tender without assigning any reasons thereof. The decision of Tender Committee shall be treated as final and binding upon the bidders.


  
Project Administrator,  
I.T.D.A. Jeypore.

**BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA**

**AFFIDAVIT FOR AUTHENTICATION OF DOCUMENTS & DECLARATIONS**

I Sri \_\_\_\_\_ aged about \_\_\_\_\_ Years, Son of \_\_\_\_\_ resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_, Odisha do hereby solemnly affirm on oath and stated as below

01. That I possess a valid \_\_\_\_\_ Class License bearing Registration No. \_\_\_\_\_ Dated. \_\_\_\_\_ for execution of works contract granted by \_\_\_\_\_ and valid upto \_\_\_\_\_.
02. That I am required to swearing this affidavit to be submitted before the **Project Administrator, I.T.D.A. Jeypore, Dist:-Koraput, Odisha** for participating tenders vide Bid Identification No.08//2023-2024 of I.T.D.A. Jeypore and **Tender Call Notice No.3296, Dated.21.12.2023.**
03. That I am swearing this affidavit that all tender documents being submitted by me before the **Project Administrator, I.T.D.A. Jeypore** in any shape are all genuine, authentication and bonafied documents in the eyes of law of land.
04. I hereby undertake that, I will be arranged the required quantity of **Tool & Plant Materials including Centering Materials (Wooden or Steel)** as advised by the Engineer-in-Charge at the time of execution of work, if I success the tender.
05. That I hereby certify that I am **not related** to any officer of **P.W.D/ ST & SC Development Department** of the rank of Assistant Engineer & above and any officer of the rank of Assistant/Under Secretary and above of the Works Department/ST & SC Development Department, Govt. of Odisha. I am aware that, if the facts subsequently proved to be false, my contract will be rescinded with forfeiture of E.M.D and security deposit and I shall be liable to make good the loss or damage resulting from such cancellation. I also note that, non-submission of this certificate will render my tender liable for rejection.
06. If I succeed the tender work, I will not sublet to any other Contractor or Person without obtaining the written permission from the Tender Inviting Authority i.e. **Project Administrator, I.T.D.A. Jeypore.**
07. I hereby distinctly and expressly, declare and acknowledge that, before the submission of my bid, I have carefully followed the instructions in the bid notice, conditions of the contract, Terms & Conditions (T&C) etc. and distinctly agree that I will not hereafter make any claim or demand upon the **Project Administrator, I.T.D.A. Jeypore** based upon or arising out of any alleged misunderstanding or misconception/or mistake on my/or our part of the said requirement, covenants, agreements, stipulations, restrictions and conditions.
08. I hereby certify that no criminal cases are pending against me at the time of submitting the bid.
09. I solemnly pledge that I shall be sincere in discharging my duties as a responsible contractor and complete the work in all respect within the prescribed time limit as specified in the **Column No.04 and Condition of Tender Call Notice** & in accordance with the **Specifications, Designs & Drawing** which have been prepared by the ST & SC Development Department, Odisha and such other written instructions as may be given by the **Project Administrator/Engineering Personnel, I.T.D.A. Jeypore** from time to time for duly carrying out of the said work and with such materials as are provided for in accordance with the conditions and special conditions. In case there are deviations from the construction programme, I shall abide by the decision of the Engineering-in-charge for revision of the programme and shall arrange for labour, materials, equipment's etc. **If any type of hindrance/ natural calamity/Local Commotion occurrence at the time of execution of work, I will be intimate the same within a fortnight to the Tender Inviting Authority for Time Extension as per provision made under OPWD Code as well as Office Memorandum No.24716, Dated.24.12.2005 & No.8310, Dated.17.05.2006 of Works Department.**

  
Project Administrator,  
I.T.D.A. Jeypore.

**SCHEDULE-"B(i)"**

**BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA**  
**AFFIDAVIT FOR PRICE PREFERENCE OF RESERVED CATEGORY**

**CONTRACTOR (ST/SC)**

I Sri \_\_\_\_\_ aged about \_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am originally belongs to " \_\_\_\_\_ " by tribe as such a member of \_\_\_\_\_ Community in the State of Orissa. The Caste Certificate issued by the Tahasildar, \_\_\_\_\_ vide Misc. No. \_\_\_\_\_ Dated \_\_\_\_\_ (Xerox Copy of Caste Certificate is enclosed for ready reckoner).
- That, I am eligible to get the benefit being the **Reserved Category Contractor** towards **50%** deposit of the Performance Security Deposit (Earnest Money Deposit & Initial Security Deposit) under Rule-13 of P.W.D. Contractors Registration Rules, 1967 (**Clause-3**) and **10%** Price Preference in relaxation of Rule-18 of the OGFR Vol-I and Para No.3.5.14 of OPWD Code in pursuance to the Resolution File No.07556900142018-16262/W, Dated, the **30<sup>th</sup> November, 2018** of Works Department, Govt. of Odisha.

**SCHEDULE-"B(ii)"**

**BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA**  
**AFFIDAVIT FOR EXEMPTION OF DEPOSIT OF SECURITY i.e. EMD & ISD**  
**FOR ENGINEERING CONTRACTOR**

I Sri \_\_\_\_\_ aged about \_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the **Engineering Contractor** towards exemption of deposit of Security i.e. EMD & ISD required under **Rule-7 of OPWD Code Vol. II** and as per Works Department Office Memorandum **No.15337, Dated.22.07.1996** and also exempted for Earnest Money while tendering in pursuance to the **Order No.19078, Dated.02.09.1969** and **No.14538, Dated.09.06.1987** of Govt. of Odisha, works Department.

**SCHEDULE-"B(iii)"**

**BEFORE THE NOTARY PUBLIC, \_\_\_\_\_, DIST:- \_\_\_\_\_, ODISHA**  
**AFFIDAVIT FOR PRICE PREFERENCE OF PHYSICAL HANDICAPPED**  
**CONTRACTOR**

I Sri \_\_\_\_\_ aged about \_\_\_\_ Years, Son of \_\_\_\_\_  
 resident of \_\_\_\_\_ PO:- \_\_\_\_\_ PS: \_\_\_\_\_ in the district of \_\_\_\_\_,  
 Odisha do hereby solemnly affirm on oath and stated as below

- That, I am eligible to get the benefit being the **Physical Handicapped Contractor** towards **exemption of EMD/ISD** under Appendix-XXXIII of OPWD Code Vol.II and **3%** Price Preference in relaxation in pursuance to the Resolution File No.23934/Codes-M-28/91, Dated, the **08<sup>th</sup> November, 1991** of Works Department, Govt. of Odisha.

*S. Jeyapalan*  
 Project Administrator,  
 I.T.D.A. Jeypore.